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PANCHAYATI RAJ & D.W DEPARTMENT
GOVERNMENT OF ODISHA

BID DOCUMENTS / DTCN FOR THE WORK-

“Repair & Renovation of Badagunduri Jagannath Temple
atvillage Badagunduri in  Badagunduri G.P.
under Kaniha Block
in the District of Angul.”

COST PUT TO TENDER: - Rs. 40, 00,000 /-

OFFICE OF THE BLOCK DEVELOPMENT OFFICER,
Kaniha

BID ID NO : 02/BDO, KANIHA /ANGUL/2023-24 Dt. 28.12.2023

: B.D.O. Kasiha



CHECK LIST
(To be filled by the Tenderer)

Name of the Tenderer
1 Class of Contractor .
L8 Permanent address i- Ati-
PO:-
P.S.:-
Dist.-
4. Corresponding address : - At:-
PO:-
P.S.: -
Dist.:-
Phone no. / Mobile no.
L Registration No. with Issuing
Authority -
6. Registration valid up to -
1 PAN No. -
8. GST Registration No.
(With Issuing Authority) -
9. E.M.D. (Amount/In shape of) -
10.  Income Tax Clearance/
Return Certificate of preceding
Assessment Year -
11, Cost of tender paper -
(Amount with M.R. No. &
date with Issuing office)
12. Affidavit (about authentication) :- Furnished / Not furnished
13. Affidavit (regarding rescind/
Abandonment) Schedule-F - Furnished / Not furnished
14 No relation certificnte (Schedule A) - Furnished / Not furnished
15. Work Exeperience Certificate - Furnished / Not furnished
16. Schedule - B - Furnished / Not furnished
17 Schedule - E - Furnished / Not furnished
Signature of the Contractor
Date:-
CONTRACTOR B.D.Ma
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GOVERNMENT OF ODISHA

DEPARTMENT OF P.R & D.W

INVITATION FOR BIDS (IFB)
IDENTIFICATION No: - KANB- 02/ 2023-24

E-mall address: - ori-kanhia@nic.in
1 The Block Development Officer, Kaniha on behalf of the Governor of Orissa invites Percentage rate civil bid in single cover

system for the works as detailed in the table, from the class of eligible contractors as mentioned in Col4(four) , registered with the
State Government and contraciors of equivalent grade / Class registered with Central Government/ MES / Railway, to be eventually
drawn up in PWD P-I form, for execution of Building(Civil Work).The proof of registration from the appropriate authority shall be
enclosed along with the bid. If successful, the bidder who has not registered under State Government has to register under the State

PWD in appropriate class of eligibility before signing the agreement. Bidders may submit bids for any or all the following works.

Approx. Cost of
sl Value of Clais ot Bid documen
No Name of works work. codiadien Security | ts (Non- | Period of completion
(Rs.In (Rs.). refundab
lakhs) le)
1 2 3 4 5 6 7

Repair &  Renovation of
Badagunduri Jagannath Temple at
1 | village Badagunduri in 3409 ‘B’ or’C’ | 34000.00 | 10000.00 | Six Calendar months
Badagunduri G.P. under Kaniha
Block in the District of Angul
Repair & Renovation of Kamarei

2 | Shiva Templeat village Kamarel in | 72 | 'C'or'D’ | 1700000 | 1000000 | Six Calendar months
in the District of Angul

Sd/-
Block Development Officer
Kaniha
Terms & Conditions

2. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of
contract and other necessary documents can be seen in the office of the Panchayat Samiti, Kaniha during office hours
every day except on Sunday & Public holidays till last date of sale and receipt of tender paper. Interested bidders may
obtain further information at the same address. The bid documents will be exclusively available in the District Web
Portal www.angulnic.in (No sale at Office). ‘
3. Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at Col
above in shape of NS.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled
Commercial Bank (Valid minimum one year from the date of receipt) duly pledged in favour of Block Development
Officer, Kaniha. Bids without E.M.D. or in other shape will not be considered and liable for rejection.

N.B:- EM.D. in shape of Cash/ Pay Orders or Bankers Cheques / Bank Draft is not acceptable.
4 The sale of the bid document shall start from dt28.12.2023 in the office of the District Web Portal

www.angul.nic.in (No sale at Office). The cost of bid document as mentioned in col. No-6 has to be paid by each
bidder in shape of demand draft only drawn in favour of Block Development Officer, Kaniha from any Scheduled

Commercial bank. Sale of bid document will be closed at 3 .30 P.M on dt. 05.01.2024. Bid document will be received
from dated 28.12.2023 to dated 05.01.2024 (3.30PM) during office hours in the office of Block Development Officer,
Kaniha.

5, Bids must be delivered through Speed Post/ Registered Post having identification No. KANB- 02 / 2023-24 and
identified with the name of work put to tender. The undersigned is not responsible for postal delay if any, in the
delivery of the documents for non- receipt of the same.

6. Bidders shall submit original affidavit regarding authenticity of their documents and 1 %( One Percent) EM.D.
along with their bids. Bids shall be accompanied with self attested true copy of valid registration certificate, GSTIN
and PAN card, otherwise his/her bids shall be declared as non-responsive and thus liable for rejection. The original
certificates of the lowest bidder are to be produced before Block Development Officer, Kaniha for verification.
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g Bidders can submit one tender paper for a particular work. Submission of th i
for a particular work will be liable for rejection. PSS TSRS SSCERSIS Ripsiiy 8 5SS

% Engineering Contractor desirous to avail the facility of exemption of EM.D. is required to submit affidavit to the

effect that he/<he has not yet availed the faclity for m i i ;
each b b benan vl ge et ty ore than two works during the current financial year, failing
9. The bid will be opened at 10. 00 A.M. on dt 06.01.2024 in the office of the undersigned, in the presence of the
bidders or their authorized representatives, who wish to attend. If the office happens to be closed on the last date of
sale and receipt / opening of the bids as specified, the bid will be sold and received / opened on the next working da
at the same time and venue. ’
10. If the rate quoted by a bidder is less than 15% of tendered amount, then such a bid shall be rejected and the tender
shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 1499% (Decimal up to two
numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will
finalize the tender through a transparent lottery system, where all bidders/ their authorized representatives, the
tender inviting authority/ his authorized representative and Accounts Officer of Block will remain present
1L Additional performance security shall be obtained from the bidder when the bid amount is 5% and above and
below 10% less than the estimated cost put to tender at the rate of 50% of the difference between estimated cost put to
tender and bid amount In case the bid amount is 10% and above less than the estimated cost put to tender at the rate
of 130% of difference between the estimated cost put to tender and bid amount and Additional Performance Security
in shape of Demand Draft/Term deposit Receipt pledged in favour of Block Development Officer within 7(seven)
days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding for blacklisting
shall be initiated against the bidder. i
12 For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of construction shall
be deducted from bills.
13. Other details can be seen in the bidding documents.
14. The undersigned reserves the right to cancel/reject in partly/fully or all tenders w ithout assigning any
reasons thereof.

Sd-
Block Development Officer
Kaniha

OFFICE OF THE PANCHAYAT SAMITI, KANTHA.
DETAILED TENDER CALL NOTICE FOR DIFFERENT WORKS.

1. Sealed percentage rate bids are invited in single cover system from ‘B,C&D’ class contractors registered with the State
Government and contractors of equivalent Grade / class registered with Central Governmeni / MES / Railways for
execution of civil works on production of definite proof from the appropriate authority. But successful bidder other than
State/ MES/ Railways/ CPWD in equivalent rank has to register under the State PWD before signing the agreement in
prescribed from to be eventually drawn in P.W.D. FORM F2 (now name as P1) for the 02 NOS of Omamental works in
different locations of Kaniha Block.

2. The tender is to be submitted in single cover. Cover is to contain EMD, signed DTCN, and attested copy of registration
certificate, PAN card, valid GST clearance certificate, certificates duly filled-in and documents required as per the
relevant clauses of this DTCN, Bills of quantities and special conditions if any. The cover is to be sealed and super

seal them with superglue and also add tamperproof tapes as additional precaution. The tenderers are not required to write
their name on the outer cover containing the bid documents. They are only required to write the name of the work and
authority who had issued the tenders.

Bids must be delivered by registered post/speed post only.

3.
¢ Bid document shall start from 28.12.2023 and close on 05.01.2024 up to I30PM.

; 'l-l‘!tetfs:!;c:t;\l?ll be opened by the B.D.O, Kaniha in the office of the Panchayat Samit, Kaniha on dated 06.01.2024 at 10
AM. in the presence of the bidders or their authorized representatives who wish lo.anen_d. ' )

6. The tender should be accompanied with the attested true copies of lh.c \:alld Registration otmﬁfale, G§T Resistration
No. and PAN card, and the original certificates are 10 be produced within 2 (fwo) days of opening of bid documents of
the tender before B.D.O, Kaniha for verification & the Engineer contractor must be produced for entering the

CONTRACTOR B.D.O.\&i‘ha/

TFY WTRUE F T Vs s T

B




ik

—r ——— .

10.

11.

12

13.

14.

15.

16.
17.

20.
21.

(i) If any discrepancy is found in the percentage quoted in percenlage exces

exemption of E.M.D. during opening of the tender before B.D.O, Kaniha otherwise his/her bid shall be declared as non-
responsive and thus llable for rejection. Tenderer represented through Power of Attorney holder should ensure that the
Power of Attorney is duly registered containing the photographs of both the license holder and the person to whom the
Power of Attorney is given otherwise the tender will be rejected.
If an individual makes the application, the individual should sign above his full type written name and current address.
If the application is made by proprictary firm, it shall be signed by the proprictor above his full type written name and the
full name of his firm with its current address.
If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for.the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.
If the application is made by a limited company or a corporation, it shall be signed by duly authorized person holding
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany the
application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along
with the tenders.
The bid must be accompanied by E.M.D. of 1% of amount put to tender, rounded to nearest hundred rupees along with
tender in the form of Deposit receipt of Schedule Bank / Kisan Vikash Patra / Post Office Savings Bank Account /
National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the B.D.O, Kaniha and
payable at Kaniha as per the terms and conditions laid down in OGFR and in no other form. Tenders not accompanied
with EMD as specified above shall be liable for rejection.
N.B.:- Bank draft/ Pay orders or Banker's cheque from any schedule bank in favour of B.D.O, Kaniha shall not be
considered as E.M.D.
The eamest money will be retained in the case of successful tenderer and will be dealt with as per the terms and
conditions of the O. P. W. D. Code and will not carry any interest. The earnest money will be refunded to the
unsuccessful tenderers on application.
The prescribed form along with other Bid documents can be obtained from the office of the Block Development OfTicer,
Kaniha on payment of requisite cost as stipulated in the IFB (above) in shape of cash or Demand draft drawn on any
Nationalized Bank in favour of the B.D.O, Kaniha payable at Kaniha. The amount is not refundable. Tender must be
submitted in scaled covers without write their name on the outer cover containing the Bid documents. The envelope
containing the bid document should be super-scribed with the "Name of work" only.
Bidding documents requested by mail will be dispatched by registered / speed post on payment of an extra amount of
Rs.500.00 (Rupees five hundred) only over the cost of the document. The BDO, Kaniha will not be held responsible for
the postal delay if any, in the delivery of the documents or non-receipt of the same.
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.
No tender document will be sold to the intending tenderers after the scheduled date and time fixed for the purpose.
No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted
in English. The applicant’s name should appear on each page of the tender documents along with his signature or the
signature of his authorized representative at the bottom of each page.
The works are to be completed in all respects within given 6 calendar months including rainy season from the date of
issue of work order. Tenderers whose tender is accepted must submit a work program at the time of execution of
Agreement.
All tenders received will remain valid for a period of 90 (ninety) days from the date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and B.D.O, Kaniha.
Submission of more than one tender by a bidder for a particular work will liable for rejection of all such tender papers.
In the case of Percentage Rate Tenders, only Percentage quoted shall be considered. Percentage quoted by the
Contractor shall be accurately filled in figures and words, so that there is no discrepancy.

The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess. The Contractor will write percentage excess or less up to one
decimal point only. If, he writes the percentage excess or less up to two or more decimal point, the first decimal
point shall only be considered without rounding off. Where the Contractor has omitted to quote the rates either in
figures or in words, the Officer opening the tender should record the omission.

That if any discrepancy is found in percentage quoted in words and figures or the total rate quoted by the

Contractor, the following procedure shall be followed:-

(i) If any discrepancy is found in percentage quoted in words and figures, then the percentage quoted by the Contractor in

words shall be taken as correct.

then percentage will be taken as correct.

CONTRACTOR B.D.O. Kaniha

s/ less and total rate quoted by the Contractor,
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(iii)  The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not
tally with either to percentage excess or less then it will be treated as percentage excess.

(iv) The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over
writings & interpolations where unavoidable should made by making out, initialing, dating and rewriting. '

(v)  The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum
of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory
before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due
approval of next higher authority.

(vii) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the
contract.

22.  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

23.  The tenderers shall carefully study the tentative drawings and specifications applicable to the contract and all
the documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed specifications for
Orissa and other relevant specifications and drawings & codes which are for sale. Complaint at a future date that plans and
specifications have not been seen by the tenderers cannot be entertained.

24.The drawing furnished with the tender are tentative and subject to revision or modification as tendered during the execution

as per actual necessity and detail test conducted. But the tendered rates noted by the tenderer will hold well in case of such
modification of drawings during the time of execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved drawing to be issued by the

Engineer-in-Charge as and when required.

25. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also inspect the
quarries and approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the
materials must comply with the relevant specifications. Complaints at future date that the availability of materials at quarries
has been misjudged can not be entertained.

26. The tender at the discretion of the competent authority may not be considered unless accompanied by the attested true copies
of the income tax clearance certificate / Pan card, GST clearance certificate/ VAT clearance certificate/ non-assessment
certificate as the case may be and the original certificates are to be produced before the Block Development Officer, Kaniha
at the time of execution of F2 (now name as P1) agreement for verification.

27, Additional performance Security: Additional performance security shall be deposited by the tenderer to the extent of

the differential cost of the bid amount and the estimated cost, in shape of Fixed deposit receipt of Schedule Bank / Kisan
Vikash Patra / Post Office Savings Bank Account / National Savings Certificate / Post Office Time Deposit Account,
duly pledged in favour of the B.D.O, Kaniha and payable at Kaniha, which will be over and above the performance
security, The additional performance security in any other from will not be accepted. If the Contractor fails to complete
the work, the amount so furnished as additional performance security will be forfeited in addition to the other penal
clauses, if any, to be imposed.

28. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

29 The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in ;
separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after 7]
opening of all packages called in the same Tender Notice. The Contractors who wish

to tender for two or more works shall submit separate tender for each. Each tender shall have the name and number of the &

works to which they refer, written on the envelope.
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30. Schedule of quantities are accompanied in bills of quantity. It shall be definitely understood that the Government does o
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions, ’1
deductions, additions or alternations shall no way invalidate the contract and no extra monetary compensation, will be ?

entertained. o ) .
ced to the extent of 10% for individual items subject o a

The quantity mentioned can be increased or redu 10
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is

mandatory before making any payment. ) ) o
3l The P.R & DW Deplt reserves the rights of authority to reject any or all the tenders received without assigning any

reasons what-so-ever. .
32. The tenderers whose tender is selected for acceptance of his tender . ' i
Savings Certificate / Kissan Vikash Patra / Postal office time deposit / Post office savings Pass Book / Deposit Receipt at

any scheduled bank duly pledged in favour of the B.D.O, Kaniha and in no other fonq which including _the amount
already deposited as earnest money shall be 2 % of the value of the tendered amount and sign the agreement in the P. W.

SN

oF

make an initial security deposit in form of National

o -

s
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35.

36.

37.

39.

40.

41.

42,

43,

44.

45.

D. form No. F-2 (now name as P-1) (Schedule XLV No. 61) for the fulfillment of the contract in the office of the B.D.O,
Kaniha or as directed. the security deposit together with the earnest money and the amount withheld according to the
provision of F-2 agreement, shall be retained as security for the due fulfillment of this contract. Failure to enter in to the
required agreement and to make the security deposit as above shall entail forfeiture of the earnest money .No tender shall
be finally accepted until the required amount of security money is deposited .The written agreement to be entered in to
between the contractor and the Govt. and the contract shall be deemed to be incomplete until the agreement has first been
signed by the contractor and then by the proper ofTicer authorized to enter in to the contract on behalf of the Govt. The
security deposit will be refunded after twelve months of completion of the work and payment of the final bill and will
not carry any interest .In case of tenderers who have fixed deposit; necessary action will be taken to degrade them if they
decline to sign the agreement within the period as in the above case.
As concurred in by Law Department & Finance Department In their U.S.R. No 848 dtd.21.05.97 J.0.R.No.202 W.F.D.
dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before acceptance
of tender by the competent authority,
That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered
in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard
to the matter by this contract at any place outside the State of Orissa .
The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIII of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.
Tenderers are required to abide by the fair wages clause as introduced by Govt. of Orissa, Works Department Letter No.-
VIl R 8/5225, Dt. -26.02.55 and No. -1IM 56/ 628842 (5) Dtd.-27.09.61 as amended from time to time.
In case of any complaint by the laborers working about the non payment or less payment of his wages as per latest
minimum Wages Act, the Project Director will have the right to investigate and if the contractor is found to be in fault, he
may recover such amount due from the contractor and pay such amount to the labourer directly under intimation to the
local labour office of the Govt. The contractor shall not employ child labour. The decision of the Project Director is final
and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the

following or similar category.

a) Rent, royalties and other charges of materials, Octopi duty, all other taxes including sales tax, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its maintenance till
completion of work as required by the tenderer for Collection of materials, storage, housing of staff or other
purpose of the work. No tenderer will however be liable to pay Gowt. for temporary occupation of land owned by
Govt. at the site of the work.

b) Labour camps or huts necessary o a suitable scale including conservancy and sanitary arrangements therein to the
satisfaction of the local health authorities.

¢) Suitable water supply including pipe water supply wherever available for the stafT and labour as well as for the
work.

d) Fees and duties levied by the municipal/ NAC/ Panchayat/ canal or water supply authorities.

e) Suitable equipments and wearing apparatus for the labour engaged in risky operations.

N Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches
in order to protect the public and employees from accidents.

g Compensation including the cost of any suit for injury to persons or property due to neglect of any major
precaution also becomes payable due to operation of the workmen compensation act.

h) The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost.

After the work is finalized, all surplus materials, all rubbish, debris should be removed from the site of work. Preliminary

work such as vats, mixing platforms. etc. should be dismantled and all materials removed from the site and premises left

neat and clean, this should be inclusive of the rates.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required.

The rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item

of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any

item besides estimated amount unless written order is obtained from the Engineer-in-charge and rate settled before the

extra items of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of
work Housing and Supply in their standing order No-44150 dtd.25.11.57.

If any further necessary information is required, B.D.O, Kaniha will furnish such but it must be clearly understood that
the tenders must be received in order and according to the instructions.

CONTRACTOR B .D.O%
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Category of Contractor’ Supply Departmental
Works. % Materials. % Labour % of P.OL. Supply of materials.

Irrigation works
a) Structural works. 20% 30% 5% 45%
b) Earthwork, Canal work,
Embankment work etc,. N s " ey
(R&B) Works
a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%

{ ©) Building works *30% 30% 5% 35%

46. No Relation certificate.

47.

48.

50.

51

52,

53.

54.

55.

56.

The contractor shall fumish the following certificate along with the tender to the effect that he is not related to
any officer in the rank of an Assistant Engineer & above in the state P.R& DW.Deptt. or Assistant Secretary & above in
the said Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money
& the total security will be forfeited & he shall be liable to make good to the loss or damages resulting for such
cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A
An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned
any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The tenderer is to furnish

an affidavit at the time of submission of tender paper about the authentication of tender documents including Bank
guarantee. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the information in Schedule -
E and required affidavit in Schedule-F, the bid document will be summararily rejected.
(i) The Contractors are required to furnish evidence of ownership/ leased deed of principal machineries/equipments in
Schedule-C as per Annexure-1.
(i) In case the contractor executing several works he is required to furnish a time schedule for movement of
equipmentmachinery from one site to work site when work is to be executed in Annexure-1V of Schedule-C.
(iii) The contractor shall furnish ownership/ leased deed documents for those machineries which he is planning to deploy
for the tendered work if these are not engaged or produce certificate from the Executive Engineer as per Annexure — I11
of Schedule-C under whom these are deployed at the time of tendering as to the period by which these machines are
likely to be released from the present contract. Certificate from the Addl. Executive Officer (Tech) of Zilla Parishad,
Angul under whose jurisdiction the work is going on, shall not be more than 90 days old on the last date of receipt of
tender
(iv) In case the contractor proposes to engage machineries and equipments as asked for in the tender document, owned or
hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire bid
security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the machineries
within a week time from the date of execution of Agreement.
(v) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from the
company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed and
duration of such contract. The contracts/agreements/lease deed should cover the entire period of work.
49. Tenderers are required to go through each clause of P.W.D. Form F-2 (now name as P1) carefully in addition to the
clause mentioned herein before tendering.
Steel shuttering & centering or seasonal sal wood planks / bullahas shall be used which shall be lined with suitable
sheeting and made leak proof and water tight.
The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
partly or fully such structures if found defective in their opinion.
Concrele should be machine mixed unless otherwise ordered in writing by the Executive Engineer, Zilla Parishad. The
contractor should arrange his own concrete mixer, vibrator, pumps etc, for this purpose at his own cost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. Cost of empty cement bag
@Rs.4.00 (Rupees Four ) only per each should be deducted from the bill.
The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates whichever is higher.
If the contractor remoyes Government materials supplied to him from the site of work with a view to dispose of the same
dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a
penalty equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is
higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter
become due Lo the contractor or from his security deposit or from the proceeds of sale thereof.
The selected contractor may take delivery of departmental supply according to his need for the work issued by the Block
Development Officer, Kaniha subject to the availability of the materials. The tenderer shall make all arrangement for

CONTRACTOR B.D.Ma
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3.

5%.

65.

66.

67.

68,

69.

70.

71.

72

73.

74.

proper slorages of materials but no cost for raising shed for storage, pay of watchman etc. will not be borne by the
Department. The Department is not responsible for considering the theft of materials at site. It is the contractor’s risk.
Under any such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F-2 agreement.
The Department will have the right to supply at any time in the interest of work any departmental materials to be used in
the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue
of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current
market rate whichever is higher.
All the materials which are to be supplied from block store will be as per availability of stock and the contractor will
have 1o bear the charges of straightening, culting, jointing, welding etc. to required sizes in case of M. S. Rods or Tor
seel/ MS Angles, Tees and Joists etc. After the issue from the store the materials may be under the custody of the
contractor and the contractor will be responsible for its safety and storage.
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and
the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The Orissa Construction
Corporation will be allowed a price preference to the extent of up 10 3% over the lowest tender amount (Where their
\ender is not the lowest) provided they express willingness to execute the work after reduction of rates by negotiation.
1.03 % or the prevailing percentage of 1.T. Department of the gross amount of the bill towards income lax will be
deducted from the contractor’s bill.
1% of the gross amount of the bill will be deducted from the contractor’s bill towards Cess as per the Building & Other
construction Workers (RE & CS) Act.1996 & Building & Other Construction Worker Welfare Cess Act.1996.
The contractor is required to pay royalty to Gowt. as fixed from time of time and produce such documents in support of
their payment to the Block Development Officer, Kaniha with their bills, failing which the amount towards royalties of
different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.
No part of the contract shall be sublet without written permission of the Block Development Officer, Kaniha or transfer
be made by power of Attorney authorising others to receive payment on the contractor’s behalf.
Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be
any way responsible for the same and will not pay any cost towards the repair done by the contractor.
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the work site etc. are the responsibility of the contractor.
The rate for each work of concrete items W herever dewatering is imperatively necessary the term dewatering shall mean
the execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will
be inclusive of this.
The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.
The contractor shall not interfere with the execution of water supply or Electric fitting arrangements and any other work
entrusted to any other agency by the department at any time during the progress of the work.
The contractor will have to arrange for water supply for all works and make sanitary arrangements at own cost for his
labour campus. Contractor has to arrange adequate lighting arrangements for night work whenever necessary at his own
cost.
Balling out water from the foundation either rain water or sub soil water if necessary should borne by the contractor. No
payment will be made for bench marks, level pillars, profiles and benching and leveling ground where required. The rates
quoted should be the items of work inclusive this incidental items of work.
All the quantities mentioned in the schedule are combination for ground floor land multi floors in case multi storied
buildings the rates should be through for the same unless otherwise mentioned in the schedule of quantities for individual

items.
All fittings for doors and windows if supplied by the contractor should be best quality and should got approved by the

Executive Engineer before their use on the work.
Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986 and No-21369 dt.

25.09.91)
a) “If during the progress of the work the price of any material incorporated in the work increases o decreases as a result
of increase or decrease in the average wholesale price Index (all commodities), and the contractor there upon
necessarily and properly pays in respect of that materials (incorporated in the work) such increased or decreased
price, then he shall be entitled to reimburse or liable to refund quarterly as the case may be, such an amount, as shall
be equivalent to the plus or minus difference of 75% in between the Average wholesale Price Index (all
commodities) which is operating for the quarter under consideration and that operated for the quarter in which the

tender was opened, as per the formula indicated below:-
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y Formula to calculate the increase or decrease in the price of materials.
/ Vm=0.75 x PmxR x (i-i0)

100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of
the materials.
R = The value of work done in Rupees during the quarter under consideration.
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as
published in R.B.1. bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities ) for the quarter under consideration.
PM= Percentage of materials component as per sub-clause of this clause.

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or
decrease in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and
properly pays in respect of labour engaged on execution of the work such increased or decreased wages then he
shall be entitled to reimburse or liable to refund quarterly, as the ~case may be such an amount as shall be
equivalent to the 75% plus or minus difference in between the minimum wages for labour which is operating
for the quarter under consideration and that operated for the quarter in which the tender was opened as per the
formula indicated below.

Formula 1o calculate the increase or decrease in the price of Labour.
VI=0.75 x PLxR x (i-i0)
100 io
VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour.
R = The value of work done in Rupees during the quarter under consideration.
io =The minimum wages for labour as prevailed during the quarter under consideration in which the tender was
opened.
i= The minimum wages for labour prevailed during the quarter under consideration.
PL= Percentage of labour component (as per sub-clause).
¢) Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the
representative item for the price adjustment) increases or decreases as a result of the price fixed there for by the
Government of India and the Contractor there upon necessarily and properly pays, such increased or decreased
price towards Petrol, Oil and Lubricants used on execution of the work, then he shall be entitled to reimburse or
liable to refund, quarterly as the case may be, such an amount, as shall be equivalent to the 75% plus or minus
difference in between the price of P.O.L. which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened as per the formula indicated below :
0.75 x K, R(D2-Dy)

Kl= X
100 D,
KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price
of P.O.L.

R = the value of work done in Rupees during the quarter under consideration.

D,= Average Price per liter of diesel oil which was fixed by the Government of India

during the quarter in which the tender was opened.
D,= Average Price per liter of diesel oil which is fixed during the quarter under consideration.
K,= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P, O. L. component for reimbursement / refund
on variation In price of material, labour and P. O. L. as per
Sub- classes (a), (b) and (c) of this Clause.
(* where brick is supplied by the Department, it should be 20 % instead of 30%)
¢) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement / refund on variation in price of
materials, labour and P, O. L. as per sub-clauses (a), (b) and (¢) of this clause shall be applicable in the following manner.
“in term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is less
than one year, no escalation admissible at all, in case of work where the stipulated period of completion is one year and more
escalation on account of price variations is admissible only for the remaining period after excluding the one year period
thereof, provided that the work has been carried out by the contractor in terms of the relevant provisions of the agreement. In
the situation, where the period of completion initially stipulated in the agreement was less than one year and subsequently the
completion period has been validly extended on the ground that the delay in completion of the work is not attributable to the
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contractor and in the result the total period including the extended period stands at one year or more, escalation is admissible
only for the remaining period after excluding the first one year period there from “

f) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt. and further, shall at the request of the Engineer-in-Charge furnish,
verified in such a manner as the Engineer-in-Charge may require any document kept and such other information as the
Engineer-in-Charge may require . The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the
same is given pursuant to this condition together with an information relating thereto which he may be in a position to supply.

75.

76.

71.

78.

79.

80.
81.

82.

83.

84.

8s.

86.

87.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing building if
found necessary and bear the entire cost of such test.

Department will not supply any materials what so ever for the work. The tenderers shall be financially solvent and stable
for advance procurement of all materials required for the work vide Govt. of Orissa, Finance Department Memo
No.48443/F Code-46/95 dt.11.12.1995.

All reinforcement cement concrete works like lintels, column, beam, chuijja, roof slab, grid slab and other such works
should be finished smooth and no extra charges for plastering if required shall be paid by the department.

No claim for carriage of water what-so-ever will be entertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if the work
as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be selected by the Chief Engineer. The period of
employment will commence within one month after the date of work order and would last till the date, when 90% of the
work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel of
equivalent qualification employed under Government. The number of apprentices to be employed should be fixed by the
Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the work.
Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer. Charges for testing will be borne by the
contractor.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P-1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Orissa Detailed Standard Specification, Orissa P.W.D. Code, National Building code and CPWD specifications are
also binding on the part of the contractor.

The machineries, if available, with the department may be supplied on hire as per charges noted in the enclosed statement
subject to the condition that the contractor will execute in advance an agreement with the Engi neer-in-Charge

In the event of any delay in the supply of Department machineries for unavoidable reasons, no extension of time will be
granted to the contractor under any circumstances.

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only
if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The
Sanction of the Addl Executive Officer. (Tech) shall be necessary in each case. The contractor shall arrange his
programme of work according to the availability of the plant & machinery & no claim will be entertained for any delay in
supply by the Department. An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work including refund of security
deposit will not be made until the total amount due to the Government on account of hire of machinery etc. is recoverable
in full. Full amount of hire charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill .All transit and incidental charges in connection with the dispatch of tools and plants and machineries
from workshop shed/ deposit retun there to, will be borne by the contractor .The hire charge shall be recovered at the
prescribed rates from and inclusive of the date, the plant and machinery is made over up to and inclusive of the date of its
return, even though the same day it may not have been utilized for any reason except for a major break down which may
take more than 72 hours for repairs. The contractor shall immediately intimate in writing to the Engineer —in-charge
when any plant or machinery goes out of order requiring major repairs .The hire charges are for clock hours, In case of
tar boilers, hot mix plant and any other machinery requiring similar preparation the working hour will include the time
required to make up the boiler temperature and bring plant to the operating conditions before the actual start of work . The
machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the operating and
maintenance staff will be livable. These charges will be fixed by the Engineer-in-charge from time of time. In no case the
tools and plants shall be operated beyond 8 hours in any shift without prior written permission of the Engineer-in-charge
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‘The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He
shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and
similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the
close of work cach day .The plant and machinery once issued to a contractor shall not be returned by him on account of
lack of arrangement of labour and material etc. on his part. The same will be returned only when they do not require or
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed .The tools and
plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for damages and / or loss
except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made good by the contractor. In
the event of a disagreement as to the extent of damage or the value of article lost, the decision of superintending Engineer
shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the
Gow. against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for
loss of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time
choukidar for guarding the plant and machinery at site. If the articles are not returned within the date originally specified
or extended by the Engineer-in-charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire
charges will be levied for the period that the machinery is not returned. such period will be treated as working time In the
event of the non-return of the machinery, the full value of the articles at the current market price will be recovered from
the contractor’s outstanding bills or any bills that may become due in respect of his other work under the state public
works Department. The decision of the superintending Engineer shall be final in case of dispute.
FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.
Log Books for recording the hours of daily works for each of the plant and machinery supplied to the contractor will be
maintained by the Department will be attested by the contractor or his authorized agent daily. In case of contractor
contests the correctness of the entries and / or fails to sign the log book, the decision of the Engineer-in-charge shall be
final and binding on him. Hire charges will be calculated according to the entries in the logbook and will be binding on
the contractor.
AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS .
This agreement made the Two Thousand
between (here-in-after referred to as “the hirer” which expression shall unless excluded by or repugnant to the
context include his heirs, executors, administrators and assigns) of the one part and the Govt. of Orissa (here in after referred to as
the Governor which expression shall unless excluded by or repugnant to the context include his successors in office as assigns) of
the other part.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more particularly

specified in the schedule here under between here in after referred to as “the tools and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in after

mentioned.

Now it is here by and between the parties here to as follows:-

(a) In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery
will be used or any other than standing in the names of contractors in the book of the Department or any other
Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date of
delivery of the tools and plant to the hirer al the P.W. Department workshop at Angul.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the
previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. &
workshop /store at Angul in the same good condition in which they were received by him,

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall
without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for the
working period and an increase of ten percent .

n The tools and plants shall be open for inspection at all times to the officers of the Government.

(2) The hirer shall not operate the tools and plants so hired for more than one shift / two shifts of 8 hours each per 'day
without the prior sanction of the Engineer-in-charge. If the hirer operates the tools anfi‘planls 'be)ond the aforesaid limit
without the prior sanction of the Assistant Engineer, he shall pay to Govemm?m nd.dmonal hire chzfrges as_well as over
time charges for staff for such excess operation at the rate approved by the Engmeer-m-chargc frofn time to time.

(h) In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will be
levied except in case of major repairs.

(i) Normally the tools and plants will be supplied with operating staff. . . b

(1) The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. ansing

due to any causes what-so-ever during the period of the machinery is in his charge.
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All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period of
hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and plants
during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determined by the
Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of the said
Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the cost thereof
from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss
or damage failing which the same will be recovered from his dues as in case of hire charges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of

receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to
pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided
that the maximum penalty shall not exceed the cost replacement of the tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the Superintending Engineer shall be final.

(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term Engineer-in-
charge shall include all officers duly authorised by him to exercise powers on his behalf.

THE SCHEDULE
Serial No. Description No. Amount of Remarks.

and Name of hire per
\ The articles. hour.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State have set their

respective hand, the day and the year here in above written.
Signed by:

1

1

8.
89.

90.

91.
92,

93.

94,

2.

Signed sealed and delivered in the presence of

2.

Under Section 12 of the contract labour regulation and abolition Act 1970 the contractor who undertakes execution of
work through labour should be produced valid license from licensing authority of labour Department.

The K.B. brick should be well burnt and good quality. The bricks should be approved by the Engineer-in-charge before
use in the work and should confirm the minimum strength as per National Building Code.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the
State of Orissa. Special class contractor shall employ under him one graduate Engineer and two Diploma Holder
belonging to the state of Odisha . Like wise ‘A’ class contractor shall employ under him one Graduate Engineer or two
Diploma Holders belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent qualification employed under the
State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may however assist the contractor with names of such
unemployed Graduate engineers and Diploma Holders if such help is sought for by the contractor .The names of such
Engineering personnel appointed by the Contractors should be intimated to the tender receiving authority along with the
tender as to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ class  Contractor
shall be accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill has been
supervised by him (vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be
furnished in the proforma contained in a separate sheet vide Schedule-B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license.

If further necessary information is required the Executive Engineer, (R&B) Division, Angul will furnish such, it must be
clear understood that the tender must be received in order and according to the instruction.
The contractor should arrange the materials like Steel, Cement etc. of approv ed quality and specification at his own cost
for completion of the work with the time schedule. No extension of time will be granted on the application of the
contractor due to delay in procurement of materials.
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves cement, steel bitumen and every sorts of materials from approved manufacturer, get it tested in
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95,

96.

97.

98.

99.

100.

101.

102.

103.

the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future.
TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment
of reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks )in the work correct to an inch or cm. And their weight calculated as per
sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of
bars and unnecessary lapping will not be considered for measurement and payment).
Amendment of existing Clauses :- By admission of a tender for the work , a tenderer will be deemed to have
satisfied himself by actual inspection of the site and locality of the work, about the quality and availability of the required
quantity of material including the whea/ rice referred to above, medical aid, labour and food stufT etc., and that rates by
him in the tender will be adequate to complete the work according to the specifications attached there to and that he had
taken in to account all conditions and difficulties that may be encountered during its progress and to have quoted rates
and materials with taxes , octopi ,other duties, lead, lifts, loading and unloading, freight for all materials and all other
charges necessary for the completion of the work, to the entire satisfaction of the Engineer-in —Charge of the work and
his authorized subordinates. After acceptance of the contract rate Government will not pay any extra charges for any
reason in case the contractor claims later on to have misjudged as regard availability of materials, labour and other
factors.
From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damaged and repairs occasioned or rendered necessary to
the same by fire or other clauses and they hold the Govt. of Orissa harmless for any claims for injuries to person or
structural damages to properly happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due
to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental and damages so caused
will have to be made good by the contractor at his own cost.
Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary
are 1o be entered in this book by the Zilla Parishad. Officer-in-Charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated signature, Orders entered in this book and noted by the contractor’s
agent shall be considered to have been duly given to the contractor for following the instructions of the Department. The
order Book shall be the property of the Zilla Parishad. and shall not be removed from the site of work without written
permission of the Engineer (Addl.Executive Officer.Tech) and to be submitted to the Engineer-in-charge every month.
The contractor shall make requisition of claim book from the date of commencement of the work from the Department
and shall maintain in proper block form with pages serially numbered in order to record items of works are not covered
by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the
contractor or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim
to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a
certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined and should
be given as for as possible regarding the quantities as well as the total amount .claimed. The claim book must be
submitted by the contractor regularly by 10" and 16" days of each month for orders of the Engineer-in-Charge or
competent authority. Claims not made in this manner or the claim books not maintained from the commencement of the
work are liable to be summararily rejected. The claim book is the property of the block and shall be surrendered by the
contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the Department
which ever is earlier for record.
Number of tests as specified in LR.C/ MORT&H / 1.5.1 specification required for the construction of roads /bridges
/buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and
testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-charge
and on both the accounts the cost shall be borne by the contractor.
Besides, the firm / contractor shall install full fledged field laboratory at work site for conducting required tests as per
IRC requirements at his own cost for providing sufficient opportunity for checking from time to lime'. Engineerh!g
personnel of the executing agency should be present at work site at the time of visit of high level inspecting officers in
the rank of super tending Engineer and above. After completion of the road in all respects the road furniture should be
affixed by the executing agency indicating locations like school, hospital, No-horn etc. .
The tenderer should furnish information regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in schedule “E™ and affidavit in schedule “F™.
The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete

the envisaged work.
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2.1.2.

2.13.

2.14.

2.15.

2.1.6.

2.2

221

22.2.

b

(©)

;l;ac contractors / Firms shall be responsible for the defect liability period for three years from the date of completion of
¢ project.

In case the 1™ lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a

particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless

adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from disincentivising the tenderer.

Special conditions,
(a)

The tenderers while submitting their documents along with the rates of items of Tender will submit an affidavit
that all the documents and papers submitted by him are genuine and authentic including the Bank Guarantee
submitted by him.

After completion of the road in all respects road furniture should be affixed by the executing agency indicating
locations like School, Hospital, No-horn etc.

In case the contractor proposed to engage machineries/equipments as asked for this work own or hired but
deployed outside the state he/she is required to furnish additional 1% E.M.D./Bid security. The entire Bid
security including the additional Bid security shall be stand forfeited in case the contractor failed to mobilize the
machineries with the stipulated time as per the Bid documents.

(c) The tenderer intending to hire/lease equipments/ machineries are required to furnish proof of ownership from the

company/person providing equipments/machineries on hire/lease alongwith the contracts/agreements/lease deed and
duration of such contract.

ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-
Progress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful contractor. The issue
of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.
With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for approval a
Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.
To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4® of the whole time allowed under the contract has elapsed, %
of the whole of the work before ¥ of the whole time allowed under the contract has elapsed, 3/4" of the whole of the
work before 3/4™ of the whole time allowed under the contract has elapsed.
If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a
revised programme showing the modifications to such programme necessary to ensure completion of the works within
the time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-
Charge may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold
this amount until the next payment afler the date on which the over due Programme has been submitted.
An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the
effect of Variations and Compensation Events.
Extension of the Completion Date.
The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 15" day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of
the site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest
money & performance guarantee / Security deposit absolutely. ‘
As soon as possible after the Agreement is executed the Contractor shall subr_mt }he Time _& I’rogres; Chart for each
milestone and get it approved by the Department. The Chart shall bc prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the worl.( a|‘1d may bc a‘mended as necessary by agreement between the
Engineer-in-Charge and the Contractor within the limitations of time |mpo§cd in the contract documents, and ru?her to
ensure good progress during the execution of the work, l}_re contractor shall in all cases in which the time allowed : or :x;ly
work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete the
work as per milestone given in contract data.
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in case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice

thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make

good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed
with the works.

i) Force major, or

i) Abnormally bad weather, or

i) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on
the work, or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended

Completion Date without the Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost, or
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.
Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing
within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.
In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contractor.
Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site on
or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the
rates stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide
on the amount of tendered value of the work for every completed day / month (as applicable) that the progress remains
below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed
10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work for which a separate
period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or
any other contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be

Withheld, to be adjusted against the compensation levied at the final grant of extension of time. Withholding of
this amount on failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such withheld amount.
Management Meetings.

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be to review the plans for remaining work and to deal with matters raised in accordance with
the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to those attending
the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer
cither at the management meeting or after the management meeting and stated in writing to all who attended the meeting.

Clause-2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt
27.05.2005 of Works Department, Orissa ):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive Engineer
shall be conclusive evidence), 20% of the value of left over work will be realised from the contractor as penalty.

25 Amendment as per letter No.8310 dt.17.5.2006 of Works department, Orissa
No incentive should be paid for this work.
26 Clause-31(a)(il) of percentage Rate P1 Agreement:- Codal/contractual provisions for payment of differential cost
of Steel, Cement & bitumen. (Amendment as per letter No.5608 dt 3.4.07 of Works Department, Orissa):-
CONTRACTOR B.D.O. Kaniha
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y,
Where original contract period is one year and above, increase/decrease of cost of Steel, Cement & Bitumen are to be
paid/recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is

more than Rs.50, 000/~ and with prior approval of the EIC/ Chief Engineer (as the case may be) when the claim is upto

Rs.50, 000/-. Recovery in case of decrease shall be made by concerned Executive Engineer from the contractor

immediately.
The cost shall be determined as follows:-
Steel ... Rate as fixed by Steel Authority of India Ltd. (SAIL)
Cement ...... Average factory price of three manufacturer of cement inside the state.
Bitumen ... Rate as fixed by Indian Oil Corporation (10C).

Clause — 31(a)(iii) of P1 Contract:-

Where original period of contract is more than six months & below one year increase/decrease of cost of Steel, Cement &
Bitumen are to be paid/ recovered. Payments in case of increase are to be made with prior approval of Government when
the total claim is more than Rs.50,000/- and with prior approval of the EIC/Chief Engineer (as the case may be) when the
claim is upto Rs.50,000/- subject to the fulfilment of the conditions mentioned below:-

(i) Cost shall be determined as follows:-

Steel  ...... Rate as fixed by Steel Authority of India Ltd. (SAIL)
Cement ...... Average factory price of three manufacturer of cement inside the state.
Bitumen ...... Rate as fixed by Indian Oil Corporation (10C).

@) Cost of the project should be more than Rs.50.00Lakhs. However, the differential cost on such materials

may be paid to the contractors after deducting the hike percentage amount in the tender for those materials
from the calculated amount of differential cost.

(ii) Contractors have to submit the vouchers showing procurement from an authorized dealer for the said work
within 28days before utilization of Steel, Cement & Bitumen,

(iii) Differential cost will be allowed only for the original agreement period; but not for the extended period
even though it might have been validly extended.

[
9

bl

S:J (iv) Differential cost will be allowed only after successful completion of the work as per the approved work
] programme.
4 v) Stipulations contained in existing Clause 31(f).

Recovery in case of decrease shall be made by concerned Executive Engineer from the contractor immediately.

Clause-31(e) of P1 Contract:-

Vide Works Department letter No.21369 Dt.25.9.91, the reimbursement/refund on variation in price of materials (except
steel, cement & bitumen which will be governed as per Clause-31a-ii & a-iii), labour and P.O.L. as per sub clauses (a-i),
(b) and (c) respectively of this Clause-31 shall be applicable in the following manner:

where the period for completion of the work as stipulated in the agreement is
e. In case of work where the stipulated period of completion is one year and
more, escalation on account of price variation would be admissible only for the remaining period after excluding the first
one-year period thereof provided the work has been carried out by the contractor in terms of the relevant provision of the
agreement. In the situation, where the period of completion s initially stipulated in the agreement is less than one year
and subsequently the completion period has been validly extended on the ground that the delay in completion of the work
is not attributable to the contractor and in the result the total period including the extended period stands at one year or
more escalation is admissible only for the remaining period after excluding the first one year period there from.

be responsible for the defect liability period for 12 months

“In terms of the aforesaid escalation clause,
less than one year, no escalation is admissibl

109. SPECIAL CONDITIONS: - The contractors/Firms shall

from the date of completion of the project.
110.  ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

A) Required E.M.D as per the clause No. 13.
B) Copy of valid Registration Certificate, Valid GST clearance certificate, Valid Service Tax registration certificate /

Service Tax clearance certificate, Certificate of Experience in ornamental & religious construction, certificates, PAN
card along with the tender documents Is mandatory and furnish the Original Registration certificate, VAT clearance

0

B.D.O. Kaniha
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which the tender will be rejected.

E) Bidder can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder for a

particular tender will be liable for rejection of all such tender papers.
F) If the contractor has omitted to quote the rate both in figures and words the Tender will be summarily rejected.

Total: - 110 (One Hundred ten) clauses only.

8 S TE

e
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1/ We hereby certify that 1/ We am / are not related to any officer of Zilla Parishad of the rank of Junior Engineer & above and
f the Works Department, Govt. of Orissa . I/ We am / are aware that, if

any officer of the rank of Assistant Secretary and above o
the facts subsequently proved to be false, my / our contract will be rescinded with forfeiture of E.M.D and security deposit and I/

SCHEDULE-A
CERTIFICATE OF NO RELATIONSHIP

certificate, Valid Service Tax registration certificate / Servige Tax clearance certificate, certificates and Pan card, for
verification within 2 (two) days of opening of the tender before B.D.O Kaniha as per Clause No.08.

C) Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the

applicant in schedule “E” and affidavit to that effect including authentication of tender documents and Bank guarantee

in schedule “F™ as per clause 47 failing, which the tender will be rejected.

D) Engineer contractor desirous to avail the facility of exemption of EMD is required to submit an affidavit to the

effect that he/she has not yet availed the facility for more than two works during the current financial year. The name of

work for which and the authority to whom the tender have been submitted, must be mentioned in the affidavit failing,

We shall be liable to make good the loss or damage resulting from such cancellation.

1/ We also note that, nom-submission of this certificate will render my / our tender liable for rejection.

1/ We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and their

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE
ENGINEER / DIPLOMA HOLDERS

Signature of the Tenderer
Date:-

SCHEDULE-B

(For special class / A class contractors only)

bio-data are furnished below.
Sl Name of Qualification | Date of Monthly Whether full If they are superannuated /
No. Engineering Appointment | emolument time retired / dismissed or
personnel engagement and | removed personnel from
appointed for continuous state Govt/ Central Govt/
supervising Public Sector Undertaking /
contractor’s work private Companies and s or
with address. any one ineligible for
Government service. :
| 2 3 4 5 6 7 y

17 We also note that, non-submission of this certificate will

CONTRACTOR

render my /.our tender liable for rejection .

Signature of the tenderer.
Date:-

e ———————

%
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- NNEXURE -1 OF § .
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON HEDULE-C

THE CONTACRT WORK
(MINIMUM REQUIREMENT)

sl List of plants and equipments Requirement
No.

Marks

01 | Concrete mixer

02 | Needle vibrator

03 | Plate vibrator

04 | Steel Shuttering plate with staging materials

05 | Water tanker 2000 ltr. capacity

06 | 5 HP water pump
07 | Electric Generator

work as per the requirement in relevant clauses and as per the direction of the Engineer-

08 | All other machineries required for the work such Truck & Tipper will be utilized in the
k in-charge.

NOTE:-

1. Capacity of each plant and equipment should be as per specification of Mo RTHs for Road & Bridge.
2. The above equipment should either be owned or availed on long-term lease extended beyond the duration of the work, the
authority of which in either case is to be substantiated before award of the work.
3. The equipment mentioned above (except SL 8) must be included in Schedule “C” and clearly indicated as “Owned/leased.”
4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory completion of the work
shall have to be deployed by the agency.
5. For deploying additional sophisticated machinery by the agency for completion of the work, no claim shall be entertained.
. ANNEXURE — 111 OF SCHEDULE-C
CERTIFICATE TO BE ISSUED BY THE AddL C.D.O.(Tech)
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.
(Not issued prior to 90 days of receipt of tender)

- 2 — T il . LB

SL Name of the Identification Capacity Year of Condition Since When it is
No machineries/ No./ Engine / purchase (Working / when likely to be
equipments Chassis No. breakdown) | deployed | released from
under current
him assignment
1 2 3 4 5 6 7 3

Certified that,

I have verified the ownership documents with the identification no. of the Machineries / Equipments.

2, Machines are currently utilized exclusively for the work under the Division.
3 The facts provided are true as on the date of issue of this document to the best of my knowledge.
AddL Executive Officer (Tech)
CONTRACTOR B.D.O”Kaniha
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ANNEXURE -1V OF SCHEDULE-C
TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE TENDERER

FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL WORKS

SL Name of Required Name of the Name of the Name of the place | Time schedule for
No | Equipment & No. work for which | Division under where movement of
Machineries Equipment & whose equipments and equipment/
Machineries jurisdiction machineries machineries to
deployed Equipment & deployed. work site for use in
Machineries tendered work

deployed

1T

\

\ \
\ l
\ \
| \

Certified that, the above machineries shall be available solely for this work from the date mentioned against them.

Signature

!
i_
|
{
|

CONTRACTOR B.D.O. Kaniha '
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SCHEDULE “E™
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED OR

e o 1 R T

ABANDONMENT OF WORK BY THE TENDERER

a) Is the tenderer currently involved Yes/ No

in any litigation relating to the
works.
b) 1f yes: give details:
a) Has the tenderer or any of its Yes/ No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
a) Has the tenderer or any of its Yes / No
constituent partners failed to *
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will be

summarily be rejected.

Signature
SCHEDULE -F
N AFFIDAVIT
~ | Sri aged years, S/0
3 , Vill- . PO: ,
-‘} Dist. do hereby solemnly affirm and state as follows.
: I. The undersigned do hereby certify that all the statements made in the required attachments are true and
correct for the work
“ “-
2.The undersigned also hereby certifies that neither our firm M/s nor

any of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in
India nor any contract awarded to us for such works have been rescinded during the last five years prior to the

date of this bid.
3.The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent

information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.
4.The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm)

! Title of OfTicer
Name of Firm
. Date:
CONTRACTOR B.D.O%
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderers are expected to possess and be well
conversant with the following L.S. standard and code of practice.

1. Cement ¢ will be as per LS. 269/455/8112 (However the grade of cement to be selected by the Engineer-

in-Charge of work and sample cube test before commencement of work in each batch).

2. Steel ¢ 1.S. 432 (Plain) and 1786 (Tor)
3. Vibrator ¢ LS.7246
4. Aggregate @ 1.5.383,1.8.515 .
5. Water for mixing and curing : shall be clean, free from injurious amount of oil, salt, acid, vegetable &
organic materials and other substances harmful to concrete lo
conformity to 1.8.456 and 1.5.3025.
6. Sand/ Fine aggregate : l.S_.2I 16, 383
1. Binding wire s 1.S. 280 (Galvanized minimum 1mm)
8. Rain water pipe : 1.8. 2527
9. Construction joints : 1.S.3414
10.  Steel window frame : I.S. 1038/83
11.  Steel Door frame : 1.S. 4351/75
12. Fitting and Fixtures for joinery works: Conforming to LS. 7452/82 strictly conform to LS. specification i
and as per direction of Engineer-in-charge. " :
i
ITEM OF WORK i_
1. Concrete shall be with conformity to L.S. 456. i
2. Foundation shall be with conformity to L.S. 1080. F‘
3. Stone masonry (R.R.) shall be with conformity to LS. 1597 (Part-I) ‘
4. C.R. masonry shall be with conformity to 1.S. 1597 (a) E{
5. Brick masonry shall be with conformity to 1.S. 2212, ‘
6. Cement plastering shall be with conformity to 1.S. 9103 and 6925. E.‘
7. Mortar shall be with conformity to LS. 2250. Y
8. White washing and color washing shall be with conformity to 1.8. 6278. E
9. C.C. in foundation shall be with conformity to 1.8, 2571. |
10. Anlti-termite treatment shall be with conférmity to L.S. 6313 (Part-I and IT)
11. Painting to all surfaces shall be with conformity to 1.8.2395 (Part-1 and 11)
0 12, D.P.C. shall be with conformity to 1.8. 3067.
i 13, Water proofing shall be with conformity to LS. 702 & 1.5.1322.
i 14, Mosaic flooring shall be with conformity to .S. 2114.
f 15. Steel painting shall be with conformity to 1.S. 1477 (Part-1 and 11) LS. 1661.
?
CONTRACTOR B.D.O, Kaniha
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Name of work:-
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TENDER SCHEDULE
Repair & Renovation of Badagunduri Jagannath Temple, Badagunduri of Kaniha Block

(A)

Civil ltems(Part-A)

1

Carthwork in excavation in foundation in hard soil
with all leads and lifts including dressing and
leveling the bed and depositing the excavated carth
al places away from work site with all Ieads and lifts
including cost of all labour and T&P and dewalering
if required for the work etc. complete and as directed
by the Engineer-in-charge.

132.66

Cum

Cum

210.97

27988.00

Supplying & filling in foundation and plinth with
sand not exceeding 23.0 cm thick in layers including
watering and ramming with the cost conveyance
royalties, taxes of the materials and labour with T&P
required for the work etc. complete (Measurement
will be taken on finished compacted section) only.

37.95

Cum

Cum

584.22

22168.00

Cement concrete of proportion (1:3:6) in foundation
using 4cm.size clean hard black hand crusher broken
granite stone metal of approved quality and from
approved quarry including hoisting, lowering and
laying concrete in layers not exceeding 15 cm. thick
to the required level ramming watering and curing
etc. complete including cost and conveyance of all
materials with all taxes and royalties and all labour
with T&P required for the work etc. complete,
including dewatering if required.

36.78

Cum

Cum

5048.13

185664.00

Cement concrete of proportion (1:2:4) in foundation
using 12mm.size clean hard black hand crusher
broken granite stone Chips of approved quality and
from approved quarry including hoisting, lowering
and laying concrete in layers not exceeding 15 cm.
thick to the required level ramming watering and
curing etc. complete including cost and conveyance
of all materials with all taxes and royalties and all
labour with T&P required for the work etc.
complete, including dewatering if required.

9.11

Cum

Cum

6506.31

59289.00

b
§
e

Fly Ash brick masonry in cement mortar (1:6) in
foundation and plinth with hard granite stone of
approved size and quality from approved quarry
including splays cutting circular molding and similar
such type of work with necessary projections,
chamfering and corbelling, watering and curing etc,
complete including cost and conveyance of all
materials with all taxes and royalties and all labour
with T&P required for the work ele. complete.

9.01

Cum

Cum

5042.62

45440.00

3:"..
r|
E;
g
=
&4
r'\

R.C.C. work of M-20 grade with 20mm and down
grade black hard granite (crusher broken) stone
chips including hoisting and laying, having a
minimum compressive strength ( in work test) of
150K g/cm sqm in 15cm. Cubes at 28 days with IS
456 and 516 using 10mm to 20mm. size (20mm. Not
to exceed 25%) hard black crusher broken granite
stone chips of approved quality and from approved
quarry including hoisting lowering, laying and
compacling concrete watering an curing for 4 weeks,
including centering, shuttering and finishing the
exposed surfaces smooth with cost, conveyance,
royalties and taxes of all materials and labour with

T&P required for the work etc. complete in all

i

. T PO
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respect but excluding the cost and conveyance M.S.
rods or Tor steel and binding wire of 18 to 20 gauge
and labour charges for straightening, cutting,
bending, binding etc. of the M.S. rods or tor steel
land binding wire of 18 to 20 gauge and labour
charges for straightening, cutting, bending, binding
etc. of the M.S. rods or tor steel and binding wire
and tying the grills and placing in proper position.

Column Base

12.58

Cum

Cum

5836.17 73431.00

Plinth Bend

3.14

Cum

Cum

6657.62 20897.00

Column, beam

23.25

cum

cum

13659.88 317597.00

o|O|(=|>

ROOF SLAB

3.12

Cum

Cum

12253.22 38212.00

~3

Straightening bend up or coiled rods cutling,
bending, cranking, hooking, welding or jointing ( if
required) the M.S. rods or tor steel and binding
wires and binding, tying the grills, hoisting,
lowering and placing in proper position as required
for R.C.C. works including cost, conveyance and
taxes of M.S. Rods or Tor steel and binding wires of
18 to 20 gauge and labour with all T & P required
for the work etc. complete in all floors ( weight of
binding wires will not be considered for payment
and payment will be made on weight of M.S. rods or

42.09

Qntl,

Qntl.

8080.19 408111.00

Tor steel with piece as per cordial provision only).

Fly Ash. brick masonry in cement mortar (1:6) using
(25x12x 8)cm size brick after immersing brick for
six hours in water before use in superstructure
having a crushing strength of not less than 35 Kg.
per sg.cm. including splays cutting, circular
molding, chamfering and corbelling and similar such
type of work with all necessary projections watering
and curing elc. complete including cost and
conveyance of all materials and labour and T&P
required for the work with all taxes and royalties etc.

52.55

Cum

Cum

5042.62 264983.00

complete in all floors.

T6mm. thick cement plaster (1:6) finished smooth to
inside smooth surface of brick walls after racking
out the joints including watering and curing with the
cost and conveyance of all materials and labour with
T&P required for the work with all taxes and

228.14

Sqm

Sqm

218.19 49778.00

royalties etc. complete in all floors.

12mm. thick cement plaster (1:6) finished smooth to
out side brick walls after racking out the joint
including watering and curing with cost and
conveyance of all materials and labour with T&P
required for the work with all taxes and royalties etc.
complete in all respect in all floors.

142.23

Sqm

Sgqm

152.52 21693.00

6mm. thick ceiling plaster (1:4) finished smooth
including watering and curing with cost and
conveyance of all materials and labour with T&P
required for the work with all taxes and royalties etc.
complete in all respect in all floors.

23.34

Sqm

Sqm

169.75 3962.00

12

Providing and fixing Vitrified Tile 600mmx600mm
Plain (Ivory) of premium grade in all floors & treads
or steps and landing on 25mm thick bed of cement
mortar in proportion (1:1) jointed with neat cement
slurry mixed with pigment to match the shades of
the tiles including rubbing and polishing with cost,

297.64

Sqm

Sqm

1327.70 395176.00

CONTRACTOR
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conveyance of all materials, royalty, taxes elc.
complete and as per the direction of the Engineer-in-
charge.

13

Providing and fixing 20cmx30em / 20em X 20cm
special plain /printed series ceramic wall tiles in
dados skirting & riser of steps on 12mm thick
cement plaster (1:3) jointed with neat cement slurry
mixed with pigment to match the shade of the tiles
including rubbing and polishing, with cost,
conveyance of all materials, royalty taxes elc.
complete and as per the direction of the Engineer-in-
Charge.

71.39

Sgm

Sgm

119247

92280.00

14

Priming one coat with any approved primer over
new wood work and iron work excluding cost of the
primer including sand papering polishing the
surface with all materlals and labour with T&P
required for the work ete. complete in all respects.

3650.84

Sgm

Sgqm

66.85

244059.00

Finishing walls with weather coat paint of approved
shade on two coat over a coat of primer to give an
even shade including cost of paint.

2797.59

Sqm

Sgm

81.47

227920.00

16

Finishing walls with plastic emulsion paint of
approved shade on twa coats over a coat of primer to
give an even shade including cost of paint,

930.63

Sqm

Sgm

89.17

82985.00

17

Supplying, fitting and fixing of Stainless steel of 304
grade in hand railing using S0mm dia of 2mm thick
circular pipe with Balustrade of size 32mm x 32mm
x 2mm @ 0.90mtr. C/C and stainless square pipe
bracing of size 32Zmm X 32mm x 2mm in 3 rows in
stair case as per approved design and specification,
buffing, polishing etc with cosl, conveyance, Laxes
of all materials, labour, T&P ete. required for the
complete in all respect. Data for 3.26 Rmt,

§3.52

Rmt

Rmt

3010.77

251445.00

Providing & laying of 80 mm thick heavy duty
factory made pre cast inter locking cement concrete
paver block of m30 grade made by table vibratory
method of required strength of approved design and
shape laid in required color and pattern over 50 mm
thick compacted bed of course sand to required level
filling the joints with fine sand complete. data for 10

sqm,

389.81

Sqm

Sqm

838.08

326691.00

19

Add cost of Stainless steel gate 20" x 10"

200000.00

Steel gate 5" x 6°

50000.00

TOTAL

34,09,769.00

(Nineteen items)only

Or say,

(Rupees Thirty Four Lakh Nine Thousand Seven hundred Sixty Nine) only

E et
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CONTRACTOR
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Special condition: - All materials, labour, machineries and equipments required to complete the work in all respect shall

be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect.

My /Our quoted rate is % Excess over /

% Less than /

Equal to the corresponding estimate rate.

Signature of the Contractor.

Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the estimated

cost.

Approved for 23(Twenty Three ) items only
No. of corrections.............

No. of overwriting.............
No. of interpolations............

No. of omission.....cceeeueenee

ofTicial use only

1. NGME OF Lhe WOTK . .o nveeninieiiiiiteieiiiatiiterese e tassaensasasasasnsnsanrannnns

2. Approximate estimated cost put to tender:-Rs-

N

IR

3. Value of E.M.D as per tender call notice:-
4.(a) EIM.D deposited by the tenderer in shape of :-
(b) Amount pledged/unpledged:- |

5. Valid LT.CC

6. ValidS.T.C.C

7. Stipulated period of completion:-

8. Cost of tender paper:-

o

CONTRACTOR 11.D.0, Kaniha

(%3 CamScanner
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9. Date & time of opening of the tender paper:-

10. Tender paper in

/ sheets

r 11. No of items tendered:-

12. Total overwriting and correction:-

Sold to - class contractor
Vide MR No dated
B.D.O,W
with office Seal
CONTRACTOR

B.D.O, Kaniha

(%3 CamScanner



