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GOVERNMENT OF ODISHA

DEPARTMENT OF P.R & D.W

INVITATION FOR BIDS (IFB)
IDENTIFICATION No: - CHHB- 02 / 2024-25

E-mail address: - ori-chendipada@nic.in
1. The Block Development Officer, Chhendipada on behalf of the Governor of Orissa invites Percentage rate bid in single cover system

for the works as detailed in the table, from the class of eligible contractors as mentioned in Col.4(four), registered with the State Government
and contractors of equivalent grade / Class registered with Central Government/ MES / Railway, to be eventually drawn up in PWD P-]
form, for execution of Building. The proof of registration from the appropriate authority shall be enclosed along with the bid. If successful,
the bidder who has not registered under State Government has to register under the State PWD in appropriate class of eligibility before

signing the agreement. Bidders may submit bids for any or all the following works.

Approx. Cost of
SL Value of Class of Bid documen
No Name of works work. contractor | Security ts (Non- Period of completion
(Rs. In (Rs.). refundab
lakhs) le)
1 2 3 4 5 6 7
Construction of ACR at Kumbharsahi P
I UPS 12.30 C"&*“D 12500 6,000.00 Six Calendar months
Construction of ACR at Changudia UPS o Six Calendar months
2 12.30 C"&*“D 12500 | 6,000.00
Construction of ACR at Chhendipada hS s o et Six Calendar months
3 13.46 Cr& ™D 13500 | 6,000.00
Construction of GPLF Office Building at “Rn g e Six Calendar months
4 Basantapur GP 23.14 BT &*C 23500 | 6,000.00
i Construction of GPLF Office Building at wh o s Six Calendar months
i 5 |Chhendipada GP 23.14 B"&“C 23500 6,000.00
Construction of GPLF Office Building at i 5 s Six Calendar months
6 [larapada GP 23.14 BT &*C 23500 6,000.00
Construction of GPLF Office Building at W g e Six Calendar months
7 |Patakumunda GP 23.14 BT &*C 23500 6,000.,00
Construction of GPLF Office Building at i Six Calendar months
8 (Tangiri GP 23.14 B7&*C 23500 | 6,000.00

Bid documents consisting of plans, specification, the schedule of quantitics and the set of terms & conditions of contract and other
necessary documents can be seen in the office of the Panchayat Samiti, Chhendipada during office hours every day except on Sunday &
Public holidays till last date of sale and receipt of tender paper. Interested bidders may obtain further information at the same address.

3. Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at Col.5 above in shape of
N.S.C./K.V.P./P.0.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled Bank (Valid minimum one year from the date
of receipt) duly pledged in favour of Block Development Officer, Chhendipada. Bids without E.M.D. or in other shape will not be

considered and liable for rejection.
N.B:- E.M.D. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not acceptable.
4 The sale of the bid document shall start from dt.24.10.2024 in the office of the Block Development Officer, Chhendipada during office

hour. The cost of bid document as mentioned in col. No-6 has to be paid by each bidder in shape of demand drafl drawn in favour of
Block Development Officer, Chhendipada from any nationalized bank. Sale of bid document will be closed at 5.00 P.M on dt.
11.11.2024. Bid document must be received only through Speed Post by dated 11.11.2024 at 5.00P.M. in the office of Block
Development Officer, Chhendipada. The bid document may also be downloaded from website www.angul.nic.in during this period. The
intending tenderers down loading the tender document has to pay the cost of tender paper for cach set Rs.10,000/-in shape of bank draft
payable at SBI, Chhendipada in favour of Block Development Officer, Chhendipada

5. Bidders shall submit original affidavit regarding authenticity of their documents and 1 % (One Percent) E.M.D. along with their bids.
Bids shall be accompanied with attested true copy of valid registration certificate, GSTIN and

PAN card, otherwise his/her bids shall be declared as non-responsive and thus liable for rejection. The original certificates of the lowest

bidder are to be produced before Block Development Officer, Chhendipada for verification.
6. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder for

2.

a particular work
will be liable for rejection. _ ) o
7. Engincering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit to the effect that he/she has
not yet availed the facility for more than two works during the current financial year, failing which his/her tender will be rejected.

8. The bid will be opened at 11. 00 A.M. on dt.13.11.2024 in the office of the undersigned, in the presence of the bidders or their
authorized representatives, who wish to attend. If the office happens to be closed on the last date of sale and receipt / opening of the bids
as specified, the bid will be sold and received /opened on the next working day at the same time and venue,

s
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3

9. If the rate quoted by a bidder is less than 15% of tendered amount, then such a bid shall be rejected and the tender shall be finalized basing
on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two numbers will be taken for all practical purposes) less
than the estimated cost, the tender accepting authority will finalize the tender through a transparent lottery system, where all bidders/ their
authorized representatives, the tender inviting authority/ his authorized representative and Accounts Officer of Block will remain present.

10. Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In
such an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e estimated cost put to tender minus the quoted amount as Additional Performance Security in shape of
Demand DrafVTerm  deposit Receipt pledged in favour of Block Development Officer within 7(seven) days otherwise the bid shall be
cancelled and the security deposit be forfeited. Further proceeding for blacklisting shall be initiated against the bidder.

I1. The above Approx.value of work is excluding CGST 9% & OGST 9%

12. For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of construction shall be deducted from
bills.

13. Other details can be seen in the bidding documents.

14. The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning anyreasons thereof,

Block Development Officer
Chhendipada

e
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CHECKLIST TO BE ENSURED BY THE BIDDER
WHETHER _’
SL. REFERENCE TO FURNISHED REFERENCE TO
PARTICULARS
NO CLAUSE NO. YES NO PAGE NO.
D.T.C.N
01. | Cost of tender paper Rs.6,000.00 (Xerox copy of Cl No.04
financial instrument shall be fumished) guseiiN,;
D.T.C.N
E.M.D 1% of the Estimated cost Clause No.21
02. Or
E.M.D 2% of the estimated cost deploying Clal?s.zﬁbNW&
machineries outside the State Clause Nd 21
03. | Copy of valid Registration Certificate Clauls?'eTN%r(\)u 05
04. | Copy of valid VAT clearance certificate cl a%s-g?\l.ym
05. | Copy of PAN Card Cla?J.sTé(r:\jy%
06. | No Relationship Certificate in Schedule - A Bl ”
07. | Information regarding current litigation, debarring / DT.CN
(A) | expelling of the tender or abandonment of the work Cla s : N 49
by the tenderer (Schedule-E) HR8/ING:
®) Affidavit (Schedule-F) D.T.C.N
Clause No.49
Tools & Plants and machineries as per the
requirement in Schedule-C (Minimum 70% marks to
be obtained) and Annexure-|
(Proof of ownership of Tools & Plants and
08 machineries is to be furnished in shape of copy of
(A). invoices / required sale deed in case of 2nd
purchase / required lease deed with owner ship D.T.C.N
documents of the leaser duly attested. In case of | Clause No.7 and
centering & shuttering materials certificate of the | Clause No.111
Executive Engineer of Works Department within 90
days of last date of receipt of tender is allowed.
09. | Affidavit of Joint Venture in case of Composite D.T.C.N
Building work. Clause No.8
10. | Undertaking non-association with department
Calling tenders. Scheduler-|
CONTRACTOR BLOCE%VM%H’ICER
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(a) This tender is of composite work basis and only tenderers with sound

supply any material at all for the work.

(b) This detailed Tender Call Notice along with the clauses mentioned
agreement.

l 2. The Bid documents are available on official website h

herein shall form a part of the contract and

ttp:/mww.angul.nic.in from 24.10.2024 to 11.11.2024 upto
r contract data.

5.00PM. The last date and time of submission of Bid is as pe
3. The Technical Bid documents will be opened b

payable at Chhendipada of Rs.6,000.00 towards cost
must be received by dated 11.11.2024 at 5.00 P.M. only

.Chhendipada. The bid document can also be downloaded from
website www.anqul.nic.in during this period. The intending tenderers downloading the tender document has to pay the

cost of tender paper for each set Rs.10,000.00 in shape of bank draft payable at SBI, Chhendipada in favour of Block

of tender paper separately for bid respectively. The bid document
through Speed Post In the office of Panchayat Samiti,

Development Officer, Chhendipada. The original copy of the Demand Draft shall be su
bid after last date and time of submission of bid but before the stipulated date and time
5  The bid is to be submitted in single covers along with. EMD, Cost of bid document,

bmitted near the officer inviting the
of opening of bid.

DTCN, Xerox copy of registration
certificate, valid GSTIN, cerificate, undertaking / certificates duly filled, affidavit, an

relevant clauses of this DTCN.

d documents required as per the

.6 The intending bidders are required to produce documents viz original Registration, valid GISTIN Certificate, PAN card
after opening of Technical Bid for verification purpose in the latter stage along with the original documents relating to
ownership and hiring of plants and machineries mentioned at Annexure-l, preferably within three working days from the
date of opening of the tender. Furnishing Xerox copy of such documents along with the Bid is mandatory otherwise his/
her bid shall be declared as non responsive and thus liable for rejection.

7 (i) The Contractors are required to furnish scanned copy of evidence of ownership of principal

machineries/equipments as per Annexure-| .

(1) In case the contractor proposes to engage machineries and equipments as asked for in the tender document,
ownedor hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire
bid security including the additional bid security shall stand forfeited in case the contractor f'ails Fo mobilize the
machineries within a period as to be able to execute an item of work as per original programme which will be part of the

agreement. o . ish F ot .
(1)  The contractor intending to hire/lease equipments/machineries are required to furnis proof of ownership

f the company/person providing equipments/machineries on hirellease along with contracts/
rom

d duration of such contract. The contracts/agreements/leggé d should be on long
: , ' agrnfrruentsllease deed and duratio BLOCK DE NENT OFFICER
CONTRACTOR Aty T
Block Development Officer
| —-= endipad ¢ i/
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14.

15.

16.

- 17.

18.

. 19,

6

term basis for a minimum period of 12 (Twelve) months as mentioned in contract data from the last date of receipt of
Bid documents.
The companies or individuals registered with State Government and contractors of equivalent Grade / class registered
with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having both legal
competency and expertise in Civil, Public Health and Electrical Engineering works need put tenders for this composite
work and the documentary evidence under appropriate Act in support of their legal competency and expertise to execute
Civil, Electrical and P.H. work invariably should accompany their tender papers. If the Civil Contractor is having
registration in Electrical works under the same name and style, the question of joint venture does not arise. The tender
papers shall bear signature of authorized person of the tenderer, the letter of authorization should accompany tender
papers. The authorization should clearly indicate the name of legal person to sign and enter in to agreement and receiving
payment and will be responsible for all contractual obligations for execution of work for Civil and Electrical ltems of work to
the Engineer-in- Charge.
(i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute 1 part as follows.

a. Part - (A) : For Civil items of works
The contract shall be drawn & signed by Block Development Officer, Chhendipada on behalf of the Governor of
Odisha.
(ii) Deleted
If an individual makes the application, the individual should sign above his full type written name and current address.
If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the
full name of his firm with its current address.
If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.
If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney shall

accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its
existence along with the tenders.
No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany the

tender.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

The work is to be completed in all respects within 1 (one) calendar months from the date of issue of work order.
Tenderer whose tender is accepted must submit a programme of work including E.I. & P.H. work (both internal and
external) immediately after issue of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and
validity of tenders can also be extended if agreed by the tenderers and the Department.

The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future date
that the tenderers have not seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold well in
case of such modification of drawings during the time of execution and shall in no way invalidate the contract and no extra
monetary compensation will be entertained. The work shall however be executed as per final approved drawing to be
issued by the Engineer-in-Charge as and when required. - (

( S v: 1 ‘r-
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20.

21.

22,

23,

24,

25,

26.
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By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site
and locality of the work, about the quality and availability of the required quantity of material including the wheat/ rice
referred to above, medical aid, labour and food stuff elc., and thal rates quoted by him in the tender will be adequate ta
complete the work according fo the specifications attached there to and that he had taken in to account all conditions and
difficullies that may be encountered during its progress and to have quoted rates including labour and materials with
taxes, octrol, other dufies, lead, lifts, loading and unloading, freight for all malerials and all olher charges necessary for the
completion of the work, to the enlire satisfaction of the Engineer-in Charge of the work and his authorised subordinates,
After acceptance of the conlract rate Government will not pay any extra charges for any reason in case the contraclor
claims later on lo have misjudged as regard availability of materials, labour and olher factors.

The bid must be accompanied by securily of the amount @ 1% (One percent) of the estimated cost put to tender along
with tender in the form of Deposit receipl of Schedufe Bank / Kissan Vikash Patra / Post Office Savings Bank
Account / National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the
concerned Block Development Officer and payable at Chhendipada as per the terms and conditions laid down in
OGFR and in no other form. Bidder's desirous to higher machineries or equipments from out side the state or owned but
deployed outside the state are required lo furnish éddilional one (1) percent EMD / Bid Security. Tenders not
accompanied with E.M.D. as specified above will not be considered No adjustment of E.M.D. from one work to another
will be enlerained.

(N.B.:-Bank Draft/Pay orders or Bankers cheque from any Nationalised banks in favour of concerned Block
Development Officer shall not be considered as E.M.D)

The tender should be accompanied with the Xerox coples of the valid Registration certificate, valid GSTIN and PAN
card which are mandatory and the original certificates are to be produced of apening of the tender before Block
Development Officer, Chhendipada for verificalion, otherwise his/her bid shall be declared as non-responsive and thus
liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotalions
should be sirictly in accordance with the items mentioned in the Tender Call Nolices. Any change in the wording will not

be accepled.
The depariment reserves the right of aulhority lo reject any or all tenders received without assigning any reason

whalsoever,

The earnest money will be retained in the case of successful fenderers and will be dealt with as per terms and condition of
O.P.W.D. Code. The earnesi money will be refunded 1o the unsuccessful tenderers on application after intimation is sent
to rejection of their tenders. The retention of E.M.D. with the Departmen! will carry no interest.

The Engineer-in-charge will nolify the bidder / tenderer whose bid has been accepted of the award prior to expiralion of
the validity period by cable, lelex or facsimile confirmed by registered letter. This letler (hereinafler and in the conditions of
Contract called the "Lefter of Acceplance’) will state the sum that the Engineer-in-charge will pay the contractor in
consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the conlract called the “Contract Price”).

The Notification of award will constilute the formalion of the conlract, subject only to the fumishing of a performance
security (Initial Security Deposit) in form of Deposit receipl of Schedule Bank / Kissan Vikash Palra f Post Office Savings
Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the concerned
Block Development officer, payable at Chhendlpada and in no other form, which including the amount already
deposited as bid security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited
towards hiring of equipments / machineries from outside the state if any) and sign the agreement in the P.W.D. form No.
P-1 (Schedule XLV No. 61) for the fulfilment of the conlract in the office of the Block Development Officer, Angul or as
directed. )

The security deposit together with the earnest money and the 3":'0”"‘ withheld 3°°Cf'fdfﬂ9 to the provision of P-1
agreement shall be retained as security for the due fulfillment of this centract and ad u.-?} performance security in

BLOEK-DBVELOPMENT OFFICER
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accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid and the successful bidder

within 15 days following the notification of award along with the Letter of Acceptance. The successful bidder will sign the
agreement and defiver it to the Engineer-in Charge. Fallowing documents shall form part of the agreement.

a)

b)

21.

28.

29,

a)

b)

c)

d)

g)

h)

CONTRACTOR

The notice-inviting bid, all the documents including additional conditions, specifications, and drawings, if any,
forming the bid as Issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading therelo & required amount of performance security including additional performance
securily.

Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and lo make
the security deposit as above shall entail forfeiture of the Bid Securily (earnest money) .No contract (tender) shall
be finally accepted until the required amount of initial security money is deposited. The security will be refunded
after 12 (Twelve) months of completion of the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, did.21.05.97 J.0.R.N0.202
W.F.D. did.06.03.98 respeclively the E.M.D. will be forfeited in case, where tenderers back out from Lhe offer
before acceptance of tender by the competent authority.

The conlractor should be liable to fully indemnify the Depariment for payment of compensation under workmen
compensation act. VIl of 1923 on account of the workmen employed by the contractor and full amount of
compensalion paid will be recovered from the cantraclor.

Tenderers are required 1o liable by fair wages clause as introduced by Govt. of Orissa, Warks Depariment letter
No.VII (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), d1.27-9-B1,

The conlractor shall bear cost of various incidentals, sundries, and contingencies necessitated by wark in full
within the following or similar category.

Rent royalties, CESS and other charges of malerials, Oclroi and all other taxes including prevailing taxs from
lime to time. Ferry lolls, conveyance charges and other cost on account of land buildings including lemporary
building required by the tenderer for collection of materials, storage, housing of staff or other purpose of the work
are to be borne by the contractor at his own cost. No rent will be payable to Gowt. for temporary occupation of

land owned by govt. at the site of the work for bonalfide use of the land for work and all such construction of
temporary nalure by the conlractor shall be done after obtaining wrillen permission from the Engineer-in-Charge
of Civil portion of the work and all such construction shall have lo be demolished and debris removed and ground
made good and cleared after complelion of the wark at no extra cosl.

Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed.
Refund of royalty al later date afler passing of the bills cannot be entertained as the recovery of royalty is being
credited to revenue.

Labour camps or huts necessary lo a suilable scale including conservancy and sanilary arrangements therein ta
the satisfaction of the local labour laws and healih authorities shall have to be provided by the Contractor.

Arrangement of suitable waler supply including pipe waler supply where available for the staff and labour as well
as for the execution of the work is sole responsibllity of the Contractor and no exira cost for carriage of water will

be entertained. e) All fees and dues levied by Municipal, Canal or Waler Supply Authorities are to be borne by

the Conlractor.
Suitable safety equipments and dresses, gloves, life bells elc. for the labour engaged in risky operations are to

be supplied by the contractor at his own cosl.
Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches
in order in project the public and employees from accident has to be provided by the Contractor at his own cost.
Compensation including cos! of any legal suil for injury to persons or property arising out of execution of the work
and also any sum, which may become payable due o operation of the workmen compensation act, shall have to
be bome by the centractor. e _"._

. et
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30.

31,

32,

33.

4.

J5.

36.
(a)
b)

(d)
e

37.
38,

38.

40

41,

CONTRACTOR BLOCK DEY,

wn cost.

9 .
r necessary at his o
ents for the work whereve ry required,

i) The contractor has to arrange adequate lighting arrangem hing and leveling the ground
No payment will b d benchmark, level pillars, profiles and benching .
pay will be made for layout, ben Id be for finished items of work

which has to be carried out by the contractor at his own cost. The rates to be quoted shou

inclusive of carriage of all materials and all incidental items of work. P
i imi su 3

Afler the work is finished all surplus malerials should be removed from the site of work, preliminary wor e

mixing platforms, elc. should be dismantled and all materials removed from the site and premises left neat and his s

be inclusive in the rates. No exira payment will be made to the Contractor in this account, .
It should be understood clearly that no claim what-so-ever will be entertained to exira items of works quantity of any item
besides estimate amount unless wrilten order is abtained from the competent authority and rate settled before the extra
items of work or exira quantity of any items of work Is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govl.of India, Ministry of Works
and Housing & Supply in their standing order no.44150, dtd.25-11-57. 38, No part of the contract shall be sublet without
wrilten permission to the concerned Block Development Officer or transfer is made by the power of atlomey autherizing
others to receive payment on coniractors behalf.

Bid documenls consisting of plans, specifications, the schedule of quantilies and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the under
signed during office hours every day expect on Sundays and Public Holidays 1ill last date of sale and receipt of tender
papers. Interested bidders may obtain furlher informalion at the same address. But it musl be clearly understood that
lenders must be received in order and according lo instructions in complete shape. Incomplete tender is liable for

rejeclion.
No Relation certificate.
The contractor shall furnish a certificate along with the 1ender 1o the effect that he s not related to any officer in the rank of

an Assistant Engineer & above in the Block. or Assistanl/Under Secretary & above in the P.R & DW Depariment. If the
fact subsequently proved o be false, the contracl is liable to be rescinded. The earnest maney & the total security will be
forfeiled & he shall be liable of make good to damages the loss or damages resulling for such cancellations. The proforma

for no relationship certificate is conlained in a separale sheet vide Schedule-A.

DELETED
DELETED
DELETED
DELETED
DELETED
DELETED

DELETED
If any advance / Secured advance is granted by the Depariment the same will bear interesl at the rate of 18% P.A,

All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard Specification.
I.R.C. & I.S.I. Codes & Bridge code section 1,I1,lI1,IV&VII & latest design criteria for pre-stressed concrete bridge specially
for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to be carried out with heflp of
mechanical vibrators from the range of 1.5.:2505, |.5.:2006, 1.5.:2514. 1.5.:4656,

Shuttering & centering shall be with suilable steel shulters in side of which shall be lined with suitable sheeling and made
leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.v.C. joints sealing tapes &
compounds.

Form work including complete false work shall be designed by the Cantraclor without any extra cost to employer and the
Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject parlly
of fully such struclures, if found defective in their opinion. Any evenlually such as loss of Jives or properly due to failure of
centering and shuttering shall be the responsibility of the Contractor regarding compensation of a1 claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in- Charge or
his representative shah have the right to test the weight & quality from time to lime. Cost of e ement bag@ Rs.3.50/-

Block Development officey
) ‘?: u"hﬂl'll:"-ada
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42,

43.

44,

45,

46.

47.

48.

49,

50,

51.

s2.
53.

54

CONTRACTOR

10
per each should be deducted from the bill

The tt.enderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and pay of
sjecuruty guard efc. will be bome by the Department. The department is not responsible for any thef or loss of materials at
site. It is contractor’s risk, Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per
clauses of the contract.

Approach road lo site of wark for transpori of malerials.. to sile of work Is sole responsibility of the Contractor. Statutory
traffic restriction in the town area for Transport of construction material to site of work is to be taken in to consideration
before tendering and no consideration for exira ime or compensation thereof shall be considered,

The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and the
rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables.

The contractor shall properly co-ordinale with the execution of P.H. and Electrical works and takes care of the safety of
workers.

The machineries if available, with the depariment may be supplied on hire as per charges noted in the enclosed statement
and may be changed from time to lime subjecl to the condition thal the coniractor will execute in advance an agreement
with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor
under this ground under any circumslances

The lenders should furnish along with their tender a list of works executed during the last three years duly cerlified by the
concerned Engineer-in-charge indicating lhe salisfactory completion as per the proforma enclosed in a separale sheet of
schedule-H.

An applicant or any of ils constituent parlners of whose conltract for any work has been rescinded or
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification, The
tenderer is to furnish an affidavit at the time of submission of tender paper about the aulhentication of tender documents.

An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and

required affidavit in Schedule - F, the bid document will be summarily rejected.

It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuls as well be directed
by the Engineer-in-charge.

b) Concrele test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the tesling shall be taken for each struclural member by a representalive of the contractor in the
presence of responsible officer of the rank nol lower than that of an Assistant Engineer or sub-Divisional Officer.
The conlracter shall bear the cost so Involved in testing. The test specimen in cube should be carried out in the
Deparimental Control and Research Laboratory. Test should be carried out in accordance with the stipulation in
Bridges code section-il.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no
plea shall be entertained later on the grounds that the casling of the test specimen was faulty and that the result
of the specimen did not give a correct indication of the aclual quality of concrete.

d) Plain concrete and reinforced cencrele specimens will be tested in Quality control and Research Laboratary.
Cost of testing of all specimens and samples will be borne by the Conlractor.

The rates quoted should be inclusive of carriage of waler required in connection with execution of the wark. No claim for

carriage of water whatsoever will be enlertained.

DELETED
List of tool & plants in running condition in possession of contractor Is to be furnished in a separate sheet of

schedule-C.
It is the responsibility of the contractor to procure and store explosive required for hlasiing peration. Depariment may

Qi:. \
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render necessary possible help for procuring license.

For submission of a tender for the work, the fenderer will be deemed to have satisfied himself by actual inspection of the
site and locality of the work about the qualily and availability of the required quantity of malerials, Medical aid, labour and
Flood stuff elc. and that the rates quated by him in the lender will be adequate to complete the work according lo the
specificalions attached thereto and that he had taken in to account all condilions and difficulties that may be encountered
during its progress and to have quoted labour rales and malerials with taxes, Octorol and other dulies lead, lifts, loading
and unloading freight for materials and all ather charges necessary for the completion of the work ta the entire salisfaction
of the Engineer-in-charge of the work and his authorized subordinales. After acceptance of the contract rates Government
will not pay any extra charges for any reason in case the contraclor finds laler on lo have misjudged the conditions as
regards the availability of materials, labour and other factors. The contractor will be responsible for any misuse, loss or
damages due 1o any reasons whatsoever of any deparimental material during the execution of work. In case of loss,

damage or misuse, recovery al the rale al 5 times the cost of the materials will be deducted from the bills or his other
dues.

55.

56. 1.00 % or the prevailing percentage of I.T. Department of the gross amount of the bill towards income lax will be deducled
from the contractor's bill.

57. 18 % GST (9 %OGST + 9 % CGST) will be added with the value of the tender and 2% of the gross amount of the bill will
be deducled from the contractor's bill towards sales GST, where Agreement Value is two lakh fifty Thousand and
above,

58. It must be clearly understood that under no circumstances any interest is chargeable for the dues or additicnal dues if any
payable for the work execuled and final bill pending disposal due to any reason whatsoever.

59. No extra payment will be made for removing spreading and consolidaling salvaged metals and malerials.

60. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Depariment,

61. (A) Performance Security: Additional performance security shall be obtained from the bidder when the bid
amount is less than the estimated cost put to tender. In such an event, the only the successful bidder who has

quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security
in shape of Demand DraftTerm deposit Receipt pledged in favour of Block Development Officer within
7(seven) days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding
for blacklisting shall be imitated against the bidder.

62. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concemed Execulive Engineer,

63. DELETED

64. DELETED

65. All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per Conlract
Agreement having desired compressive strength (in work lest) in 15 Cm cubes at 28days, after mixing and test conducted
in accordance with IS 456 and IS 516 .

E6. Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pils/Sumps/M.H, elc. eilher rainwaler or sub-soil
waler if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, profiles and
benching and leveling the ground wherever required. The rales quoted should be for finished items of warks inclusive af
these incidental items of work. It should be understood clearly that no claims whatsoever would be entertained.

67. All fittings for doors and windows If supplied by the contractor should bo bost quality and should get opproved

by the Engineer-In -Charge before their use on tho work.

68. No part of the contract shall be sublet without wrilten permission of the Officer-in -Charge or transfer Is mada by power of
Attorney authorizing others lo receive payment on the contraclor's behalf.

89.  The tenderer shall have to abide by the C.P.W.D. safely code rules introduced by the Government of India, Ministry of

CONTRACTOR BLOCK DEVELOPMENT OFFICER
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work Housing and Supply In their standing order No-44150 did.25.11.57.
The Contractor will have to submit to the concerned Block Development officer,

and unskilled employed by him on the work.

All fittings for doors and windows P.H. & Elecirical works a8 sup
roved by the Engineer-

monthly retun of |abour bath skilled

plied by the Contractor should be of best quality and

i ive wing before
conform to relevant 1.S. specification and should be got app in-charge of the respective wing

they are used on the work.

1% of the gross amount of the bill will be de
Other construction Workers (RE & CS) Act.1996 & Building
After completion of the work the contractor shall arrange at his own cost all
found necessary and bear the entire cost of such test, Including the inspection of Electrical Inspectorate.

The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. lis
3 list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document.
All reinforced cement concrete works should be finished smooth Exira charges for plastering if required to any R.C.C.

structures like roof slab, Columns, Chajjas, fins, parapels, shelves etc. shall not be paid.
carefully so that the rate for one item should

s Cess as per the Building &

ducted from the contractor's bill toward
Welfare Cess Act.1996.

& Other Construction Worker
requisite equipments for testing buildings, if

t of T&P and

The tenderer may at his option quole reasonable rate for each iter of work
not be unworkable low and for others 100 high.

The contractor has lo arrange the samples of mal
Department before taking up the work and during course of execution require
tested at Departmental Control and Research Laboratory, at the cost of

erials required for execution to be got tested and approved by the
d from time to time. All such samples will be
the Coniractor with mo exlra cost to the

Depariment.
If there is any damage to the work due lo natural calamilies like flood or cyclone or any other cause during the course of

execulion of work or up to 6 months after completion of work or if any, imperfection becomes apparent 1o the work within 6
months from the date of final certificate of completion of work the cantractor shall make good of ail such damages at his
own cost with no exira cost to the Depariment. No claims, whatsoever, in this regard will be entertained.

The Fly Ash bricks should be of good qualties. The bricks should be approved by the Engimeer-in-charge before use in

the work and should conform to the minimum strength as per National Building Code.

Under Section 1 of contract labour Regulalion and Aboalition Act 1870 the conlractor who undertakes execution of

work through labour should produce valid license fram the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumplion of steel and no claim

whalsoever regarding difference in co-efficient of steel will be enterlained. The rates quoted shall be inclusive of any

evenluality of difference for co-efficient for linear measurements.

Engineer Contractor desirous o avail the facility of exemption of E.M.D is required to submil an affidavit to the effect that

he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the

current financial year. The name of work for which participated and the autherity to which the tender was submitted must
be mentioned in the affidavil, failing which the tender will be rejected.

That for the purpase of jurisdiction in the event of dispules if any of the contract would be deemed to

have been entered in to within the State of Orissa and it is agreed that neither parly to the contract will be competent to

bring a suit in regard to the malter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

{n All materials before they are being used in the items of works as per this Schedule of quantities and also the
finished items of wark where tesis are applicable shal have to be tested through the Engineer-in-charge of the
respeclive wing at appropriate Laboratories according to the relevant 1.S. specifications of the materials and the
said items of works and the cost of all such tests shall have 1o be borne by the Contractor and the rates of the
items of works should be inclusive of cost of such tests.

{D)] The tests have to be planned & carried out such that the progress of work is not hampered

(1 The tesls are mandatary as per the prescribed frequencies and |.S. specifications. However, these are not

exhaustive and the Engineer-in-charge has the right to prescribe other required tes y as will b d
; e considered
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from time to time.
form, the relevant Clauses of the P-1 caontract

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract
the clauses of
form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by

the D.T.C.N.
i ss and
It must be definilely understood that the Govemnment does not accept any responsibility for the correcine

completeness of the trial borings shown in the Cross Seclion.

Schedule of quantities is accompanied in Cover-ll (Price Bid). It shall be definitely understood that the Government does
nol accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alterations set forth in the conditions of the contract and such omissions,
deductions, additions or alternalions shall

no way invalidate the contract and no exira monelary compensalion, will be entertained.

In case of any complaint by the labour working about the non payment or less payment of his wages as per latest
officer will have the right to investigate and if the contractor is

t to the labour directly
sion of the

minimum Wages Acl, the concerned Block Development
found 1o be in defaull, he may recover such amount due from the confractor and pay such amoun

under intimation to the local labour office of the Govl. The contractor shall not employ chiid labour. The deci

concerned Block Development officer is final and binding on the contractor.
The contraclor should arrange the materials like Sleel, Cement, paint, and bitumen etc. of approved quaity and

specification al his own cost for completion of lhe work with the time schedule. No extension of time witl be granted on the

application of the contraclor due to delay in procurement of materials.
The bidder will be responsible for the loss or damage of any deparimental materials during transit and in
the work due to reasons what-so-ever and the cost of such malerials will be recovered from the bills at stock issue rates

ihe execution of

or market rates whichever Is higher.

If the contractor removes Government malerials supplied to him from the site of work with a view to dispose of the same
dishonesty, he shall be in addition ta any other liability civil or criminal arising out of his conlract be liable lo pay a penalty
equivalent to five times of the price of the malerials according lo the stock issue rate or market rale whichever is higher.
The penally so imposed shall be recovered al any time frem any sum that may then or al any time thereafter become due
to the contractor or from his security deposit or from the proceeds of sale thereof. '

The selecled confractor may take delivery of deparimental supply according to his need for the work issued by the Office
In-charge subject to the availabilily of the materials. Tihe tenderer shall make all arrangement for proper slorages of
malerials but no cost for raising shed for slorage, pay of securily guard etc. will be borne by the Department. The
Depariment is not responsible for considering the thefl of malerials at site. It is the conlractor's risk. Under any such plea if
the tenderer stops the work, he shall have to pay the full penally as per clause of F2 agreement.

The Depariment will have the right lo supply at any time in the interest of work any departmental materials to be used in
the work and the contraclor shall use such materials wilhout any controversy or dispute on thal account. The rate of issue
of such materials will be at the slock issue rales inclusive of storage charges or rates fixed by the Department or current

market rate whichever is higher.

DELETED
Though Deparimental issue of cement and steel has indicaled, it may not be taken as binding. The contractor must have

to arrange by themselves cement, sleel, bilumen and every sort of malerials from approved manufacturer, get it tested in
the Departmental Laboratory and approved by the Depariment before use. No extension of time or escalation of price on
such account shall be entertained in fulure.

TOR rods, plates and structural members will be supplied in quanlily, length and size available in the stock. For payment
of reinforcement, the steel including plates etc. shall be measured in length of

different diameter, size and specification as actually used (including hooks and cranks) in the work corred to an inch or
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by
the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and

C .
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payment).
Orissa Bridge & Construction Corporation Lid. will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in Works and Transport Depariment Resclution No-285 date-17.04.1974. The Orissa Construction
Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their
tender is nol the lowest) provided they express willingnass lo execute the work after reduction of rates by negotiation.
The contractor is required to pay royally 1o Govt. as fixed from lime of time and produce such documents in support of
their payment 1o the concerned Block Development Officer wilh their bills, falling which the amount lowards royallties of
different materials as utilised by them In the work will be recovered from their bills and deposited in the revenue of
concerned depariment.
Trlal Boring - The foundation level as indicated in the body of the deparimental drawing is purely tentative and for lhe
general guidance only. The Depariment has no responsibility for 1he suitability of actual strata at the foundalion level, The
contraclor has fo conduct his own boring before starling-the work and gel the samples {esled at his own cost to ascertain
the 5.B.C. and credibiity of the strata at founding level while quoling his rates for tender the contractor shall take in to
account of the above aspecls.
Any defecls, shrinkage or other faulls which may be noticed willin 12 (Twelve) months from the completion of the work
arising out of defeclive or improper materials or workmanship timing are upon the direclion of the Engineer-in-Charge to
be amended and made good by the conlraclor at his own cost unless the Engineer for reasons to be recorded in wriling
shall be decided ihat they ought to be paid for and in case of default Depariment may recover from the conlractor the cost
of making good the works. The coniractor is also required to maintain the road/ building for 12 (Twelve) months from the
date of successful completion of the work,

From the commencement of the works to the completion of the same, they are {o be under the contractors charge. The
contraclar is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to
the same by fire or other causes and they hold the Gowl. of Orissa harmless for any claims for injuries to person or
slruclural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Alse no claim shall be entertained for loss due
to earthquake, flood, cyclone, epidemic, riot or any olher calamily whether nalural or incidental damages 50 caused will
have 1o be made good by lhe conlraclor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant I.S. Code / |.R.C. code / MoRT&H specifications.

Where it will be found necessary by the Depariment, the Officer-in-Charge of the work shafl issue an order book {o the
conlraclor to be kept at the site of the work wilh pages serially numbered, Orders regarding the work whenever necessary
are to be enfered in this bock by the Officer-in-Charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and noted by the contractor's agent shall be
considered to have been duly given to the conlraclor for following the instructions of the Department. The order Book shall
be the properly of the Block and shall not be removed from the sile of work without written permission of the Engineer-In-
Charge and o be submitted to the Engineer-in charge every month.

The conlractor should altach the cerlificale in token of payment deposit with the registration authority as per recent
circular of the Government relating o his registration.

In case of any discrepancy in printing or omissions of st:';llutory specifications or any other part or portion of the approved
document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royallies.
Arrangement of borrow areas; land, approach road Lo the building site etc. are the responsibility of the contractor,

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewalering shall mean
the execution or operation of the items due to standing water as well as due to percolation of water. The quoted raies will

be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
- ‘3-
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shall maintain in proper block form with pages serially ifmbared in order to record items of works are not covered by his
conltract and claimable as extra, Claims shall be entered regularly in this bock under the dated signature of the contractor
or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim to the effect
that he has no other claim beyond this claim up-to-date. If in any month there are no claims o record, a cerificate to that
effect should be furnished by the conlractor in the claim book. Each claim musl be defined and should be given as for as
possible regarding the quantilies as well as the total amount claimed. The claim book must be submitted by the contractor
regularly by 10lh and 16" days of each month for orders of the Engineer-In-Charge or competent autharity. Claims not
made in this manner or the claim book not maintained from the commencement of the work is fliable lo be summararily
rejected. The claim book is the property of the block. and shall be surrendered by the conlractor to the Engineer-in-charge
after completion of the work or before recession of ihe contract by lhe Depariment whichever is earlier for record.

Number of tests as specified in LR.C. / MoRT&H / 1.S.1 specification required for the construction of roads / bridges /
buildings or any olher structural works will be conducled in any Govt, Test House /Departmental laboratories/reputed
material lesting laboratory as to be decided by the Engineer-in-charge. Tesling charges including expenditure for collection

{ Iranspartation of samples {specimens elc, will be barne by Ihe conltraclor. The collection of samples and tesling are to be
conducted for both prior to execulion and during execution as may be directed by the Engineer-in-charge and on both the
accounis the cost shall be borne by the conlraclor,

Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Depariment

(a) Making a false stalement or declaralion,

(b) Past record of poar performance.

(c) Past record of abandoning the work hall way/ recession of coniract,

(d) Past record of in-ordinale delay in completion of the work.

(e) Past history of litigalion.

In case the 1st lowesl tenderer or even lhe next lowest lenderers withdraw in series one by one, thereby facilitaling a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequale justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken

apart from dis-incentivising the tenderer.

The following documents which are not submitied with the Bid, will be deemed to be part of the Bid:

Sl. No Parliculars

Notice Inviling lender

Instruclion to the Bidders
Condilions of Conlracl.

Conlracl data

Specifications
Drawings

@ | n wr] -

113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contraclor only if

it is desirable in the interest of Govi. works and if these can be spared without inconvenience to the Department. The
Sanction of the Chief Engineer shall be necessary in each case. The contraclor shall arrange his pragramme of work
according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the
Depariment.

An agreement shall be entered in (o by the conlractor lo the effect that these hire charges are recoverable from the bills of
the contractor regularly and the final payment for the work including refund of security deposit will not be made until the
total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges
due from the contractor al any contract at any time shall be recovered from his next Subsequent bill, All transit and
incidental charges in connection with the despalch of tools and plants and machineries from workshop shed/ deposit
retum there to, will be borne by the contractor. The hire charge shall be recovered at the prescribed rates from and
inclusive of the date, the plant and machinery is made over up to and inclusive of the date of jis return, even though the
same day it may not have been utilized for any reason except for a major break down which may take more than 72 hours

CONTRACTOR BLOCK DEVELOPMENT OFFICER
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< n any plant or machinery

n writing to the Engineer—in-charge whe
lock hours. In case of tar boilers, hot mix plant and
il include the time required to make up the boiler

| start of work. The machine will work in shifts of 8
eviable. These

for repairs. The contractor shall immediately intimate i
goes out of order requiring major repairs. The hire charges are for ¢
any other machinery requiring similar preparation the working hour w
temperalure and bring plant to the operaling conditions before the actua
hours each. Exira charges towards overtime wages of any of the opera
charges will be fixed by the Engineer-in-charge from time of time. [n no case,
beyond 8 hours in any shift without prior wrillen permission of the Engineer-in-charge.
servicing and maintenance. He

The contractor shall release the plant and machinery as and when required for periodical
shall also provide for any labour and water source for washing the plants. In the case of Concrete mixiures, pavers and

similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the
close of work each day. The plant and machinery once issued to a contractor shall not be returned by him on account of
lack of arrangemenl of labour and material elc. on his part. The same will be returned only when they da not require or
when in the option of Engineer-in-charge the work or a porlion of work for which issued is completed. The tools and plants
shall while in transil and in the custody of contractor be at his sole risk and responsibility for damages and / or loss except
fair wear and lear. The damage or loss as assessed by, Engineer-in-charge shall be made good by the contractor. In the
event of a disagreement as 1o the exten! of damage or the value of arlicle lost, the decision of Collector,Angul shall be
final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Gowt.
againsl loss or damage to ihe machine. The Conlractor shall also be responsible for any claim for compensalion for [oss

ting and maintenance staff will be |
the tools and plants shall be operated

of life, injury or damages to property elc. arising from any cause what-so-ever. The contractor shall provide full time

choukidar for guarding the plant and machinery at site.

If the articles are not relumed within the dale originally specified or extend
normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not

returned. Such period wiW be treated as working time. In the event of the non-return of the machinery, the full value of the
arlicles at the current market price wili be recovered from the contractor's outstanding bills or any bills that may become
due in respect of his other work under the state public works Depariment. The decision of the Chief Engineer shall be final

ed by the Engineer in charge, in addition to the

in case of dispute.
FORM OF AGREEMENT — The conlractor shall, before taking the possession of the machinery, enter in to an agreement

wilh the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily works for
each of the plant and machinery supplied 1o the conlractor will be maintained by ihe Depariment will be atlested by the
contracter or his authorized agent daily. In case of contraclor contests the correclness of the entries and / or fails to sign
the logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated

according to the entries in the logbook and will be binding on the contraclor.

ELIGIBILITY CRITERIA FOR QUALIFICATION:

Applicants shall furnish the followings.
Required E.M.D as per the Clause No. 7 and Clause No.21.

Demand drafi towards cost of tender paper as per Clause No.4.
Xerox copy of valid Registration Cerlificale, Valid GSTIN, PAN card along with the tender documents and furnish the

Original Regisiration cerfificale, and Pan card, for verification of opening of Cover-l of the tender before Block

Development Officer, Chhendipada as per Clause No.22,
Information regarding current lifigation, debarring / expeliing of the applicant or abandonment of work by the applicant in

schedule “E™ and affidavit to that effect including authentication of tender documents and Bank guarantee in
schedule “F" as per Clause No.49.
License criteria as per Clause No.8.for compasite tender.

DELETED
Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing them
: on

hireflease/buying as defined therein. (As per Annexure-I) N

. DELETED . YA
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I. Proposal for subcontracting the components of the work]s?for constnuction/up-gradation, aggregating to not more than
20 percent of the contract price, if dasired.

Jr Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last date and
time of submission of bid before the slipulated date & time for opening of the bid.

k. The inlending tenderer (s} should have the (otal financial turn over of an amount not less than the amount put to

tender(Annexure Column.7) during any 3(three) financial years taken logether of the last proceeding five financial years,
115. ADDENDUM TO THE CONDITION OF P-1 CONTRACT

Clausc-2(a) of p-1 Contract:-TIME CONTROL :-[ Vide Works Department Office Memorandum No.24716
dtd.24.12.2005 and No.B310 dtd.TT.DS.EDDE]

21. Progress of wark and Re-scheduling Rrogramme,

2.1.1.  The Block Development Officer shall issue Ihe lelter of acceptance 1o the successful contractor. The issue of the letter of
acceplance shall be trealed as closure of the Bid process and commencement of the contraci.

21.2.  Within 15 days of issue of the letter of acceplance, the conlractor shall submit to lhe Concerned Block Development for
approval a Programme showing the general methods, arrangements, and timing for all the aclivities in the Works along
vith monthly cash flow forecast,

21.3. To ensure good progress during the execution of the work lhe contractors shall be bound in all cases in which the time
allowed for any wark exceeds one month 1o complete, 174th of the whole time allowed under the conlract has elapsed, %

of the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work
before 3/4th of the whole lime allowed under the coniract has elapsed,

21.4.  If at any time it should appear 1o the Engineer-in-Charge Ihal the actual process of the work does not conform 1o the
programme to which consent has been given the Conltractor shall produce, at the request of the EngIneer-l'mCharge, a
revised programme showing the modifications to such programme necessary to ensure completion of the works wilhin the
time for completion. If the contraclor does not submid an updated Programme within this period, the Engineer-in-Charge
may wilhhold the amount of 1% of Ihe contract value from the next payment cerlificate and continue to withhold this
amount until the next payment afier the date on which the overdue Programme has been submitied,

2.1.5.  An update of the Programme shall be a programme showing the actual progress achieved on each activily and the effect
of the progress achieved on the timing of Ihe remaining work including any changes to the sequence of the aclivities.

2.16.  The Engineer-in-Charge's approval of the Programme shall not alter the Contraclor's obligations. The Contractor may
revise the Programme and submil it to the Engineer-in-Charge again at any time. A revised Programme is to show the
effect of Variations and Compensation Events.

2.2, Extension of the Completion Date.

221, The time allowed for execution of the works as specified in the Contract data shall be the essence of Ihe Conlract. The
execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award affer the
date on which the Engineer-in-Charge issues written orders to commence the work or from the dale of handing over of the
site whichever is later. Il the Conlractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the eamnest maney
& performance guarantee / Security deposit absolutely.

222, As soon as possible after the Agreement is execuled, the Contractor shall submif the Time & Progress Chart for each
milestone and get it approved by the Depariment. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicale the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in- Charge and the Conlraclor wilhin the limitations of time imposed in the contract documents, and further to
ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete the

-

work as per mileslone given in conlract data,

CONTRACTOR BLOGK&RBY, NREFICER
Chhendipada
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223.  Incase of delay occurred due to any of the reasons menlioned below, the Contractor shall immediately give notice thereof

in writing 1o the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent or make good
the delay and shall do all that may be reasonably required lo the salisfaction of the Engineer-in-Charge to proceed with
the works.

i) Force majored, or

li) Abnormally bad weather, or

i) Serious lose pr damage by fire, or

iv) Crvil commotion, local commotion of workmen, sirike or lockout affecting any af the trades employed on the work, or.

v) Delay on the part of other conlractors or lradesmen engaged by Engineer-in-Charge in executing work not forming part
of the Contract.

vi) In case a Varalien s issued which makes il impossible for Completion to be achieved by the
Intended Complelion Date without the Contractor taking sleps to accelerate the remaining work and which would cause
the Cenlractor 1o incur additional cosl, or

vii) Any olher cause, which, in the absolute discretion of the authority mentioned, in Conlract dala is beyond the

Contractors control.

224, Request for reschedule and extension of lime, 1o be eligible for consideration, shall be made by the Contraclor in writing
within fourteen days of the happening of the event causing delay. The Contraclor may also, if practicable, indicale in such
a request the period for which extension is desired. .

2.25.  In any such case a fair and reasonable exlension of fime for completion of work may be given. Such extension shall be
communicaled lo the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the conlraclor for exiension of lime shall nol be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contractor.

2.3 Compensation for Delay.

2.3.1.  Ifthe contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or lo complele the work and
clear the site on or before the contract or extended date of completion, he shall, without prejudice ta any other right or
remedy available under the law lo the Government on account of such breach, pay as agreed compensation the amount
calculaled at the rates slipulated below as the Chief Engineer (whose decision in wriling shall be final and binding) may
decide on the amount of tendered value of the work for every compleled day / monlh (as applicable) that the progress
remains below that specified in Clause-2 of P-1 Conlract or {hat the work remains incomplele, This will also apply to items
or group of items for which a separale period of complelion has been specified. Compensation @ 1.5% per month of for
defay of work, delay o be completed on per Day basis. Provided always that the tolal amount of compensation for delay
to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item
or group of items of work for which a separale period of completion is originally given. The amount of compensation may
be adjusted or set-off against any sum payable 1o the Contractor under this or any other contract with the Gavernment. In
case, the conlraclor does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of Clause-2,5, the amount shown against that milestone shall be withheld, to be adjusted against the
compensalion levied at the final gran! of exlension of time. Withholding of this amount on failure to achieve a milestone
shall be automatic without any nolice to the conlractor. However, if the contractor calches up with the progress of work on
the subsequent milestone(s), the wilhheld amount shall be released. In case the contractor fails to make up for the delay
in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However no inleres! whatsoever shall be payable on such wilhheld amount.

24, The rate quoled by the bidder less than 15% of lendered amount, then such a bid shall be rejected and the tender shall
be finalized basing on merits of rest bids. Bul if more than one bid Is quoted at 14.99% (Decimal up to two numbers will
be taken for all praclical purposes) less lhan the eslimated cost, the tender accepling authority will finalize the tender

through a transparent lottery system, where all bidders/ their authorized representatives, the-fender inviting authority/ his
authorized representative and Financial Advisor, of DRDA will remain present. A

e - T
CONTRACTOR BLOCIS v rimmemomoakicER
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Management Meetings
Either the Engineer or the Contraclor may require the other to attend a management meeting. The business of

management meetings shall be to review the plans for remaining work and lo deal wilh matters raised In accordance with
the early warning procedure,

The Engineer shall record the business of management meetin
the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer
either at the management meeling or after the managemenl meeting and slated in writing to all who atlended the meeling.
Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt.
27.05.2005 of Works Department, Orissa):- To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Execulive Engineer shall be conclusive evidence), 20% of the value of left over wark will

gs and is to provide copies of his record to those altending

be realized from the contractor as penalty.
The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses mentioned

116.
here in before tendering.

17. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules for black
listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Depariment, Orissa.

As per said amendment a Confraclor may be blacklisted

a) Misbehavior/lhreatening of Deparimental & supervisory officers during execution of work/tendering process.

b) Involvement in any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specificalions despile being poinled out.

d) Persistent and infenticnal violation of imporianl condilions of conlract.

€) Security consideration of the Stale i.e. any aclion that jecpardizes the security of the State.

f)  Submission of false/ fabricated / forged documents for consideration of a tender,

118.  The safety cerificate of the E.I. work will be furnished by the agencies after getling necessary verification from the
electrical inspector / equally competent authority responsible for the work prior ta Energisalion of the building,

119, Percentage rale contracl (vide Works Depariment letter no.8310 dt.1 7.05.2008) In case of percentage rate tender:-

i. The Contraclor has to mention percentage excess or less over the estimaled cost (In figures as well as words) in the
prescribed format appended to the tender document.

il. Conlraclors parlicipated in the tender for more than one wark may offer conditional rebate. Rebate offer submitied in
separale sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Nolice. The Confraclors who wish to tender for two or more works shall
submit separate tender for each. Each lender shall have the Bid Identification No., Name & SI. No. of the work (as per
IFB) to which they refer, writlen on ihe envelope.

k. Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures
and words, so that there Is no discrepancy. )

a. If any discrepancy is found in the percentage quoled in words and figures, then the percentage quoted by the Contractor
in words shall be taken as correct

b, If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by
the Conlractor, then percentage will be taken as correct.

C. The percentage quoted in the lender without mentioning excess or less and not supported with the corresponding amount
will be treated as excess.

d. The percentage quoted in the tender without mentioning excess / less supported with carresponding amount does not tally
with either to percentage excess or less then it will be treated as percentage excess,

e, The percentage quoled in the tender without mentioning excess / fess supported with cerresponding amount if tallied with
the percentage then it will be treated as to which side the amount fallies.

e mors ocimal s, e el decimal ol sl only b onskires Wi roundrg e 1280 ©ce5s e

g. The fender shall be written legibly and free from erasures, aver wiilings or corrections o_f gor -i Corrections, over
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Annexure- |

ist of Plants & Equipments e de ontract w
Sl
No Type of Equipments No. of machines Marks
required
1. Concrete Mixture 1No 30
Concrete Vibrator Plate
2. type 1 No. 10
Concrete Vibrator Needle
3. type’ 1 No. 10
4. Truck/ Tipper 1ho 10
5. Tractor 1 No 10
6. Water Tanker 1No. 10
7. Water Pump 1 No. 10
Centering and Shuttering
8. Plate 1 Set 10
100
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Schedule-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that IWWe* am/are* related / not related(*) to any officer of
Panchayat Samiti Office, Chhendipada of the rank of Assistant Engineer & above and any
officer of the rank of Assistant / Under Secretary and above of the P.R & D.W Department,
Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable
to make good the loss or damage resulting from such cancellation.

l/iWe also note that, non-submission of this certificate will render my / our tender liable

for rejection. B

(*) - Strike out which is not applicable
Signature of the Tenderer

Date:-

R B S e R R S e e e e e S — W A N S S S — o — —

SCHEDULE - B: - DELETED

SCHEDULE-C
CERTIFICATE OF TOOLS AND PLANTS

I/'We hereby certify that the following tools and plants, machineries and vehicles are in my /our
Passession in working orders.

0

(ii)
(iii)
(iv)

v . . -
W I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

e e e e e T e —
- @ — — — —— === - -

SCHEUDLE - D: - DELETED
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SCHEDULE-E
DING CURREN DEB NG EXPELLING OF
BANDO DE
1. a) Is the tenderer currenlly involved Yes ! No
in any litigation relating to the works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes /No
constituent pantners been debarred/!
expelled by any agency in India
during the last 5 years,
3. a) Has the tenderer or any of its ' Yes/No
conslituent partners failed to
perform on any contract work in
India during the last 5 years.
b} If yes, give details:
Note:
If any infermation in this schedule is found lo be incorrect or concealed, qualification application will summarily
be rejected.
Signature of Tenderer
SCHEDULE -F
' AFFIDAVIT
1. The undersigned do hereby cerlify that all the stalements made in the required attachments are true and
comecl.
2. The undersigned also hereby cerlifies that neither my / our firm / company / individuals
nor any of ils consfituent partners
have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded
to us for such works have been rescinded during the last five years prior to the date of this bid.
3. The undersigned hereby authorize(s) and requesl(s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.
4, The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such infarmation at the request of the Department.
5. The undersigned undertake that in case of any information fumished by me found to be incorrect, the
Government has right to reject the Bid.
(Signature of Tenderer)
Title of Officer

Name of Firm
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Date:-

SCHEDULE - G: - DELETED
SCHEDULE -H

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2h]

(Admissible in case of composite bids only)

Sanction of Value of Sub- Sub-contractor (Name & Experience in similar work
the works contract Address)
1 2 3 4

Attach coples of cerlificales on possession of valid ficense for executing water supply/sanitary work/uilding

electrification works [Reference Clause 3.2 h] .

Signature of the Tenderer.

Date
SCHEDULE -1
SAMPLE FORMATS
UNDER TAKING
This is to certify that
iated, directly or indirectly, with the Consultant or with any other entity that has

1. My firm has neither been associ
prepared the design, specifications, and other documents for the Project nor has any person associated with

been proposed as Project Manager for the Contract,
My firm has not engaged any agency and any of its affiiiates engaged by the Engineer-in-Charge to provide

consulting services for the preparalion or supervision of this work,

My firm has not engaged any Engineer of gazette rank employed in Engineering or Administrative duties in an
Engineering Department of the Government of Orissa or other gazette officer retired from Government service
_ during last two years without pricr permission of the Govemment of Orissa in wriling on or before submission of
g ihis tender. | am aware that my conlract is liable to be cancelled if either | or any of my employees is found any
to be such a person who had not obtained the permission of the Government of Orissa as aforesaid.

time
Signature of the Tenderer.

Date:-

Note: i. Strike out whichever.is not applicable
ii. In case any person is under his employment with due permission from Government, the same may be cited

in a separate letter. )

PEENN———— A
— = N T = i T
Scanned with CamScanner

Scanned with CamScanner



ELATIONSHIP DECLARATION

To,
The Tender Inviting Officer,
Subject: { Name of the Work)
Reference : (Bid reference number)
Sir,

Pursuant to clause 2.2 of the ITB, it is to inform that | have relative(s) employed as an Officer in the rank of an
Assistant Engineer/Under Secretary under the Department. His (Their) details are as follows.

Pursuant to clause 2.3 of the ITB, | am to submit herewith the names of persons who are working under my
firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the

Department.

Sl no | Name of the my
employee and his
designation in the firm

Presently Details of his relatives working in the
working at Depariment

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

1 am also duty bound to inform t

rank of an Assistant Engineer/Under Secretary in the
firm liable for penal action for suppression of facts.

condition would render my

he relationship of any subsequent employment with any gazette officer in the
Department. | am aware that any breach of this

Yours Sincerely

Signature of the Tenderer.

Scanned with CamScanner

Scanned with CamScanner



Detatted | Trnale

1

I
c(;l.f-_u:

; Cwvonr Cons ot G gy woiths BAarhet Commgrny oo
‘; ' vt { 1] 10y (30 (30 DU ,H ) }y“;l,.li" |'.‘(l:' f“”..“?‘“—“
t et e -
! 1 i th wenk ot TR R aed vinl watinm §
i I el it BlE s pet et ol T . s 12626 00 |
i it s hatjp e L‘f“.‘. = — ok — e e
| : T
; §isipcdat «,.},;M.H..',H.ln!c‘_.l“l‘ , 278 O
§ ,' ot VS CIETERR AR E Curis l"'r,_‘ «1}‘1 ) { l/b,(
' P ITR L  ARLLRS A |A,l|\l\|l'|.l§\'~l”l‘l” = ’
§ Lot of nateniats (o I A R R 49504 00
P 4
| | . >
i 3 € / £ ( }N (}U
: J',i.ls, gy Lege b m.n:nu,nyunm(l (BI] (e 1615 ))_('1 3 ?’;’ ,,” ¢
t
i I
| i} ’ (
611 1y ash buck masoenaty in (m (1.6)8/ Cum . 42.92 92970 4,,3.,_1,7_.,_&{.{..19‘“
61ty ash brick masonary "‘.,‘.,',.IL!L:(.'.)?.ZS,__..,.. Cum 2.58 5297.6 13667.00
7CC 120 Using 20mm & Down size chips
Jlwith all cost of materials
A |Column Base Cum 13.07| 7065.36 §2344.00
i [Plinth Band Cum a.73 7339.8 34717.00
. |Column & Beam Cum 18.06| 13282.8 239887.00
0 |lintel Cum 2.85| 10897.1 31056.00
{ - |Chhaja/Roof lab Cum 16.28| 115339 187771.00
supplying ftting EPlacing, uncoated HYSD
glbar including ali cost of materials Qntl 61.75 9801.4 605236.00
2.5cm thick greading concaret (1:2:2)on roof
- j) <lab with 4.7 mm size hg, chips Sqm 123.74 3515 43494.00
Gmm thick cement plaster in cm (1:4){or .
10 (‘I"V!!‘l']‘:[.)_lf.’)rlt'{ deep chiping sqm 1354 180.4 24426.00
16omm thick cement plaster in cm (1:6)in
11 ”“E',","' surface Sqm 304.97 235.7 71881.00
1 20 thick cement plaster in om (1:6)in
12 external f.:{f!ﬂl(’ sSqmn 367.53 167.1 61414.00
Supphing Hitting &fang of ms door
13tk window |f3;ll;d|m; all cost of materials Kg “_702().13 110 222214.00
Suppling 1tting & fixing of PVC Door
_Mncluding all cost of maternials Each 2 5500 11000.00
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Suppling fitting and fixing vertified tiles in
dados of size600mmx600mmof approved
15|make Sqm 15.47 1003.8 15528.00
suppling fitting and fixing vertified tiles in
dados of size600mmxG00mmof approved
16|make Sqm 95.306 1003.8 95722.00
Suppling fitting and fixing vertified tiles in
dados of size300mmx300mmof approved
17|make Sgm 10.83 824.3 8927.00
Fixing the glazed tiles cliding on wall over
18[12mm thick €p (1:3)Jointed Sqm 27.48 824.3 22651.00
Two coat of enamel painting over one coal
19of primer to doors and window Sqm 107.53 217.29 23365.00
Finishing wall with oil bound cement primer
20]one coat to plaster Sgm 764.95 333 25472.00
Two coat of weather coat of approved
21|quality to out side finishing Sgm 367.53 82.5 30321.00
Two coat of plastick emulsion paint of
22|approved quality to in side finishing area Sgm 397.42 93.8 37277.00
SUB TOTAL 2292768.00
Add for steps ,skylight,transperency
board,photograph,provision for firesafty
work easy access of Divyangs like ramp,etc
23|and unforeseen item 22000.00
Net Total
2314768.00
Add for survey ,investigation,quality
24|control, plan structure design etc @ 1.00% 23147.00
25{Provision for elctrical instalation work @ 3% 69443.00
Provision for water supply & Sanitation
26{(Internal) @ 5% 115738.00
2523096.00
27|Work Contigency 1% @ 1% 25230.00
28|Add for GST 18% (OGST @9%+CGST@9%) |@ 18% 454157.00
Grand Total|Total Rs 3002483.00
1 [ | |  timitedtoRs 3000000.00
(Ruppes Thirty Lakhs )Only

Chhendipada B{?;c\sor}

8.0

Chhendipada B!

) Wy
J.E

Chhendipada Block

~rl ¥
s iamdivmtir A r‘«'ﬁﬂ’(ﬂﬁfii Vor

Scanned with CamScanner




12.

27

Special condition: - A i
: Il materials, labour, machineries, and equipments required to complete the work in all respect shall

be arranged by the t i
ged by the tenderer at his own cost. The employer will bear no responsibility in this aspect.

My / Our quoted rate is % Excess over
% Less than

Equal to the corresponding estimate rate.

Signature of the Contractor.

Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the estimated cost.

No. of corrections.............

No. of overwriting.............
No. of interpolations...........
No. of omission.......coeeeees
Block Development Officer Signature of the Tenderer
Chhendipada with date of submission of tender
Date:-
Official use only

1. NGME Of tNE WOTK =, . eeee et amriie e e e s s s
2. Approximate estimated cost put to tender:-Rs-
3. Value of E.M.D as per tender call notice:-
4. (a) E.M.D deposited by the tenderer in shape of :-
(b) Amount pledged/ un pledged:-
5. GSTIN
7. Stipulated period of completion:-

8. Cost of tender paper:-

9. Date & time of opening of the tender paper:-

/ sheets

10. Tender paper in
11. No of items tendered:-

Total overwriting and correction:-

Sold to - _

class contractor

Vide M.R No dated_____—

N 1R s g ‘&-ﬂﬁ
BloBIREDEvwlepmMOficer
“I ".'.‘
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