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GOVERNMENT OF ODISHA

DEPARTMENT OF P.R & D.W

INVITATION FOR BIDS (IFB)
IDENTIFICATION No: - CHHB- 03 / 2024-25

E-mail address: - ori-chendipada@nic.in
1. The Block Development Officer, Chhendipada on behalf of the Govemor of Orissa invites Percentage rate bid in single cover system
for the works as detailed in the table, from the class of eligible contractors as mentioned in Col.4(four), registered with the State Government
and contractors of equivalent grade / Class registered with Central Government/ MES / Railway, to be eventually drawn up in PWD P-I
form, for execution of Building. The proof of registration from the appropriate authority shall be enclosed along with the bid. If successful,
the bidder who has not registered under State Government has to register under the State PWD in appropriate class of eligibility before
signing the agreement. Bidders may submit bids for any or all the following works.

Approx. Cost of
Sl Value of Class of Bid documen ) .
No Name of works work. contractor | Security ts (Non- Period of completion
(Rs.In (Rs.). refundab
lakhs) le)
1 2 3 4 5 6 7
Construction of GPLF Office Building at R — .
1 {Changudia GP . 23.30 B” & “C 23500 6,00(&00 Six Calendar months
Construction of GPLF Office Building wrrs b seru B Six Calendar months
2 bt Similipal GP 23.30 B” & “C 23500 6,000.00
Construction of GPLF Office Building at i Six Calendar months
3 |patrapada GP 23.30 B”& “C 23500 6,000.00
Construction of Model AWC Building at «p” & “C” Six Calendar months
4 |Khalamala Sahi under Bagedia GP 16.60 17000 6,000.00

2. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of contract and other
necessary documents can be seen in the office of the Panchayat Samiti, Chhendipada during office hours every day except on Sunday &
Public holidays till last date of sale and receipt of tender paper. Interested bidders may obtain further information at the same address.

3. Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at Col.5 above in shape of
N.S.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled Bank (Valid minimum one year from the date
of receipt) duly pledged in favour of Block Development Officer, Chhendipada. Bids without E.M.D. or in other shape will not be
considered and liable for rejection.

N.B:- E.M.D. in shape of Cash / Pay Orders or Bankers Cheques is not acceptable.

4 The sale of the bid document shall start from dt.09.01.2025 in the office of the Block Development Officer, Chhendipada during office

hour. The cost of bid document as mentioned in col. No-6 has to be paid by each bidder in shape of demand draft drawn in favour of
Block Development Officer, Chhendipada from any nationalized bank. Sale of bid document will be closed at 5.00 P.M on dt.

24.01.2025. Bid document must be received only through Speed Post by dated_24.01.2025 at §.00P.M. in the office of Block

Development Officer, Chhendipada. The bid document may also be downloaded from website www.angul.nic.in during this period. The
intending tenderers down loading the tender document has to pay the cost of tender paper for each set Rs.10,000/-in shape of bank draft
payable at SBI, Chhendipada in favour of Block Development Officer, Chhendipada

5. Bidders shall submit original affidavit regarding authenticity of their documents and 1 % (One Percent) E.M.D. along with their bids.
Bids shall be accompanied with attested true copy of valid registration certificate, GSTIN and

PAN card, otherwise his/her bids shall be declared as non-responsive and thus liable for rejection. The original certificates of the lowest
bidder are to be produced before Block Development Officer, Chhendipada for verification.

6. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder for a particular work
will be liable for rejection.

7. Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit to the effect that he/she has
not yet availed the facility for more than two works during the current financial year, failing which his/her tender will be rejected.

8. The bid will be opened at 11. 00 A.M. on dt. 28.01.2025 in the office of the undersigned, in the presence of the bidders or their
authorized representatives, who wish to attend. If the office happens to be closed on the last date of sale and receipt / opening of the bids
as specified, the bid will be sold and received /opened on the next working day at the same time and venue.

CONTRACTOR o BLOCK DE\LE{ PMENT OFFICER
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9. If the rate quoted by a bidder is less than 15% of tendered amount, then such a bid shall be rejected and the tender shall be finalized basing
on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two numbers will be taken for all practical purposes) less
than the estimated cost, the tender accepting authority will finalize the tender through a transparent lottery system, where all bidders/ their
authorized representatives, the tender inviting authority/ his authorized representative and Accounts Officer of Block will remain present.

10. Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In
such an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.e estimated cost put to tender minus the quoted amount as Additional Performance Security in shape of
Demand DrafVTerm deposit Receipt pledged in favour of Block Development Officer within 7(seven) days otherwise the bid shall be
cancelled and the security deposit be forfeited. Further proceeding for blacklisting shall be initiated against the bidder.

11. The above Approx.value of work is including CGST 9% & OGST 9%

12. For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of construction shall be deducted from
bills.

13. Other details can be seen in the bidding documents.
14. The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning anyreasons Lhereof

Block Development Officer
Chhendipada

R 2 &
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4
CHECKLIST TO BE ENSURED BY THE BIDDER
WHETHER
TO FURNISHED REFERENCE TO
SL. PARTICULARS HEFERENCE PAGE NO
D.T.C.N
01. | Cost of tender paper Rs.10,000 (Xerox copy of Clause No.04
financial instrument shall be furnished)
D.T.C.N
E.M.D 1% of the Estimated cost Clause No.21
02. Or
. D.T.C.N
E.M.D 2% of the estimated cost deploying Clause No.07&
machineries outside the State Clause N6.21
) . D.T.C.
03. | Copy of valid Registration Certificate CIauseTN%gLOS
04. | Copy of valid VAT clearance certificate Cla%;récl:\i:m
05. | Copy of PAN Card CIaEL)J':éCNcI?.OS
06. | No Relationship Certificate in Schedule - A AL
07. | Information regarding current litigation, debarring / DTCN
(A) | expelling of the tender or abandonment of the work Clau'se; No 49
by the tenderer (Schedule-E) )
B Affidavit (Schedule-F) D.T.C.N
(B) Clause No.49
Tools & Plants and machineries as per the
requirement in Schedule-C (Minimum 70% marks to
be obtained) and Annexure-|
(Proof of ownership of Tools & Plants and
08 machineries is to be furnished in shape of copy of
(Ai invoices / required sale deed in case of 2™
purchase / required lease deed with owner ship D.T.C.N
documents of the leaser duly attested. In case of [ Clause No.7 and
centering & shuttering materials certificate of the | Clause No.111
Executive Engineer of Works Department within 90
days of last date of receipt of tender is allowed.
09. | Affidavit of Joint Venture in case of Composite D.T.C.N
Building work. Clause No.8
10. | Undertaking non-association with department
Calling tenders. Schedule -1

2

\.‘_"0. ‘——
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DETAILED TENDER CALL NOTICE

Sealed Percentage rate bids are invited in Single cover system from the Class of eligible contractors registered with the
State Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways having
registration for Civil, Electrical and P.H. works for execution of Civil / E.I. / P.H. works on production of definite proof from the

appropriate authority in prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work “Const. of Model AWC

Building at Khalamala Sahi under Bagedia GP"

(a) This tender is of composite work basis and only tenderers with sound financial background capable of investing
required amount for advance procurement of all materials required for the work need apply. Department shall not

supply any material at all for the work.

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and
agreement.
2. The Bid documents are available on official website http:/www.angul.nic.in from 09.01.2025 to 24.01.2025 upto

5.00PM. The last date and time of submission of Bid is as per contract data.

3. The Technical Bid documents will be opened by the assigned officer in the office of the Panchayat Samiti,
Chhendipada, at 11.00 A.M on 28.01.2025 in the presence of the bidders or their authorized representatives who
wish to attend.

4. The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be prepared in
the name of the Block Development Officer, Chhendipada and payable at Chhendipada of Rs.10,000.00 towards cost
of tender paper separately for bid respectively. The bid document must be received by dated 24.01.2025 at 5.00 P.M.Only
through Speed Post In the office of Panchayat Samiti, Chhendipada. The bid document can also be downloaded from
website www.anqul.nic.in during this period. The intending tenderers downloading the tender document has to pay the
cost of tender paper for each set Rs.10,000.00 in shape of bank draft payable at SBI, Chhendipada in favour of Block

Development Officer, Chhendipada. The original copy of the Demand Draft shall be submitted near the officer inviting the

bid after last date and time of submission of bid but before the stipulated date and time of opening of bid.

5 The bid is to be submitted in single covers along with. EMD, Cost of bid document, DTCN, Xerox copy of registration
certificate, valid GSTIN, certificate, undertaking / certificates duly filled, affidavit, and documents required as per the
relevant clauses of this DTCN.

.6 The intending bidders are required to produce documents viz original Registration, valid GISTIN Certificate, PAN card
after opening of Technical Bid for verification purpose in the latter stage along with the original documents relating to
ownership and hiring of plants and machineries mentioned at Annexure-l, preferably within three working days from the
date of opening of the tender. Furnishing Xerox copy of such documents along with the Bid is mandatory otherwise his/
her bid shall be declared as non responsive and thus liable for rejection.

7. (i) The Contractors are required to furnish scanned copy of evidence of ownership of principal
machineries/equipments as per Annexure-l .

(1) In case the contractor proposes to engage machineries and equipments as asked for in the tender document,
ownedor hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire
bid security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the
machineries within a period as to be able to execute an item of work as per original programme which will be part of the
agreement.

() The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership
from the company/person providing equipments/machineries on hire/lease along with contracts/
agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should be on long
term basis for a minimum penod of 12 (Twelve) months as mentioned in contract data from the last date of receipt of

CONTRACTOR BLOCK DEVELOPI\/IENT OFFICER
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Bid documents.
The companies or individuals registered with State Government and contractors of equivalent Grade / class registered
with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having both legal
competency and expertise in Civil, Public Health and Electrical Engineering works need put tenders for this composite
work and the documentary evidence under appropriate Act in support of their legal competency and expertise to execute
Civil, Electrical and P.H. work invariably should accompany their tender papers. If the Civil Contractor is having
registration in Electrical works under the same name and style, the question of joint venture does not arise. The tender
papers shall bear signature of authorized person of the tenderer, the letter of authorization should accompany tender
papers. The authorization should clearly indicate the name of legal person to sign and enter in to agreement and receiving
payment and will be responsible for all contractual obligations for execution of work for Civil and Electrical ltems of work to
the Engineer-in- Charge.
(i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute 1 part as follows.

a. Part - (A) : For Civil items of works
The contract shall be drawn & signed by Block Development Officer, Chhendipada on behalf of the Governor of
Odisha.
(ii) Deleted
If an individual makes the application, the individual should sign above his full type written name and current address.
If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the
full name of his firm with its current address.
If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.
If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney shall

accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its
existence along with the tenders.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany the
tender.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

The work is to be completed in all respects within 6 (Six) calendar months from the date of issue of work order.
Tenderer whose tender is accepted must submit a programme of work including E.I. & P.H. work (both internal and
external) immediately after issue of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and
validity of tenders can also be extended if agreed by the tenderers and the Department.

The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future date
that the tenderers have not seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold well in
case of such modification of drawings during the time of execution and shall in no way invalidate the contract and no extra
monetary compensation will be entertained. The work shall however be executed as per final approved drawing to be
issued by the Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site

CONTRACTOR BLOCK DEVELOPMENT OFFICER

S e LR N
X

Block Bevelopment Ufficer
-+~ Chhendipada

Scanned with CamScanner



21.

22,

23.

24,

25.

26.

7

and locality of the work, about the quality and availability of the required quantity of material including the wheat/ rice
referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to
complete the work according to the specifications attached there to and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted rates including labour and materials with
taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in Charge of the work and his authorised subordinates.
After acceptance of the contract rate Government will not pay any extra charges for any reason in case the contractor
claims later on to have misjudged as regard availability of materials, labour and other factors.

The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated cost put to tender along
with tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank
Account / National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the
concerned Block Development Officer and payable’at Chhendipada as per the terms and conditions laid down in
OGFR and in no other form. Bidder's desirous to higher machineries or equipments from out side the state or owned but
deployed outside the state are required to furnish additional one (1) percent EMD / Bid Security. Tenders not
accompanied with E.M.D. as specified above will not be considered .No adjustment of E.M.D. from one work to another
will be entertained.

(N.B.:-Bank Draft/Pay orders or Bankers cheque from any Nationalised banks in favour of concerned Block
Development Officer shall not be considered as EM.D)

The tender should be accompanied with the Xerox copies of the valid Registration certificate, valid GSTIN and PAN
card which are mandatory and the original certificates are to be produced of opening of the tender before Block
Development Officer, Chhendipada for verification, otherwise his/her bid shall be declared as non-responsive and thus
liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will not
be accepted.

The department reserves the right of authority to reject any or all tenders received without assigning any reason
whatsoever.

The eamest money will be retained in the case of successful tenderers and will be dealt with as per terms and condition of
O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after intimation is sent
to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.

The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of
the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of
Contract c_alled the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in
consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to the fumishing of a performance
security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings
Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the concerned
Block Development officer, payable at Chhendipada and in no other form, which including the amount already
deposited as bid security (eamest money) shall be 2% of the value of the tendered amount (excluding 1% deposited
towards hiring of equipments / machineries from outside the state if any) and sign the agreement in the P.W.D. form No.
P-1 (Schedule XLV No. 61) for the fulfilment of the contract in the office of the Block Development Officer, Angul or as
directed.

The security deposit together with the earnest money and the amount withheld according to the provision of P-1
agreement shall be retained as security for the due fulfilment of this contract and additional performance security in
accordance with the provisions of the agreement.

CONTRACTOR _ BLOCK DEVELOPMENT OFFICER
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within 15 days following the notification of award along with the Letter

The agreement will incorporate all agreements between the officer invitin

8
g the bid and the successful bidder

of Acceptance. The successful bidder will sign the

agreement and deliver it to the Engineer-in Charge. Following documents shall form part of the agreement.

a)

b)

27.

28.

29.

a)

b)

c)

d)

g)

h)

i)

30. No payment will be made for lay
CONTRACTOR

g bid, all the documents including additional conditions, specifications, and drawings, if any,

The notice-invitin
r with any

ming the bid as issued at the time of invitation of bid and acceptance thereof togethe

for
ding additional performance

correspondence leading thereto & required amount of performance security inclu

security.

Standard P.W.D. Form P-1 with latest amendments. F
forfeiture of the Bid Security (eamest money) .No contract (tender) shall

ailure to enter in to the required agreement and to make

the security deposit as above shall entail
required amount of initial security money is deposited. The security will be refunded

after 12 (Twelve) months of completion of the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97 J.O.R.No.202
e, where tenderers back out from the offer

be finally accepted until the

W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in cas:

before acceptance of tender by the competent authority.
ndemnify the Department for payment of compensation under workmen

The contractor should be liable to fully i
unt of

compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amo

compensation paid will be recovered from the contractor.
Tenderers are required to liable by fair wages clause as introduced by Govt. o

No.VII (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), dt.27-9-61.
ntals, sundries, and contingencies necessitated by work in full

f Orissa, Works Department letter

The contractor shall bear cost of various incide

within the following or similar category.
Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailing t
time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including temporary

building required by the tenderer for collection of materials, storage, housing of staff or other purpose of the work
No rent will be payable to Govt. for temporary occupation of

axs from

are to be borne by the contractor at his own cost.

land owned by govt. at the site of the work for bonafide use of the land for work and all such construction of

temporary nature by the contractor shall be done after obtaining written permission from the Engineer-in-Charge

of Civil portion of the work and all such construction shall have to be demolished and debris removed and ground
made good and cleared after completion of the work at no extra cost.
be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed.

Royalty will
of royalty is being

Refund of royalty at later date after passing of the bills cannot be entertained as the recovery

credited to revenue.
Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to

the satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor.
uitable water supply including pipe water supply where available for the staff and labour as well

Arrangement of s
ter will

as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of wa
be entertained. €) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by

the Contractor.
Suitable safety equipments and dre

be supplied by the contractor at his own cost.
ncing barriers, signals including paraffin and electric signals where necessary at work and approaches

sses, gloves, life belts etc. for the labour engaged in risky operations are to

Suitable fe
in order in project the public and employees from accident has to be provided by the Contractor at his own cost.
Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work

and also any sum, which may become payable due to operation of the workmen compensation act, shall have to

be borne by the contractor.
or has to arrange adequate lighting arrangements for the work wherever necessary at his own cost.
out, benchmark, level pillars, profiles and benching and leveling the ground required,

BLOCK DEVELOPMENT OFFICER

The contract

il 5 e
Block Development Officed
Chhendipada

Scanned with CamScanner




31

32

33

35,

J6.

37.
38,

39.

40.

41.
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(a)
b)

c)

(d)

e)

9
which has to be carried out by the contractor at his own cost. The rates to be quoted should be for finished items of work
inclusive of carmage of all materials and all incidental items of work.
After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vats,
mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat and his should
be inclusive in the rates. No extra payment will be made to the Contractor in this account.
It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item
besides estimate amount unless written order is obtained from the competent authority and rate settled before the extra
iterns of work or extra quantity of any items of work is taken up,
The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of Works
and Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract shall be sublet without
wrntten pemission to the concerned Block Development Officer or transfer is made by the power of attorney authorizing
others to receive payment on contractors behalf,
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the under
signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of tender
papers. Interested bidders may obtain further information at the same address. But it must be clearly understood that

tenders must be received in order and according to instructions in complete shape. Incomplete tender is liable for
rejection.

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the Block. or Assistant/Under Secretary & above in the P.R & DW Department. If the
fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be

forfeited & he shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma
for no relationship certificate is contained in a separate sheet vide Schedule-A.

DELETED
DELETED
DELETED
DELETED
DELETED
DELETED
DELETED

If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18%
All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard S
I.R.C. & 1.S.I. Codes & Bridge code section I,I1,lII,IV&VII & latest design criteria for pre-stressed concrete bridge specially
for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to be carried out with help of
mechanical vibrators from the range of 1.S.:2505, 1.S.:20086, 1.S.:2514. 1.S.:4656.

P.A.
pecification.

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made
leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes &
compounds.

Form work including complete false work shall be designed by the Contra
Department will have the right to inspect the scaffolding, centerin
of fully such structures, if found defective in their opinion. Any ev

ctor without any extra cost to employer and the

ty from time to time. Cost of empty cement ba
per each should be deducted from the bill.
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43

44,

45.

46.

47.

48.

49.

50.

51.

52.
§3.

54.

10
ers shall make all arrangements for proper storage of material
department is no
derer stops the work he shall have to pay th

s but no cost for raising shed for store and pay of

t responsible for any theft or loss of materials at
e full penalty as per

The tender
security guard etc. will be borne by the Department. The

site. It is contractor's risk. Under any such plea, if the ten
clauses of the contract.
Approach road to site of work for transp

traffic restriction in the town area for Transport 0
no consideration for extra time or compensa

ort of materials to site of work is sole responsibility of the Contractor. Statutory

f construction material to site of work is to be taken in to consideration

tion thereof shall be considered.

before tendering and
required for efficient execution of work and the

ctor should at his own cost arrange necessary tools and plants
d running charges o
ion of P.H. and Electrical works and takes care of the

The contra
rates quoted should be inclusive of transportation, hire an

The contractor shall properly co-ordinate with the execut

f such plant and cost of consumables.
safety of

workers.

The machineries if available, with the dep
o time subject to the condition that the contrac

artment may be supplied on hire as per charges noted in the enclosed statement

and may be changed from time t tor will execute in advance an agreement

with the Engineer-in-Charge.
No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor

under this ground under any circumstances

The tenders should furnish along with their tender a list of works ex
ry completion as per the proforma enc

ecuted during the last three years duly certified by the

concemned Engineer-in-charge indicating the satisfacto losed in a separate sheet of

schedule-H.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The

tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender documents.

An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and
required affidavitin Schedule — F, the bid document will be summarily rejected.
It should be clearly understood that:
a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.
b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer
The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in thé
Departmental Control and Research Laboratory. Test should b i i
. e carried out in accordance with the sti jon i
Bridges code section-lll. Stpdtonn
c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result
of the specimen did not give a correct indication of the actual quality of concrete ’
d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Research Lab
Cost of testing of all specimens and samples will be borne by the Contractor. horaton:
The rates quoted should be inclusive of carriage of water required in connection with i
carriage of water whatsoever will be entertained. exceution offhe work Nodiaim for
DELETED
List of tool & plants in running condition i
n possession of cont :
I ractor is to be furnished in a separate sheet of
It is the responsibility of the contractor t
0 procuri i i
p e and store explosive required for blasting ope

render necessary possible help for procuring license. b r ation. Department may
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- tisfied himself by actual inspection of the

| be deemed to have s@
|abour and

ty of materials, Medical aid,
the work according to the
encountered

n of a tender for the work, the tenderer wil
availability of the required quanti

the tender will be adequate to complete
ns and difficulties that may be

d other duties lead, lits, loading
entire satisfaction

55. For submissio
cality of the work about the quality and

him in
ken in to account all conditio
es, Octoroi an
f the work to the
ct rates Government

site and o
Flood stuff etc. and that the rates quoted by
specifications attached thereto and that he had ta
during its progress and to have quoted labour rates and materials with tax
and unloading freight for materials and all other charges necessary for the completion 0
of the Engmeer-m—charge of the work and his authorized subordinates. After acceptance of the contra e
tra charges for any reason in case the contractor finds later on to have misjudged the conditions as
d other factors. The contractor will be responst

partmental material during the execution of work. In case of loss,
ducted from the bills or his other

will not pay any ex '
ble for any misuse, loss or

regards the availability of materials, labour an

s due o any reasons whatsoever of any de

times the cost of the materials will be de

damage
damage of misuse, recovery atthe rate at 5

dues
56 100 % or the prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted

e tender and 2% of the gross amount of the bill will

from the contractor’s bill.
t Value is two lakh fifty Thousand and

18 % GST (9 %OGST +9 %
be deducted from the contractor's bill towards sales GST,

57. CGST) will be added with the value of th
where Agreemen

above.
umstances any interest is chargeable for the dues or additional dues if any

58. It must be clearly understood that under no circ!
al bill pending disposal due to any reason whatsoever.

d consolidating salvaged metals and materials.
t 1970 the contractor who undertakes execution of

payable for the work executed and fin
59. No extra payment will be made for removing spreading an
60. Under section 12 of contractors labour (Regulation and Abolition) Ac
work through labour should produce valid license from licensing authorities of lab
(A) Performance Security: Additional performance security shall be obt

our Department.
ained from the bidder when the bid

amount is less than the estimated cost put to tender. In such an event, the only the successful bidder who has

imated cost put to tender shall have to furnish the exact amount of
ender minus the quoted amount as Additional Performance Security
ceipt pledged in favour of Block Development Officer within

quoted less bid price/ rates than the est
differential cost i.e. estimated cost put to t

in shape of Demand Draft/Term deposit Re
7(seven) days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding

for blacklisting shall be imitated against the bidder.

62. Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for

testing and acceptance as may be requiring by the concerned Executive Engineer.

63. DELETED

64. DELETED
65. i . .
5 All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per Contr
er Contract

Agreement having desired compressi i i

Sl wi; i Ipsa sjss"fe strength (in work test) in 15 Cm cubes at 28days, after mixing and test conducted
66. Baitlingfout of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwat

:v:ni; ;n;e:::s;:\r,ye hs::l::: t;tiobuc:;\ew:ye :he contraf:tor. No payment will be made for benchmarks. Level piI:f::c:ﬁsl:: ':::

e e lde:)ver required. The rates quoted should be for finished items of works inclusive of
o s oo o Wi.ndow suif e unc.ierstood clearly that no claims whatsoever would be entertained

by the Engineer-in -Charge before t:u_ppl'Ed S/ e Aty should ge.t 2

68. No part of the contract shall be 'e" o 'on e work i

N suoe ot:e r: . res:;t:::t without written pemmission of the Officer-in -Charge or transfer is
= S ' payment on the contractor's behalf. REEO BRI

er shall have to abide by the C.P.W.D. safety code rules introduced
by the Government of India, Ministry of

work Housing and Supply i i i
TR AGTOR g and Supply in their standing order No-44150 dtd.25.11.57, SEN
- BLOCK
'EIEEY EEQEMBNT OFFICER
ock Devehpmen-t Offic};

Chhnq,{;_ﬁ”"
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70.

71.

72.

73.

74.

75.

76.

77.

78.

79.

80.

81.

82.

83.

84,
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The Contractor will have to submit to the concerned Block Development officer, monthly retumn of labour both skilled
and unskilled employed by him on the work.

Al fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and
conform to relevant 1.S. specification and should be got approved by the Engineer-in-charge of the respective wing before
they are used on the work.

1% of the gross amount of the bill will be deducted from the contractor's bill towards Cess as per the Building &
Other construction Workers (RE & CS) Act.1996 & Building & Other Construction Worker Welfare Cess Act.1996.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, if
found necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate.

The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P and
3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C.
structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should
not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and approved by the
Department before taking up the work and during course of execution required from time to time. All such samples will be
tested at Departmental Control and Research Laboratory, at the cost of the Contractor with no extra cost to the
Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of
execution of work or up to 6 months after completion onvork or if any, imperfection becomes apparent to the work within 6
months from the date of final certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be entertained.

The Fly Ash bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge before use in

the work and should conform to the minimum strength as per National Building Code.

Under Section 1 of contract labour Regulation and Aboliton Act 1970 the contractor who undertakes execution of

work through labour should produce valid license from the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while cal~culating consumption of steel and no claim

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any

eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that

he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the

current financial year. The name of work for which participated and the authority to which the tender was submitted must

be mentioned in the affidavit, failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to

have been entered in to within the State of Orissa and it is agreed that neither Party to the contract will be competent to

bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

0} All materials before they are being used in the items of works as per this Schedule of quantities and also the
finished items of work where tests are applicable shall have to be tested through the Engineer-incharge of the
respective wing at appropriate Laboratories according to the relevant I.S. specifications of the materials and the

said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of the
items of works should be inclusive of cost of such tests.

(D] The tests have to be planned & carried out such that the progress of work is not hampered

(1 The tests are mandatory as per the prescribed frequencies and L.S. specifi

cations. However, these are not
exhaustive and the Engineer-in

-charge has the right to prescribe other required test if any as will be considered
from time to time. e
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In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract
form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the clauses of
the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for the correctness and
completeness of the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely understood that the Government does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall

no way invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the non payment or less payment of his wages as per latest
minimum Wages Act, the concerned Block Development officer will have the right to investigate and if the contractor is
found to be in default, he may recover such amount due from the contractor and pay such amount to the labour directly
under intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
concerned Block Development officer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint, and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted on the
application of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates
or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same
dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty
equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher.
The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due
to the contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by the Office
in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper storages of
materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the Department. The
Department is not responsible for considering the theft of materials at site. Itis the contractor's risk. Under any such plea if
the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be used in
the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue
of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current
market rate whichever is higher.

DELETED

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in
the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment
of reinforcement, the steel including plates etc. shall be measured in length of

different diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by
the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and

payment). .
Y | - G2

-
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Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or

tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction
ference to the extent of up to 3% over the lowest tender amount (Where their

te the work after reduction of rates by negotiation.
d produce such documents in support of
g which the amount towards royalties of

Corporation will be allowed a price pre
tender is not the lowest) provided they express willingness to execu
The contractor is required to pay royalty to Govt. as fixed from time of time an

their payment to the concerned Block Development Officer with their bills, fallin
different materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of

concerned department. v
Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
k and get the samples tested at his own cost to ascertain

contractor has to conduct his own boring before starting the worl
e contractar shall take in to

the S.B.C. and credibility of the strata at founding level while quoting his rates for tender th

account of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work

arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to

pe amended and made good by the contractor at his own cost unless t
shall be decided that they ought to be paid for and in case of default Department may recover from the contractor the cost

rks. The contractor is also required to maintain the road/ building for 12 (Twelve) months from the

he Engineer for reasons to be recorded in writing

of making good the wo
date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
esponsible to make good all injuries, damages and repairs occasioned or rendered necessary to

contractor is to be held r

the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries to person or

structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the

contractor or any one in his employment during the exeéution of the work. Also no claim shall be entertained for loss due

to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will

have to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of

relevant I.S. Code / I.R.C. code / MoRT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary

are to be entered in this book by the Officer-in-Charge with their dated signatures and duly noted by the contractor or his

authorized agents with their dated signature. Orders entered in this book and noted by the contractors agent shall be

considered to have been duly given to the contractor for following the instructions of the Department. The order Book shall

be the property of the Block and shall not be removed from the site of work without written permission of the Engineer-In-

Charge and to be submitted to the Engineer-in charge every month.

T.he contractor should attach the certificate in token of payment deposit with the registration authority as per recent

circular of the Government relating to his registration.

In case of any discrepancy in printing or omissi i i i

document during download of ;e bidgdocumeni.o :I]\Seodfeiti::z:\oz t?eezlf::atrl?:\;t?r at:y Ot'her'pan of pémon °) e approves

The rates quoted by the contractor shall cover the latest approved rates olfnlgb . be‘ e onhe Brer

Arrangement of borrow areas; land, approach road to the building site etc. are th s Tét'enaISI oL and Royalles.

The rate for each work of concrete items wherever dewatering is im t i A

the execution or operation of the items due to standing water as w i "ecessar.y e A danel P e
‘ . . ell as due to percolation of water. The quoted rates will

be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department and

shall maintain in proper block form with pages serially numbered in order to record items of work
ks

y are not covered by-his
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contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor

or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim to the effect
that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that
effect should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as
possible regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor
regularly by 10th and 16" days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the work is liable to be summararily
rejected. The claim book is the property of the block. and shall be surrendered by the contractor to the Engineer-in-charge
after completion of the work or before recession of the contract by the Department whichever is earlier for record.

109. Number of tests as specified in I.R.C. / MoRT&H / |.S.| specification required for the construction of roads / bridges /
buildings or any other structural works will be conducted in any Govt. Test House /Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection
/ transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in-charge and on both the
accounts the cost shall be borme by the contractor.

110. Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department
(a) Making a false statement or declaration.

(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work.
(e) Past history of litigation.
1.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless

adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken
apart from dis-incentivising the tenderer.

112, The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:
Sl. No Particulars

Notice Inviting tender

Instruction to the Bidders
Conditions of Contract.

Contract data

Specifications
Drawings

O O & WM —

113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if
it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The
Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his programme of work
according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the
Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of
the contractor regularly and the final payment for the work including refund of security deposit will not be made until the
total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges
due from the contractor at any contract at any time shall be recovered from his next subsequent bill. All transit and
incidental charges in connection with the despatch of tools and plants and machineries from workshop shed/ deposit
return there to, will be borne by the contractor. The hire charge shall be recovered at the prescribed rates from and
inclusive of the date, the plant and machinery is made over up to and inclusive of the date of its return, even though the

same day it may not have been utilized for any reason except for a major break down which may take more than 72 hours
for repairs. The contractor shall immediately intimate in writing to the Engineer—in-charg

e whep.any plant or machinery
CONTRACTOR BLOCK DEV&E OFFICER
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goes out of order requlrmg major repairs. The hire charges are for clock hours. In case of tar boilers, hot mix plant and
any other machinery requiring similar preparation the working hour will include the time required to make up the boiler
temperature and bring plant to the operating conditions before the actual start of work. The machine will work in shifts of 8
hours each. Extra charges towards overtime wages of any of the operating and maintenance staff will be leviable. These
charges will be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated
beyond 8 hours in any shift without prior written pemmission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He
shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and
similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the
close of work each day. The plant and machinery once issued to a contractor shall not be returned by him on account of
lack of arrangement of labour and material etc. on his part. The same will be returned only when they do not require or
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed. The tools and plants
shall while in transit and in the custody of contractor be ét his sole risk and responsibility for damages and / or loss except
fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made good by the contractor. In the
event of a disagreement as to the extent of damage or the value of article lost, the decision of Collector,Angul shall be
final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt.

against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for loss

of life, injury or damages to property efc. arising from any cause what-so-ever. The contractor shall provide full time
choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in addition to the
normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not
returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of the
articles at the current market price will be recovered from the contractor's outstanding bills or any bills that may become
due in respect of his other work under the state public works Department. The decision of the Chief Engineer shall be final
in case of dispute.

FORM OF AGREEMENT — The contractor shall, before taking the possession of the machinery, enter in to an agreement
with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily works for
each of the plant and machinery supplied to the contractor will be maintained by the Department will be attested by the
contractor or his authorized agent daily. In case of contractor contests the correctness of the entries and / or fails to sign
the logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated
according to the entries in the logbook and will be binding on the contractor.

114. ELIGIBILITY CRITERIA FOR QUALIFICATION:
Applicants shall furnish the followings.
Required E.M.D as per the Clause No. 7 and Clause No.21.
Demand draft towards cost of tender paper as per Clause No.4.

c. Xerox copy of valid Registration Certificate, Valid GSTIN, PAN card along with the tender documents and furnish the
Original Registration certificate, and Pan card, for verification of opening of Cover-l of the tender before Block
Development Officer, Chhendipada as per Clause No.22.

d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the applicant in
schedule “E” and affidavit to that effect including authentication of tender documents and Bank guarantee in
schedule “F” as per Clause No.49.

e. License criteria as per Clause No.8.for composite tender.

f. DELETED

g. Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing them on
hire/lease/buying as defined therein. (As per Annexure-l)

h. DELETED
Proposal for subcontracting the components of the works for construction/up-gradation, aggregating to not more than
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20 percent of the contract price, if desired.
Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last date and
time of submission of bid before the stipulated date & time for opening of the bid.
The intending tenderer (s) should have the total financial turn over of an amount not less than the amount put to
tender(Annexure Column-7) during any 3(three) financial years taken together of the last proceeding five financial years.
ADDENDUM TO THE CONDITION OF P-1 CONTRACT
Clause-2(a) of P-1 Contract:-TIME CONTROL :~ Vide Works Department Office Memorandum No.24716
dtd.24.12.2005 and No0.8310 dtd.17.05.2006)
Progress of work and Re-scheduling programme.
The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter of
acceptance shall be treated as closure of the Bid process and commencement of the contract.
Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Concerned Block Development for
approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works along
with monthly cash flow forecast.
To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, %2

of the whole of the work before ¥ of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work
before 3/4th of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a
revised programme showing the modifications to such programme necessary to ensure completion of the works within the
time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge
may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the
effect of Variations and Compensation Events. '

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of the
site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the eamest money
& performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by agreement between the

Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract documents, and further to

ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for any

work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete the

work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice thereof

Block Development Ofﬂeel‘
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in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent or make good
the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with
the works.

i) Force majored, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming part
of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion
Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would cause

to be achieved by the

the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing
within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such
a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.
If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work and

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Chief Engineer (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day / month (as applicable) that the progress
remains below that specified in Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items
or group of items for which a separate period of completion has been specified. Compensation @ 1.5% per month of for
delay of work, delay to be completed on per Day basis. Provided always that the total amount of compensation for delay
to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item
or group of items of work for which a separate period of completion is originally given. The amount of compensation may
be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the Government. In
case, the contractor does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of Clause-2.5, the amount shown "against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone
shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay
in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However no interest whatsoever shall be payable on such withheld amount.

The rate quoted by the bidder less than 15% of tendered amount, then such a bid shall be rejected and the tender shall
be finalized basing on merits of rest bids. But if more than one bid is quoted.at 14.99% (Decimal up to two numbers will
be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender
through a transparent lottery system, where all bidders/ their authorized representatives, the tender inviting authority/ his
authorized representative and Financial Advisor, of DRDA will remain present.

Management Meetings f',‘z‘;.
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Either the Engineer or the Contractor may require the other to attend a management meeting. The busine
ccordance with

ss of

management meetings shall be to review the plans for remaining work and to deal with matters raised in a
the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to those attending
the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer
either at the management meeting or after the management meeting and stated in writing to all who attended the meeting.
Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt.
27.05.2005 of Works Department, Orissa):- To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work will
be realized from the contractor as penalty.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses mentioned

here in before tendering.
A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules for black

listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.

b) Involvement in any sort of tender fixing.

¢) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

Submission of false/ fabricated / forged documents for consideration of a tender.
The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the

electrical inspector / equally competent authority responsible for the work prior to Energisation of the building.

Percentage rate contract (vide Works Department letter n0.8310 dt.17.05.2006) In case of percentage rate tender:-

The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the
prescribed format appended to the tender document.

Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in
separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have the Bid Identification No., Name & SI. No. of the work (as per
IFB) to which they refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures
and words, so that there is no discrepancy. '

If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the Contractor
in words shall be taken as correct

b. If any discrepancy is found in the percentage quoted in percentage excess/ less and the total "amount quoted by
the Contractor, then percentage will be taken as correct.
c. The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding amount
will be treated as excess. '
d. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not tally
with either to percentage excess or less then it will be treated as percentage excess.
e. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied with
the percentage then it will be treated as to which side the amount tallies.
f. The Contractor will write percentage excess/ less unto one decimal point only. If h i
upto two or more decimal points, the first decimal point shall only be considere%. with?)::r::,eusng;s p:frfcentage excess / less
9. The tender shall be written legibly and free from erasures, over writings or corrections ofgﬁgu}es Corrections, over
writings & interpolations where unavoidable should be made by making out, initialing dating and rewritil:, '
CONTRACTOR BL AN
OCK DEVELOPMENT OFFICER
;)' *
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iv. In the contract P1 time is the essence. The contracto%(i]s required to maintain a certain rate of progress specify in the
contract.

V. The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to @ maximum of 5%
over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before
making any payment. ‘

vi. The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of
next higher authority.

vii.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.
(Total 119 Clauses)
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Annexure- |
List of Plants & Equipments to be deployed on contract work
:I' Type of Equipments No. of machines Marks
° required
1 No
1. Concrete Mixture 30
Concrete Vibrator Plate
2. type 1 No. 10
Concrete Vibrator Needle
3. type’ 1 No. 10
4, Truck/ Tipper 1No 10
5. Tractor 1 No 10
6. Water Tanker 1 No. 10
7. Water Pump 1 No. 10
Centering and Shuttering
8. Plate 1 Set 10

100
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Schedule-A

AVEAYS Ta N Bl

CERTIFlCATE OF NO RELATIONSHIP

I'We hereby certify that IAWNVe* am/are* related / not related(*) to any officer of
Panchayat Samiti Office, Chhendipada of the rank of Assistant Engineer & above and any
officer of the rank of Assistant / Under Secretary and above of the P.R & D.W Department,
Govt. of Orissa I/\We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable
to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable

~ for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

Date:-

SCHEDULE - B: - DELETED

SCHEDULE-C
CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our
Possession in working orders.

0]

(ii)
(iii)
(iv)
V)

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

———

SCHEUDLE - D: - DELETED

R
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SCHEDULE -E
NFORMATION REGARDING CURRENT LITIGA |ON. DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER
1. a) Is the tenderer currently involved Yes /No
in any litigation relating to the works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes /No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
. b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will summarily
be rejected.
Signature of Tenderer
SCHEDULE -F
AFFIDAVIT
1. The undersigned do hereby certify that all the statements made in the required attachments are true and
correct. ‘
2. The undersigned also hereby certifies that neither my / our firm / company / individuals ~
___nor any of its constituent partners
have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded
to us for such works have been rescinded during the last five years prior to the date of this bid.
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.
4 The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.
5. The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the Bid.
(Signature of Tenderer)
Title of Officer

Name of Firm

T X T VP 5 % £ 7% (N TR S 0§ —s
v SISV TR N : ; — .
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Date:-

SCHEDULE —G: - DELETED

SCHEDULE - H

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2h]
(Admissible in case of composite bids only)

Sanction of Value of Sub- Sub-contractor (Name & . P
the works contract Address) Experience in similar work
1 2 3 4

Attach copies of certificates on possession of valid license for executing water supply/sanitary work/building

electrification works [Reference Clause 3.2 h]

Signature of the Tenderer.
Date

SCHEDULE - |
SAMPLE FORMATS
UNDER TAKING

Th|s is to certify that
My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has

prepared the design, specifications, and other documents for the Project nor has any person associated with
been proposed as Project Manager for the Contract.

2, My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide
consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in an
Engineering Department of the Government of Orissa or other gazetted officer retired from Government service
during last two years without prior permission of the Government of Orissa in writing on or before submission of
this tender. | am aware that my contract is liable to be cancelled if either I or any of my employees is found any
time to be such a person who had not obtained the permission of the Government of Orissa as aforesaid.

Signature of the Tenderer.
Date:-

Note: i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same may be cited

in a separate letter.
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SCHEDULE =J
RELATIONSHIP DECLARATION
To,
The Tender Inviting Officer,
Subject: (Name of the Work)
Reference : (Bid reference number)
Sir,

e 2.2 of the ITB, it is to inform that | have relative(s) employed as an Officer in the rank of an

' Department. His (Their) details are as follows.
e working under my

Pursuant to claus

Assistant Engineer/Under Secretary under the

Pursuant to clause 2.3 of the ITB, | am to submit herewith the names of persons who ar
cretary in the

firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Se

Department.

Slno | Name of the my Presently Details of his relatives working in the
employee and his working at Department
designation in the firm

Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

| am also duty bound to inform the relationship of any subsequent employment with any gaz:e:tte officer in the
rank of an Assistant Engineer/Under Secretary inthe ________Department. | am aware that any breach of this

condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely
Signature of the Tenderer.
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TENDER SCHEDUL

Item
No

Description of Items

Quantity

Unit

Unit Rate
(in Rs)

Rs)

e

Amount (in

Earthwork in excavation in foundation in
hard soil with all leads and lifts including
dressing and levelling the bed and
depositing the excavated earth at places
away from work site with all leads and fits
including cost of all labour and T&P and
dewatering if required for the work etc.
complete and as directed by the Engineer-
in-Charge.

55.40

Cum

208.88

11571.95

Supplying & fillng in foundation and plinth
with sand not exceeding 23.0 ¢m thick in
layers including watering and ramming
with the cost conveyance royalties’, taxes
of the materials and labour with T&P
required for the work etc. complete be
taken on (Measurement will finished

EIC

compacted section) only. As |directed by

51.46

Cum

1181.18

60783.52

Cement concrete of proportion (1:3:6) in
foundation using 4cm.size clean hard black
crusher broken granite stone metal of
approved quality and from [|approved
quarry including hoisting, lowering and
laying concrete in layers not exceeding 15
cm. thick to the required level ramming
watering and curing etc. complete
including cost and conveyance of all
materials with all taxes and royalities and
all labour with T&P required for the work
etc. complete, including dewatering if
required. As directed by the EIC

16.45

Cum

6304.78

103713.63

Fly Ash brick masonry of size
(25x12x8)cm having C.S not less than
75kg/cm2 in cement mortar (1:6) in
foundation and plinth from approved
quarry including [splays cutting circular
moulding and similar such type of work
with necessary projections, chambering
and corbelling, watering and curing etc.
complete including cost and conveyance of
all materials with all taxes and royalties
and all Jabour with T&P required for the
work etc. complete. As directed by EIC.

23.07

Cum

5248.54

121083.82

RCC work of M20 grade with 20rnm and
down

grade black hard granite (crusher broken)
stone chips including hoisting and laying.
having a minimum compressive strength (
in work test) of 200Kalem sqm in 15cm
Cubes at 28 days with IS 456 and 516
using 10mm to 20mm size (20mm. Not to
exceed 25%) hard black crusher broken
granite stone chips of approved quality and
from approved quarry including hoisting
lowering, laying and compacting concrete
watering an curing for 4 weeks, (Including
cantering, shuttering) land finishing the

exposed surfaces smooth with cost,

o)

Bl B
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» Toyalities and taxes of all

d labour with T&p i
the work elc. complete in required for

2:)1 respect but excluding the cost and
_veyance M.S, rods or Tor steel and
inding wire of 18 to 20 guage and labour

Cl}arges for straightening, cutting, bending,

binding etc. of the M.S. rods or tor steel

land binding wire of 18 10 20 guage and :
lnbou.r charges for straightening, cutting, |
bending, binding ete. of the M.S. rods or
tor steel and binding wire and tying the
grills and placing in proper position. As
directed by EIC.

materials an

a) Column Base 7.97 Cum 7234.71 57660.64

b) Plinth band 4.11 Cum 8048.13 33077.81

c) Column & Beam 552 | Cum 14980.90 82694.57

d) Lintel Band 247 | Cum 14223.64 35132.39

e) Chajja / ventilator 0.65 Cum 7623.33 4955.16
f) Roof Slab 11.57 Cum 1358822 157215.71
6. Zl()rl?m.lhick grading plaster (1:4) over roof [ 109.64 Sqm 250.78 27495.52

sia

finished  smooth including  chipping
watering and
curing with cost, conveyance, royalities
and taxes of all materials and labour with T
& P required for the work with all taxes
and royalities etc. complete in all floors. As
per direction of EIC.
7. Straightening bend up or coiled rods cutting, 32.44 qm[ 0688.24 314286.51 .

bending, ;
cranking, hooking, welding or jointing ( if ¢
required) the M.S. rods or tor steel and binding
wires and binding, tying the grills, hoisting,
lowering and placing in proper position as
required for R.C.C. works including cost,
conveyance and taxes of M.S. Rods or Tor steel
and binding wires of 18 1o 20 gauge and labour
with all T & P required for the work elc.
complete in all floors weight of binding wires
will not be considered lor payment and payment
will be made on weight of M.S. rods or Tor
steel with piece as per cordal provision only).As
directed by EIC.

= 6 mm. thick ccment plaster (1:4) to }{CC su'rfacc 71.17 Sam 179.
8. finished smooth (cciling plaster) including closed q 53 12781.42
decp

chips and slurry treatmenl including walcring and
curing with cost and conveyance ofall mglcrmls and
Jabour with T&P required fqr the work \\’I'lll all taxes
and royalitics etc. completc in all respect in all ﬂoors..

As directed by EIC. i o l
9 Fly Ash. brick masanry in cement mortar (1 6) [ 33,46 Cum 5281.54 | 176720.33 3
' using

25 x 12 x 8) cm size brick afler immersix]g
brick for slx hours in wa'ter before us in
superstructure having 2 crushing strength of not
5 Kg per sq cm .
::sh:g?:g‘] splsyg cuui_ng, circ_ukfr moulding,
charnfering and corbelling and similar such type
of work with all necessary [‘)rOJCCl.IOUS watering
and curing ctc complete including cost and
conveyance of all matcrials a_nd labour and T&P
required for the worlf with all laxc_s and
royalities etc. complete in all floors As directed

e A 2
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) -6-
16mm. thick cement plaster (1:6) finished
smooth to inside smooth surface of brick
walls afier racking out the joints includine
watering and curing with the cost ang
conveyance of all materials and labour
with T&P required for the work with all
taxes and royalioties etc. complete in all
floors. As directed by EIC.

189.87

24742.87

1

12mm. thick cement plaster (1:6) finished
smooth to outside brick walls after racking
out the joint including watering and curing
with cost and conveyance of all materials
and labour with T&P required for the work
with all taxes and royalities etc. complete
in all respect in all floors, As directed by
EIC

145.10

cam | 167.34 | 24281.03

12.

Providing and fixing Glazed Tiles of
premium grade in dados skirting and risers
of step on 12mm thick bed of cement
mortar in proportion (1:3) jointed with neat
cement slurry mixed with pigment to
match the shades of the tiles including
rubbing and  polishing  with  cost,
conveyance of all materials, royalty, taxes
elc.

Complete in all floors and as per the
direction of the Engineer-in-charge

51.00

Sqm 1203.52 | 61379.52

Providing and .fixing Vitrified Tiles of
premium grade in all floors & treads or
steps and landing on 25mm thick bed of
cement mortar in proportion (1:1) jointed
with neat cement slurry mixed with
pigment to match the shades of the tiles
including rubbing and polishing with cost,
conveyance of all matcrials, royaliy, taxes
etc. complete in all floors and as per the
direction ofl

the Engineer-in-charge.

70.01

Sqm 1517.98 | 106273.78

14.

Wall painting two coats with plastic
emulsion paint of approved shade on new
work to give an even shade with approved
shade with cost, conveyance, taxes of all
the materials required for the work and
labour, T&P and cess etc. complete in all
respect as per specification and direction of
the Engineer-in-charge.

334.97

Sqm 8824 | 29557.75

Is.

Disternpering two coat witt] approved said
on new work over a coat of white washing
with shell lime to give an even shade with
cost, conveyance, taxes of all the materials
required for the Work and Iabour, T&P and
cess etc. complete in all respect as per
specification and direction of the Engineer-
in-charge.

71.17

Sqm 72.63 5169.08

16.

Supplying, fitting and fixing of MS doors
and windows of approved design in proper
position making good to the damage of
walls of RCC or other structural etc.
including mending or cuttings sizes
grooves in chaukhat with cost, conveyance,
taxes of all materials required for the work,

labour and T&P and cess etc. complete in

1002.00

Kg 115.00 | 115230.00

(hH
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\““ respect ns per  specification  and

direction of the Engincer-in-charge

\ Painting two coats over a coat of primer
with any approved paint with brash to
wooditon  work including  Cost,
conveyunce, taxes of all the materials
required for the work with all labour, T&P
and cess ete. complete in all respect as per

specification and direction of the Engineer-
in-charve

Cement concrete of proportion (1:2:4)
using 12mm size hard granite chips of
approved quality and from approved quarry
ncluding hoisting, lowering and laying
concrete in layers not exceeding IS cm,
thick to the required level ramming
watering  and  curing  cte.  complete
including cost and conveyance of all
materials with all taxes and royalties and
all labour with T&P required for the work
cte. complete, including  dewatering il
required. As directed by the EIC,

Cost of steel Railing of the Ramp

Total:-

Contigency 1%

GST 18% (CGST 9% + SGST 9%)

83.5 Sqm 211.63 17671.11
0.75 cum 7855.67 5891.75
9.14 Rm 3761.05 34376.00
1643745.86
16437.45
295874.10
TOTAL 1956057.40
Round up 1956057
: <
Block Development Officer

m Chhendipada
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Special condition: - Allm work i respect
- Al
Be anangediby etenderera?fnals labour, machineries, and equipments required to complete the work in all respect shall
ra th is own cost. The employer will bear no responsibility in this aspect.

My / Our quoted rate is % Excess over
% Less than

Equal to the corresponding estimate rate.

Signature of the Contractor.

Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the estimated cost.
No. of corrections.............

No. of overwriting........o....

No. of interpolations...........

No. of omission.....cevveveeen

gj v
Signature of the Tenderer

Bmat
@!?QB%}%%P @ﬁﬁrer with date of submission of tender

Date:-
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Official use only

1. Name of the work:-

2. Approximate estimated cost put to tender:-Rs-

3. Value of E.M.D as per tender call notice:-

4. (a) E.M.D deposited by the tenderer in shape of :-
(b) Amount pledged/ un pledged:-

5. GSTIN

7. Stipulated period of completion:-

8. Cost of tender paper:-

9. Date & time of opening of the tender paper:-

10. Tender paper in

/ sheets

11. No of items tendered:-

Total overwriting and correction:-

Sold to -

class contractor

Vide M.R No dated

Block Development Officer
(Office Seal)
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