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DEPARTMENT OF P.R & D.W 
INVITATION FOR BIDS (IFB) 

IDENTIFICATION No: - KANB- 01 / 2025-26 
E-mail address: - ori-kanhia@nic.in 

1. The Block Development Officer, Kaniha on behalf of the Governor of Orissa invites Percentage rate composite bid in single cover 

system for the works as detailed in the table, from the class of eligible contractors as mentioned in Col.4(four) , registered with the 

State Government and contractors of equivalent grade / Class registered with Central Government/ MES / Railway, to be 

eventually drawn up in PWD P-I form, for execution of Building(Civil Work, Electrical & PH).The proof of registration from the 

appropriate authority shall be enclosed along with the bid. If successful, the bidder who has not registered under State Government 

has to register under the State PWD in appropriate class of eligibility before signing the agreement. Bidders may submit bids for 

any or all the following works. 

Sl. 
No 

Name of works 

Approx. 
Value of 

work. 
(Rs. In 
lakhs) 

Class of 
contractor 

Bid 
Security 

(Rs.). 

Cost of 
documen
ts (Non-

refundab
le)  

Period of completion 

1 2 3 4 5 6 7 

01 
Construction of Addl. Classroom   
at Dakeswari Girls HS, Badagunduri 

17.06 ‘B’ or ‘C’ 17000 10000.00 Six Calendar months 

02 
Construction of Addl. Classroom   
at Govt. UPS, Pabitranagar, Parabil  

17.06 ‘B’ or ‘C’ 17000 10000.00 Six Calendar months 

03 
Construction of Addl. Classroom   
at Govt. Panchapada HS Baruan 

17.06 ‘B’ or ‘C’ 17000 10000.00 Six Calendar months 

 

2.      Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of 
contract and other necessary documents can be seen in the office of the Panchayat Samiti, Kaniha during office hours 
every day except on Sunday & Public holidays till last date of sale and receipt of tender paper. Interested bidders may 
obtain further information at the same address. The bid documents will be exclusively available in the District Web 
Portal www.angul.odisha.gov.in (No sale at Office). 

3.       Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at Col.5 
above in shape of N.S.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled 
Commercial Bank (Valid minimum one year from the date  of receipt) duly pledged in favour of Block Development 

Officer, Kaniha. Bids without E.M.D. or in other shape will not be considered and liable for rejection. 

N.B:- E.M.D. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not acceptable. 

 4    The sale of the bid document shall start from dt. 02.07.2025 in the District Web Portal www.angul.odisha.gov.in 
(No sale at Office). The cost of bid document as mentioned in col. No-6 has to be paid by each bidder in shape of 
demand draft only drawn in favour of Block Development Officer, Kaniha from any Scheduled Commercial bank. 
Sale of bid document will be closed at 3 .30 P.M  on dt. 09.07.2025. Bid document will be received from dated 
02.07.2025 to dated 09.07.2025 during office hours in the office of Block Development Officer, Kaniha. 

5. Bids must be delivered through Speed Post/ Registered Post having identification No. KANB- 01 / 2025-26 and 

identified with the name of work put to tender. The undersigned is not responsible for postal delay if any, in the 

delivery of the documents for non- receipt of the same. 
6. Bidders shall submit original affidavit regarding authenticity of their documents and 1 %( One Percent) E.M.D. 
along with their bids. Bids shall be accompanied with self attested true copy of valid registration certificate, GSTIN 
and PAN card, Work Experience Certificate & ITR, otherwise his/her bids shall be declared as non-responsive and 
thus liable for rejection.  The original certificates of the lowest bidder are to be produced before Block Development 
Officer, Kaniha for verification. 

7. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder 
for a particular work will be liable for rejection. 

8. Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit to the 
effect that he/she has not yet availed the facility for more than two works during the current financial year, failing 
which his/her tender will be rejected. 

 9. The bid will be opened at 11. 00 A.M. on dt. 10.07.2025 in the office of the undersigned, in the presence of the 
bidders or their authorized representatives, who wish to attend. If the office happens to be closed on the last date of 
sale and receipt / opening of the bids as specified, the bid will be sold and received / opened on the next working 
day at the same time and venue. 

http://www.angul.odisha.gov.in/
http://www.angul.odisha.gov.in/
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10. If the rate quoted by a bidder is less than 15% of tendered amount, then such a bid shall be rejected and the tender 
shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two 
numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will 
finalize the tender through a transparent lottery system, where all bidders/ their authorized representatives, the 
tender inviting authority/ his authorized representative and Accounts Officer of Block will remain present.  

11. Additional performance security shall be obtained from the bidder when the bid amount is 5% and above and 
below 10% less than the estimated cost put to tender at the rate of 50% of the difference between estimated cost put to 
tender and bid amount. In case the bid amount is 10% and above less than the estimated cost put to tender at the rate 
of 150% of difference between the estimated cost put to tender and bid amount and Additional Performance Security 
in shape of Demand Draft/Term deposit Receipt pledged in favour of Block Development Officer within 7(seven) 
days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding for blacklisting 
shall be initiated against the bidder.  
12. For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of construction shall 
be deducted from bills. 

13. Other details can be seen in the bidding documents. 

14. The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning any 

reasons thereof.  
            Sd/- 

Block Development Officer 
   Kaniha 
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CHECKLIST TO BE ENSURED BY THE BIDDER 
 

Sl. 
No 

Particulars 
Reference to 
Clause no. 

Whether 
furnished Reference to 

Page no. 
Yes No 

01. 
Cost of tender paper Rs.10, 000.00 (Xerox copy of 

financial instrument shall be furnished) 
D.T.C.N     

Clause No.04 
   

02. 

E.M.D 1% of the Estimated cost 
D.T.C.N 

Clause No.21 
   

Or 

E.M.D 2% of the estimated cost deploying 
machineries outside the State 

D.T.C.N 
Clause No.07& 
Clause No.21 

   

03. Copy of valid Registration Certificate 
D.T.C.N 

Clause No.01,05 
   

04. Copy of valid GSTIN certificate 
D.T.C.N 

Clause No.06 
   

05. Copy of PAN Card 
D.T.C.N 

Clause No.06 
   

06. No Relationship Certificate in Schedule – A 
D.T.C.N 

Clause No.35 
   

07. 
(A) 

 
Information regarding current litigation, debarring / 
expelling of the tender or abandonment of the work 
by the tenderer (Schedule-E) 

 
D.T.C.N 

Clause No.49 

   

(B) 
Affidavit (Schedule-F) 
 

D.T.C.N 
Clause No.49 

   

08. 
(A) 

Tools & Plants and machineries as per the 
requirement in Schedule-C (Minimum 70% marks to 
be obtained) and Annexure-I 
(Proof of ownership of Tools & Plants and 
machineries is to be furnished in shape of copy of 
invoices / required sale deed in case of 2nd 
purchase / required lease deed with owner ship 
documents of the leaser duly attested. In case of 
centering & shuttering materials certificate of the 
Executive Engineer of Works Department within 90 
days of last date of receipt of tender is allowed. 

 
 
 
 

D.T.C.N 
Clause No.7 

   

09. 
 
Affidavit of Joint Venture in case of Civil Building 
work. 

 
D.T.C.N 

Clause No.8 

   

10. 
 
Undertaking non-association with department 
Calling tenders. 

 
Schedule - I 
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DETAILED TENDER CALL NOTICE 
 

 Sealed Percentage rate bids are invited in Single cover systemfrom the Class of eligible contractors registered with the 

State Government and contractors of equivalent Grade / classregistered with Central Government / MES / Railways having 
registration for Civil, Electrical and P.H.works for execution of Civil / E.I. / P.H. works on production of definite proof from the 
appropriateauthority in prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work “CONSTRUCTION OF 
ADDITIONAL CLASSROOM AT GOVT. UPS, PABITRANAGAR, PARABIL G.P.” 

. 

(a)  This tender is of composite work basis and only tenderers with sound financial background capable of investing 

required amount for advance procurement of all materials required for the work need apply. Department shall not 

supply any material at all for the work. 

(b)  This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and 

agreement. 

2. The Bid documents are available on official website www.angul.odisha.gov.in from 03.07.2025 to 07.07.2025 upto 

3.30PM. 

3.  The Technical Bid documents will be opened by the assigned officer in the office of the Panchayat Samit, Kaniha, at 

11.00A.M on 08.07.2025 in the presence of the bidders or their authorized representatives who wish to attend.  

4.  The cost of Bid documents in shape of demand draft issued from any scheduled commercial bank may be  prepared in 

the name of the Block Development Officer, Kaniha and payable at Kaniha of Rs.10,000.00towards cost of tender 

paper separately for bid respectively. The bid document will be received from 03.07.2025 to 07.07.2025 during office 

hours in the office of Panchayat Samiti, Kaniha. The bid document shall be downloaded from website 

www.angul.odisha.gov.in during this period. The intending tenderers down loading the tender document has to pay the 

cost of tender paper for each set Rs.10,000.00 in shape of bank draft payable at Kaniha in favour of Block Development 

Officer, Kaniha.The original copy of the Demand Draft shall be enclosed along with the detailed tender call notice. If the 

demand draft will not be available with the DTCN then the bid will be rejected. 

5 The bid is to be submitted in single covers along with. EMD, Cost of bid document, DTCN, Xerox copy of registration 

certificate, valid GSTIN, certificate, undertaking / certificates duly filled, affidavit, and documents required as per the 

relevant clauses of this DTCN.  

. 6 The intending bidders are required to produce documents viz original Registration, valid GSTIN Certificate, PAN card after 

opening of Technical Bid for verification purpose in the latter stage along with the original documents relating to ownership 

and hiring of plants and machineries mentioned at Annexure-I, preferably within three working days from the date of 

opening of the tender. Furnishing Xerox copy of such documents along with the Bid is mandatory otherwise his/ her bid 

shall be declared as non responsive and thus liable for rejection. 

7. (i) The Contractors are required to furnish scanned copy of  evidence of ownership of principal                          

machineries/equipments as per Annexure-I for which contractor shall have to secure minimum 70% of marks failing which 

the tender shall be liable for rejection. 

    (II)Incase the contractor proposes to engage machineries and equipments as asked for in the tender document, owned or 

hired but deployed out side the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire bid 

security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the machineries 

withina period as to be able to execute an item of work as per original programme which will be part of the agreement. 

(III)   The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from the 

company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed and 

duration of such contract. The contracts/agreements/lease deed should be on long term basis for a minimum period of 12 

(Twelve) monthsas mentioned in contract data from the last date of receipt of Bid documents. 

8.  The companies or individuals registered with State Government and contractors of equivalent Grade / class registered 

with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having both legal 

http://www.angul.nic.in/
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competency and expertise in Civil, Public Health and Electrical Engineering works need put tenders for this composite 

work and the documentary evidence under appropriate Act in support of their legal competency and expertise to execute 

Civil, Electrical and P.H. work invariably should accompany their tender papers. The Civil Contractor in order to take 

part in the Composite tender should enter into a sub-contract agreement with eligible  Electrical Contractors 

having valid M.V. license (Associate with the sub-contractor) and a copy of such agreement for the work after 

due registration should be attached with the Tender in original and this shall also form a part of the tender. If the 

Civil Contractor is having registration in Electrical works under the same name and style, the question of joint venture 

does not arise. The tender papers shall bear signature of authorised person of the tenderer, the letter of authorization 

should accompany tender papers. The authorization should clearly indicate the name of legal person to sign and enter in 

to agreement and receiving payment and will be responsible for all contractual obligations for execution of work for Civil 

and Electrical Items of work to the Engineer-in- Charge. 

9.  (i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute 1parts as follows. 

a. Part – (A) :  For Civil items of works 

b. Part – (B) :  Deleted 

c. Part – (C) ::Deleted 

The contract shall be drawn & signed by Block Development Officer, Kanihaon behalf of the Governor of Odisha. 

(ii) The Civil items of works as per Part-I of Schedule of quantities of the Agreement shall be supervised measured and 

check measured by the authorized persons of the respective works. 

10 If an individual makes the application, the individual should sign above his full type written name and current address. 

11 If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the 

full name of his firm with its current address. 

12 If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their  full type 

written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a 

certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and 

current address of all partners of the firm shall also accompany the application. 

13 If the application is made by a limited company or a corporation, it shall be signed by duly authorised person 

 holding power of attorney for signing the application in which case a certified copy of the power of attorney  shall 

 accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its 

 existence along with the tenders. 

14.  No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany the 

tender. 

15.  The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the 

wordings will not be accepted. 

16.  The work is to be completed in all respects within 6 (Six) calendar months from the date of issue of work order. Tenderer 

whose tender is accepted must submit a programme of work immediately after issue of work order for approval of 

Engineer-in-Charge. 

17.  All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and 

validity of tenders can also be extended if agreed by the tenderers and the Department. 

18.  The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the 

documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed 

specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future date 

that the tenderers have not seen plans and specifications cannot be entertained. 

. 19. The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the 

execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold well in 

case of such modification of drawings during the time of execution and shall in no way invalidate the contract and no extra 

monetary compensation will be entertained. The work shall however be executed as per final approved drawing to be 

issued by the Engineer-in-Charge as and when required. 
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20.  By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site 

and locality of the work, about the quality and availability of the required quantity of material including the wheat/ rice 

referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to 

complete the work according to the specifications attached there to and that he had taken in to account all conditions and 

difficulties that may be encountered during its progress and to have quoted rates including labour and materials with 

taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the 

completion of the work, to the entire satisfaction of the Engineer-in Charge of the work and his authorised subordinates. 

After acceptance of the contract rate Government will not pay any extra charges for any reason in case the contractor 

claims later on to have misjudged as regard availability of materials, labour and other factors. 

21.  The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated cost put to tender  along 

with tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings BankAccount 

/ National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the concerned Block 

Development Officerand payable at Kanihaas per the terms and conditions laid down in OGFR and in no other form. 

Bidder’s desirous to hire machineries or equipments from out side the state or owned but deployed outside the state are 

required to furnish additional one (1) percent EMD / Bid Security. Tenders not accompanied with E.M.D. as specified 

above will not be considered .No adjustment of E.M.D. from one work to another will be entertained. 

(N.B.:-Bank Draft/Pay orders or Bankers cheque from any Nationalised banks in favour of concerned Block 

 Development Officer shall not be considered as E.M.D) 

22.  The tender should be accompanied with the Xerox copies of the valid Registration certificate, valid GSTIN and PAN 

cardwhich are mandatory and the originalcertificates are to be produced of opening of the tender beforeBlock 

Development Officer, Kanihafor verification, otherwise his/her bid shall bedeclared as non-responsive and thus liable for 

rejection. 

23.  The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations 

should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will not 

be accepted. 

24.  The department reserves the right of authority to reject any or all tenders received without assigning any reason 

whatsoever. 

25.  The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and condition of 

O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after intimation is sent 

to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest. 

26.  The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of 

the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of 

Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in 

consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract 

(Hereinafter and in the contract called the “Contract Price”).  

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance 

security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings  

Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the concerned 

Block Development officer, payable at Kanihaand in no other form, which including the amount already deposited as 

bid security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited towards hiring of 

equipments / machineries from outside the state if any) and sign the agreement in the P.W.D.form No. P-1 (Schedule 

XLV No. 61) for the fulfillment of the contract in the office of the Block Development Officer,Kaniha oras directed.  

The security deposit together with the earnest money and the amount withheld according to the provision of P-1 

agreement shall be retained as security for the due fulfillment of this contract and additional performance security in 

accordance with  the provisions of the agreement.  

 The agreement will incorporate all agreements between the officer inviting the bid and the successful bidder 

within 15 days following the notification of award along with the Letter of Acceptance. The  successful bidder will sign the 

agreement and deliver it to the Engineer-in Charge. Following documents shall  form part of the agreement. 
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a)  The notice-inviting bid, all the documents including additional conditions, specifications, and drawings, if any, 

forming the bid as issued at the time of invitation of bid and acceptance thereof together with any 

correspondence leading thereto & required amount of performance security including additional performance 

security. 

b)  Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to make 

the security deposit as above shallentail forfeiture of the Bid Security (earnest money) .No contract (tender) shall 

be finallyaccepted until the required amount of initial security money is deposited. The security will berefunded 

after 12 (Twelve) months of completion of the work and payment of the final bill and will notcarry any interest. 

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97 J.O.R.No.202 

W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer 

before acceptance of tender by the competent authority. 

27.  The contractor should be liable to fully indemnify the Department for payment of compensation under workmen 

compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of 

compensation paid will be recovered from the contractor. 

28.  Tenderers are required to liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter 

No.VII (R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), dt.27-9-61. 

29.  The contractor shall bear cost of various incidentals, sundries, and contingencies necessitated by work in full 

within the following or similar category. 

a)  Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailingtaxsfrom 

time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including temporary 

building required by the tenderer for collection of materials, storage, housing of staff or other purpose of the work 

are to be borne by the contractor at his own cost. No rent will be payable to Govt. for temporary occupation of 

land owned by govt. at the site of the work for bonafide use of the land for work and all such construction of 

temporary nature by the contractor shall be done after obtaining written permission from the Engineer-in-Charge 

of Civil portion of the work and all such construction shall have to be demolished and debris removed and ground 

made good and cleared after completion of the work at no extra cost. 

b)  Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed. 

Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of royalty is being 

credited to revenue. 

c)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to 

the satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor. 

d)  Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well 

as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will 

be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by 

the Contractor. 

f)  Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to 

be supplied by the contractor at his own cost.  

g)  Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches 

in order in project the public and employees from accident has to be provided by the Contractor at his own cost. 

h) Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work 

and also any sum, which may become payable due to operation of the workmen compensation act, shall have to 

be borne by the contractor. 

i)  The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own cost. 
30.  No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground required, 

which has to be carried out by the contractor at his own cost. The rates to be quoted should be for finished items of work 

inclusive of carriage of all materials and all incidental items of work. 

31.  After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vats, 

mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat and his should 

be inclusive in the rates. No extra payment will be made to the Contractor in this account. 
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32.  It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item 

besides estimate amount unless written order is obtained from the competent authority and rate settled before the extra 

items of work or extra quantity of any items of work is taken up. 

33. The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of Works 

and Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract shall be sublet without 

written permission to the concerned Block Development Officer or transfer is made by the power of attorney authorizing 

others to receive payment on contractors behalf. 

34.  Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of 

contract and other necessary documents can be seen in all the offices issuing the documents and office of the under 

signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of tender 

papers. Interested bidders may obtain further information at the same address. But it must be clearly understood that 

tenders must be received in order and according to instructions in complete shape. Incomplete tender is liable for 

rejection. 

35.  No Relation certificate. 

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of 

an Assistant Engineer & above in the Block. or Assistant/Under Secretary & above in the P.R & DW Department. If the 

fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be 

forfeited & he shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma 

for no relationship certificate is contained in a separate sheet vide Schedule-A. 

36.  DELETED 

     (a)      DELETED 

      b)  DELETED 

     c)  DELETED 

     (d) DELETED  

      e)  DELETED 

      f)  DELETED 

37.  If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A. 

38.  All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard Specification. 

I.R.C. & I.S.I. Codes & Bridge code section I,II,III,IV&VII & latest design criteria for pre-stressed concrete bridge specially 

for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to be carried out with help of 

mechanical vibrators from the range of I.S.:2505, I.S.:2006, I.S.:2514. I.S.:4656. 

39.  Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made 

leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes & 

compounds. 

40.  Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the 

Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly 

of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of 

centering and shuttering shall be the responsibility of the Contractor regarding compensation of all claims thereof. 

41.  Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or 

his representative shall have the right to test the weight & quality from time to time.Cost of emply cement beg@ Rs.3.50/- 

per each should be deducted from the bill. 

42.  The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and pay of 

security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of materials at 

site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per 

clauses of the contract. 

43.  Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory 

traffic restriction in the town area for Transport of construction material to site of work is to be taken in to consideration 

before tendering and no consideration for extra time or compensation thereof shall be considered. 
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44.  The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and the 

rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables. 

45.  The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes care of the safety of 

workers. 

46.  The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed statement 

and may be changed from time to time subject to the condition that the contractor will execute in advance an agreement 

with the Engineer-in-Charge. 

47.  No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor 

under this ground under any circumstances 

48.  The tenders should furnish along with their tender a list of works executed during the last three years duly certified by the 

concerned Engineer-in-charge indicating the satisfactory completion as per the proforma enclosed in a separate sheet of 

schedule-H. 

49.  An applicant or any of its constituent partners of whose contract for any work has been rescinded or 

who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The 

tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender documents. 

An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and 

required affidavit in Schedule – F, the bid document will be summarily rejected. 

50.  It should be clearly understood that: 

a)  The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed 

by the Engineer-in-charge. 

b)  Concrete test specimens 150mm × 150mm × 150mm in size (whether plain or reinforced 

concrete) for the testing shall be taken for each structural member by a representative of the contractor in the 

presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer. 

The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the 

Departmental Control and Research Laboratory. Test should be carried out in accordance with the stipulation in 

Bridges code section-III. 

c)  Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no 

plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result 

of the specimen did not give a correct indication of the actual quality of concrete. 

d)  Plain concrete and reinforced concrete specimens will be tested in Qualitycontrol and Research Laboratory. 

Cost of testingof all specimens and samples will be borne by the Contractor. 

51.  The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for 

carriage of water whatsoever will be entertained. 

52.  DELETED 

53.  List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of 

schedule-C. 

54.  It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may 

render necessary possible help for procuring license. 

55.  For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of the 

site and locality of the work about the quality and availability of the required quantity of materials, Medical aid, labour and 

Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work according to the 

specifications attached thereto and that he had taken in to account all conditions and difficulties that may be encountered 

during its progress and to have quoted labour rates and materials with taxes, Octoroi and other duties lead, l ifts, loading 

and unloading freight for materials and all other charges necessary for the completion of the work to the entire satisfaction 

of the Engineer-in-charge of the work and his authorized subordinates. After acceptance of the contract rates Government 

will not pay any extra charges for any reason in case the contractor finds later on to have misjudged the conditions as 

regards the availability of materials, labour and other factors. The contractor will be responsible for any misuse, loss or 

damages due to any reasons whatsoever of any departmental material during the execution of work. In case of loss, 
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damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other 

dues. 

56.  1.00 % or the prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted 

from the contractor’s bill. 

57.  2% of the gross amount of the bill will be deducted from the contractor’s bill towards sales GST, where Agreement Value 

is two lakh fifty Thousand and above. 

58.  It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if any 

payable for the work executed and final bill pending disposal due to any reason whatsoever. 

59.  No extra payment will be made for removing spreading and consolidating salvaged metals and materials. 

60.  Under section 12 of contractorslabour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of 

work through labour should produce valid license from licensing authorities of labour Department. 

61.  (A) Performance Security: Additional performance security shall be obtained from the bidder when the bid 

amount is 5% and above and below 10% less than the estimated cost put to tender at the rate of 50% of the 

difference between estimated cost put to tender and bid amount. In case the bid amount is 10% and above 

less than the estimated cost put to tender at the rate of 150% of difference between the estimated cost put to 

tender and bid amount and Additional Performance Security in shape of Demand Draft/Term deposit Receipt 

pledged in favour of Block Development Officer within 7(seven) days otherwise the bid shall be cancelled and 

the security deposit be forfeited. Further proceeding for blacklisting shall be initiated against the bidder. 

62.  Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for 

testing and acceptance as may be requiring by the concerned Executive Engineer. 

63.  DELETED 

64.  DELETED 

65.  All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per Contract 

Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test conducted 

in accordance with IS 456 and IS 516 . 

66.  Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or sub-soil 

water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, profiles and 

benching and leveling the ground wherever required. The rates quoted should be for finished items of works inclusive of 

these incidental items of work. It should be understood clearly that no claims whatsoever would be entertained. 

67.        All fittings for doors and windows if supplied by the contractor should be best quality and should get approved by the 

 Engineer-in -Charge before their use on the work. 

68. No part of the contract shall be sublet without written permission of the Officer-in -Charge or transfer is made by power of 

Attorney authorizing others to receive payment on the contractor’s behalf. 

69.  The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of 

work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

70.  The Contractor will have to submit to the concerned Block Development officer, monthly return of labour both skilled 

and unskilled employed by him on the work. 

71. All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and 

conform to relevant I.S. specification and should be got approved by the Engineer-in-charge of the respective wing before 

they are used on the work. 

72. 1% of the gross amount of the bill will be deducted from the contractor’s bill towards Cess as per the Building &

 Other construction Workers (RE & CS) Act.1996 & Building & Other Construction Worker Welfare Cess Act.1996. 

73.  After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, if 

found necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate. 

74.  The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P and 

3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document. 

75.  All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C. 

structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid. 



CONTRACTOR                                         12                        BLOCK DEVELOPMENT OFFICER 

 

76.  The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should 

not be unworkable low and for others too high. 

77.  The contractor has to arrange the samples of materials required for execution to be got tested and approved by the 

Department before taking up the work and during course of execution required from time to time. All such samples will be 

tested at Departmental Control and Research Laboratory, at the cost of the Contractor with no extra cost to the 

Department. 

78.  If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of 

execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within 6 

months from the date of final certificate of completion of work the contractor shall make good of all such damages at his 

own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be entertained. 

79.  The Fly Ash bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge before use in 

the work and should conform to the minimum strength as per National Building Code. 

80.  Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of 

 work  through labour should produce valid license from the licensing authority of labour Department. 

81.  Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim 

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any 

eventuality of difference for co-efficient for linear measurements. 

82.  Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that 

he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the 

current financial year. The name of work for which participated and the authority to which the tender was submitted must 

be mentioned in the affidavit, failing which the tender will be rejected. 

83.  That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to 

bring a suit in regard to the matter by this contract at any place outside the State of Orissa. 

84.  SPECIAL CONDITIONS (PART OF THE CONTRACT) 

(I)  All materials before they are being used in the items of works as per this Schedule of quantities and also the 

finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the 

respective wing at appropriate Laboratories according to the relevant I.S. specifications of the materials and the 

said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of the 

items of works should be inclusive of cost of such tests. 

(II)  The tests have to be planned & carried out such that the progress of work is not hampered 

(III)  The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, these are not 

exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be considered 

from time to time. 

85.  In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract 

form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the clauses of 

the D.T.C.N. 

86.  It must be definitely understood that the Government does not accept any responsibility for the correctness and 

completeness of the trial borings shown in the Cross Section. 

87.  Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely understood that the Government does 

not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for 

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions, 

deductions, additions or alternations shall 

no way invalidate the contract and no extra monetary compensation, will be entertained. 

88.  In case of any complaint by the labour working about the non payment or less payment of his wages as per latest 

minimum Wages Act, the concerned Block Development officer will have the right to investigate and if the contractor is 

found to be in default, he may recover such amount due from the contractor and pay such amount to the labour directly 

under intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the 

concerned Block Development officer is final and binding on the contractor. 
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89.  The contractor should arrange the materials like Steel, Cement, paint, and bitumen etc. of approved quality and 

specification at his own cost for completion of the work with the time schedule. No extension of time will be granted on the 

application of the contractor due to delay in procurement of materials. 

90. The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of 

the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates 

or market rates whichever is higher. 

91.  If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same 

dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty 

equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher.  

 The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due 

to the contractor or from his security deposit or from the proceeds of sale thereof. 

92.  The selected contractor may take delivery of departmental supply according to his need for the work issued by the Office 

in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper storages of 

materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the Department. The 

Department is not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such plea if 

the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement. 

93.  The Department will have the right to supply at any time in the interest of work any departmental materials to be used in 

the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue 

of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current 

market rate whichever is higher. 

94.  DELETED 

95.  Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have 

to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in 

the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on 

such account shall be entertained in future. 

96.  TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment 

of reinforcement, the steel including plates etc. shall be measured in length of 

different diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or 

cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by 

the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and 

payment). 

97.  Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or 

tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction 

Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their 

tender is not the lowest) provided they express willingness to execute the work after reduction of rates by negotiation. 

98.  The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of 

their payment to the concerned Block Development Officer with their bills, falling which the amount towards royalties of 

different materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of 

concerned department. 

99.  Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the 

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The 

contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain 

the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to 

account of the above aspects. 

100.  Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work 

arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to 

be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing 

shall be decided that they ought to be paid for and in case of default Department may recover from the contractor the cost 
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of making good the works. The contractor is also required to maintain the road/ building for 12 (Twelve) months from the 

date of successful completion of the work. 

101. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The 

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to 

the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries to person or  

 structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the 

contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due 

to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will 

have to be made good by the contractor at his own cost. 

102.  Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of 

relevant I.S. Code / I.R.C. code / MoRT&H specifications. 

103.  Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the 

contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary 

are to be entered in this book by the Officer-in-Charge with their dated signatures and duly noted by the contractor or his 

authorized agents with their dated signature. Orders entered in this book and noted by the contractor’s agent shall be 

considered to have been duly given to the contractor for following the instructions of the Department. The order Book shall 

be the property of the Block and shall not be removed from the site of work without written permission of the Engineer-In-

Charge and to be submitted to the Engineer-in charge every month. 

104.  The contractor should attach the certificate in token of payment deposit with the registration authority as per recent 

circular of the Government relating to his registration. 

105. In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved 

document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder. 

106.  The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties. 

Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor. 

107.  The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean 

the execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will 

be inclusive of this. 

108.  The contractor shall make requisition of claim book from the date of commencement of the work from the Department and 

shall maintain in proper block  form with pages serially numbered in order to record items of works are not covered by his 

contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor 

or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim to the effect 

that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that 

effect should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as 

possible regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor 

regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not 

made in this manner or the claim book not maintained from the commencement of the work is liable to be summararily 

rejected. The claim book is the property of the block. and shall be surrendered by the contractor to the Engineer-in-charge 

after completion of the work or before recession of the contract by the Department which ever is earlier for record. 

109.  Number of tests as specified in I.R.C. / MoRT&H / I.S.I specification required for the construction of roads / bridges / 

buildings or any other structural works will be conducted in any Govt. Test House /Departmental laboratories/reputed 

material testing laboratory as to be decided by the Engineer-in-charge.Testing charges including expenditure for collection 

/ transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be 

conducted for both prior to execution and during execution as may be directed by the Engineer-in-charge and on both the 

accounts the cost shall be borne by the contractor. 

110.  Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department 

(a) Making a false statement or declaration. 

(b) Past record of poor performance. 

(c) Past record of abandoning the work half way/ recession of contract. 

(d) Past record of in-ordinate delay in completion of the work. 
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(e) Past history of litigation. 

111.  In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a 

particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless 

adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken 

apart from dis-incentivising the tenderer. 

112.  The following documents which are not submitted with the Bid, will be deemed to be part of the Bid: 

Sl. No Particulars 

1 Notice Inviting tender 

2 Instruction to the Bidders 

3 Conditions of Contract. 

4 Contract data 

5 Specifications 

6 Drawings 

 
113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if 

it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The 

Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his programme of work 

according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the 

Department.  

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of 

the contractor regularly and the final payment for the work including refund of security deposit will not be made until the 

total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges 

due from the contractor at any contract at any time shall be recovered from his next subsequent bill. All transit and 

incidental charges in connection with the despatch of tools and plants and machineries from workshop shed/ deposit 

return there to, will be borne by the contractor. The hire charge shall be recovered at the prescribed rates from and 

inclusive of the date, the plant and machinery is made over up to and inclusive of the date of its return, even though the 

same day it may not have been utilised for any reason except for a major break down which may take more than 72 hours 

for repairs. The contractor shall immediately intimate in writing to the Engineer–in-charge when any plant or machinery 

goes out of order requiring major repairs. The hire charges are for clock hours. In case of tar boilers, hot mix plant and 

any other machinery requiring similar preparation the working hour will include the time required to make up the boiler 

temperature and bring plant to the operating conditions before the actual start of work. The machine will work in shifts of 8 

hours each. Extra charges towards overtime wages of any of the operating and maintenance staff will be leviable. These 

charges will be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated 

beyond 8 hours in any shift without prior written permission of the Engineer-in-charge. 

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He 

shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and 

similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the 

close of work each day. The plant and machinery once issued to a contractor shall not be returned by him on account of 

lack of arrangement of labour and material etc. on his part. The same will be returned only when they do not require or 

when in the option of Engineer-in-charge the work or a portion of work for which issued is completed.The tools and plants 

shall while in transit and in the custody of contractor be at his sole risk and responsibility for damages and / or loss except 

fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made good by the contractor. In the 

event of a disagreement as to the extent of damage or the value of article lost, the decision of Collector,Angul shall be 

final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt. 

against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for loss 

of life, injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time 

choukidar for guarding the plant and machinery at site. 

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in addition to the 

normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not 

returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of the 
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articles at the current market price will be recovered from the contractor’s outstanding bills or any bills that may become 

due in respect of his other work under the state public works Department. The decision of the Chief Engineer shall be final 

in case of dispute. 

FORM OF AGREEMENT – The contractor shall, before taking the possession of the machinery, enter in to an agreement 

with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily works for 

each of the plant and machinery supplied to the contractor will be maintained by the Department will be attested by the 

contractor or his authorized agent daily. In case of contractor contests the correctness of the entries and / or fails to sign 

the logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated 

according to the entries in the logbook and will be binding on the contractor. 

114.  ELIGIBILITY CRITERIA FOR QUALIFICATION: 

 Applicants shall furnish the followings. 

a.           Required E.M.D as per the Clause No. 7 and Clause No.21. 

b. Demand draft towards cost of tender paper as per Clause No.4. 

c.  Xerox copy of valid Registration Certificate, Valid GSTIN, PAN card along with the tender documents and furnish the 

Original Registration certificate, and Pan card, for verification of opening of Cover-I of the tender before Block 

Development Officer,Kaniha as per Clause No.22. 

d.  Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the applicant in 

schedule “E” and affidavit to that effect including authentication oftender documents and Bank guarantee in 

schedule “F” as per Clause No.49. 

e.  License criteria as per Clause No.8.for composite tender. 

f.  DELETED  

g.  Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing them on 

hire/lease/buying as defined therein. (As per Annexure-I) 

h.  DELETED  

i.  Proposal for subcontracting the components of the works for construction/up-gradation, aggregating to not        more than 

20 percent of the contract price, if desired. 

j. Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last date and 

time of submission of bid before the stipulated date & time for opening of the bid. 

k. The intending tenderer(s) should  have the total financial turn over of an amount not less than the amount put to 

tender(Annexure  Column-7) during any 3(three) financial years taken together of the last proceeding five financial years.  

115.  ADDENDUM TO THE CONDITION OF P-1 CONTRACT 

Clause-2(a) of P-1 Contract:-TIME CONTROL :-( Vide Works Department Office Memorandum No.24716 

dtd.24.12.2005 and No.8310 dtd.17.05.2006) 

2.1.  Progress of work and Re-scheduling programme. 

2.1.1.  The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter of 

acceptance shall be treated as closure of the Bid process and commencement of the contract. 

2.1.2.  With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Concerned Block Development for 

approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works along 

with monthly cash flow forecast. 

2.1.3.  To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time 

allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, ½ 

of the whole of the work before ½ of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work 

before 3/4th of the whole time allowed under the contract has elapsed. 

2.1.4.  If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the 

programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a 

revised programme showing the modifications to such programme necessary to ensure completion of the works within the 

time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge 

may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue Programme has been submitted. 
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2.1.5.  An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect 

of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities. 

2.1.6.  The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may 

revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the 

effect of Variations and Compensation Events. 

2.2.  Extension of the Completion Date. 

2.2.1.  The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The 

execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the 

date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of the 

site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid, 

Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money 

& performance guarantee / Security deposit absolutely. 

2.2.2.  As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for each 

milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the 

Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work and may be amended as necessary by agreement between the 

Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract documents, and further to 

ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for any 

work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete the 

work as per milestone given in contract data. 

2.2.3.  In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice thereof 

in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent or make good 

the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with 

the works. 

i) Force majored, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in  executing work not forming part 

of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the                                         

Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would cause 

the Contractor to incur additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the 

Contractors control. 

2.2.4.  Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing 

within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such 

a request the period for which extension is desired. 

2.2.5.  In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be 

communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such 

request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable 

extension by the Engineer-in-Charge and this shall be binding on the contractor. 

2.3.  Compensation for Delay. 

2.3.1.  If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work and 

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or 

remedy available under the law to the Government on account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below as the Chief Engineer (whose decision in writing shall be final and binding) may 

decide on the amount of tendered value of the work for every completed day / month (as applicable) that the progress 

remains below that specified in Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items 
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or group of items for which a separate period of completion has been specified. Compensation @ 1.5% per month of for 

delay of work, delay to be completed on per Day basis. Provided always that the total amount of compensation for delay 

to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item 

or group of items of work for which a separate period of completion is originally given. The amount of compensation may 

be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the Government. In 

case, the contractor does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) 

in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the 

compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone 

shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on 

the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay 

in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. 

However no interest whatsoever shall be payable on such withheld amount. 

2.4.   The rate quoted by the bidder less than 15% of tendered amount, then such a bid shall be rejected and the  tender shall 

 be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal  up to two numbers will 

 be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender 

 through a transparent lottery system, where all bidders/ their authorized  representatives, the tender inviting authority/ his 

 authorized representative and Financial Advisor, of DRDA will remain present.  

2.5.  Management Meetings 

2.5.1.  Either the Engineer or the Contractor may require the other to attend a management meeting. The business of 

management meetings shall be to review the plans for remaining work and to deal with matters raised in accordance with 

the early warning procedure. 

2.5.2.  The Engineer shall record the business of management meetings and is to provide copies of his record to those attending 

the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer 

either at the management meeting or after the management meeting and stated in writing to all who attended the meeting. 

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt. 

27.05.2005 of Works Department, Orissa):-To rescind the contract (of which rescission notice in writing to the contractor 

under the hand of theExecutive Engineer shall be conclusive evidence), 20% of the value of left over work will be 

realizedfrom the contractor as penalty. 

116.  The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses mentioned 

here in before tendering. 

117. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for black 

listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa. 

As per said amendment a Contractor may be blacklisted  

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process. 

b) Involvement in any sort of tender fixing. 

c)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality 
specifications despite being pointed out. 

 

d) Persistent and intentional violation of important conditions of contract. 

e) Security consideration of the State i.e. any action that jeopardizes the security of the State. 

f) Submission of false/ fabricated / forged documents for consideration of a tender.  
118.  The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the 

electrical inspector / equally competent authority responsible for the work prior to Energisation of the building. 

119.  Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:- 

i.  The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the 

prescribed format appended to the tender document. 

ii.  Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in 

separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after 

opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall 
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submit separate tender for each. Each tender shall have the Bid Identification No., Name & Sl. No. of the work (as per 

IFB) to which they refer, written on the envelope. 

iii.  Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures 

and words, so that there is no discrepancy. 

a.  If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the Contractor 

in words shall be taken as correct 

b.  If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by 

              the Contractor, then percentage will be taken as correct. 

c.  The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding amount 

will be treated as excess. 

d.  The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not tally 

with either to percentage excess or less then it will be treated as percentage excess. 

e.  The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied with 

the percentage then it will be treated as to which side the amount tallies. 

f.  The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess / less 
upto two or more decimal points, the first decimal point shall only be considered without rounding off. 

g.  The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over 

writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting. 

iv.  In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the 

contract. 

v.  The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5% 

over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before 

making any payment. 

vi.  The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of 

next higher authority. 

vii.  Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage 

excess or less shall be added or subtracted from the gross amount of the bill. 

          (Total 119 Clauses)
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TECHNICAL SPECIFICATION FOR SANITARY & PLUMBING WORKS 

 
(A) Sanitary ware & allied fittings : 

1. General: 

All Sanitary fixtures and their allied fittings, should be of first quality, manufactured by Hindustan Sanitary 

Ware / Parryware / Nycer, These should be approved by the Engineer-in-charge of the G.P.H. Wing before 

use. 

2. Squatting Pattern W.C. (pan) (Orissa Pattern Closets): 

The water closet shall be of vitreous China of specified size and pattern, with an integral flushing rim. It shall 

have the flushing inlet at the back. The Orissa closet should be of approved quality confirming to I.S.S.-2656 

(Part-Ill). 

The squatting type Indian Water Closet (Orissa Closet) shall be sunk in floor sloped towards the pan in a 

workmanship like manner. The closet shall be fixed on a proper cement concrete base of 1.3.6 proportion, 

taking care that the cushion is uniform and even, without closet, to receive the specified thickness of the 

floor finishing. The joint between the Closet and the P.V.C. (S.W.R) trap shall be made with W.C. ring and 

rubber lubricant and shall be leak proof. 

3. Flushing Cistern : 

 The flushing of the Indian water closet (Orissa Closet) shall be done by C.I. or Polyaterine High Level 
low-level porcelain valve-less syphonic flushing cistern of approved brand and quality I.S.I. Marked and 
capacity as specified. The connection between the cistern and water closet shall be made by 32 diaO.l. flush 
pipe, made from G.I. Pipe (Light Quality) or 32 dia P.V.C, Pipe as specified in the tender schedule. The flush 
pipe with an offset should be fixed to wall by using C.I. Holder Bat Clamps. The capacity of the cistern 
should be 10 Ltrs. as per I.S.S. 15 Ltrs. In case of low-level cisterns. The Cistern shall be fixed on cast Iron 
or Rolled Steel CantiliverBrakets (Bulltin type), which shall be firmly embedded in the wall, with C.C. 1.2.4. 
The Cistern shall be provided with 20mm dia P.V.C. Overflow Pipe with fittings, which shall terminate into 
mosquito proof coupling secured in a manner that will permit it to be readily cleaned or renewed. 

The 32mm dia Flush Pipe shall be connected to the Water Closet by means of approved type joint. The 

Flush Pipe shall be fixed to wall by using C.I. Holder Bat Clamps. The bend and the Offset as required in the 

Flush pipe shall be made cold. The inside of the Cistern shall be painted with two coats of approved black 

bitumen paint. The Outer face of the Cistern, Brackets Overflow pipe and Flush Pipe etc., shall be painted 

with two coats of any synthetic enamel paint of approved shade and make, over a coat of priming. The cost 

of the rate quoted for the flushing cistern. 

The inlet connection to the Cistern shall be made with 450 mm 1 cmg 15 mm dia P.V.C. Heavy type 

connection Pipe. 

4. WashHandBasin: 

The WashHandBasin shall be of the White Vitreous China of approved quality, make and brand I.S.I, 

marked. It shall be one-piece construction with an integral combined overflow. The size of the basin shall be 

as specified. Each basin shall be provided with one 15 mm dia C.R Brass Pillar Tap, 32mm dia C.R Waste, 

C.R. Chain and Rubber Plug, Unions, Joints, C.P Bottletrap cast complete in all respects of approved 

quality. 

The Basin shall be supported on a pair of R.S. or C.I. Cantilever brackets (built in type) embedded and fixed 

in wall with cement concrete, 1.2.4. These brackets shall be painted to the required shade with two coats of 

approved synthetic enamel paint over a coat of priming. 

 The waste of the Basin shall discharge into a floor trap or Channel through bottle traps as specified. One 

32mm dia C.P. Bottle Trap is to be fixed to the Waste of the Basin & the outlet of the bottle trap is to be 

connected to the waste pipe to discharge the waste to the Pipe, to discharge the waste to the aforesaid floor 

trap. The inlet connection to the Basin shall be made with 450mm Long 15mm dia Heavy type P.V.C. 

connection pipe. 
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5. Kitchen Sink: 

 Unless otherwise mentioned the Kitchen Sink and drain board (if used) shall be of white Vitreous China or 
fire clay as specified and approved quality, make a brand, confirming to T.S.S, It shall be of one piece 
construction with integral combined overflow. The size of the sink and Drain Board shall be as specified. 

 Each Sink shall be provided with one 15mm dia C.P. brass, Bib Cock, long body, 40mm C.P. Waste with 
overflow C.P. Chain & Rubber Plug, unions etc., complete in all respects as specified and of approved 
quality. 

 The sink shall be supported on a pair of M.S. or C.I. Cantilever Brackets (Built in type) embedded or fixed in 
position in the wall by Cement Concrete 1.2.4. The brackets shall be painted to required shade with two 
coats of approved synthetic enamel paint over a coat of priming. The waste should discharge into a floor 
Trap or Channel. The waste pipe should be 40mm dia P.V.C. Pipe jointed to the waste of the Sink with a 
Brass union nut. 

6. Standing Urinals : 

  The Urinals shall be flat pattern lipped front basin of required dimension of White Vitreous China and 

one piece construction with internal flushing box rim of an approved make and brand as specified. It shall be 

fixed in the position by*using wooden plug embedded in the wall with screws of proper size. Each Urinal 

shall be connected to a 40mm dia RV.C. Waste Pipe, which shall discharge into a channel of floor trap. The 

lip of Urinals shall be kept at 525mm from floor level, while fixing the Urinal on wall. 

 Where no. of Urinals are fixed in a line, the distance between the centres to centre of each Urinal shall be 

kept 750mm. and each Urinal should be separated from one to other by a partition plate. The centre to 

centre of partition plates shall be kept 750mm apart. The partition plate shall be of one-piece 25mm thick 

marble plates, cut to size and front corners rounded. The partition plates shall be embedded in wall with 

cement concrete and finished smooth. The bottom of the partition plate should be kept 350mm above floor 

level and top should be kept at 1250mm above floor level. The plates should project 600mm from wall 

surface. The width of the plates to be embedded inside the wall should not be less than 100mm. The 

thickness of the plates shall be minimum 25mm. 

 For flushing the Urinals each Urinals shall be connected with one 20mm dia G.I. Pipe (Medium Class), One 

of this pipe shall be inserted into the inlet of the Urinal and jointed with Jute and putty where as the other 

end is connected either with a Tee or Bend with the 25mm dia size Water Pipe Line fixed on the wall 

horizontal above the Urinals. In each 20mm dia flush pipe one 20mm dia cum-metal Gate value, the water 

will flow to thermal of Urinal through the inlet pipe and flush the Urinal. After flush, the valve can be closed to 

avoid wastage of water. One 40mm dia P.V.C. Waste Pipe shall be connected to the waste of each Urinal, 

to discharge the Waste into the Channel of Trap. One end of this Waste pipe shall be made a cup size to fit 

into the projected waste and tightened with screws. 

7. Squatting Urinal Plates: 

 The Urinal Plates shall be of White Glazed Vitreous China with integral flushing rim of size 450 X 350mm of 

approved make and brand as specified. There shall be white vitreous channel with stop and outlet pieces in 

front. These plates shall be fixed on C.C. at 75mm to 100mm above floor level. 

 For flushing arrangement, one 25mm dia G.I. Common Water Pipeline (minimum size) shall be fixed on the 

wall parallel to floor. For each urinal one 20mm dia G.I. Branch Pipe shall be taken down up to t200mm from 

floor level just at the centre of each plate, in which one 20mm dia Gate Valves is fixed at 350mm above floor 

level. At 1200mm height, the 20mm dia flush pipe shall be divided into two branches shall be taken 

downward and connected to the inlets of the urinals plate at floor level. By operating the valve as above, the 

water will rush into the rims of the urinal plate and flush it. 

 Where there are number of urinals fixed in a line, each urinal should be separated by a partition plate fixed 

in the centre of two urinal plates. The centre-to-centre distance of the partition plates shall be kept 750mm. 

 The partition plates shall be of one-piece marble plate, 25mm thick, cut to sizes and front corners rounded. 

The plates are to be embedded in wall with cement concrete and finished smooth. The bottom of the 

partition plates shall be kept flushed to urinal top level and the top level of partition plate shall be kept at  



CONTRACTOR                                         22                        BLOCK DEVELOPMENT OFFICER 

 

 1200mm from the urinal plate top and the projection from the wall shall be 600mm. The width of the plate to 

be embedded inside the wall should not be less than 100mm. 

(B) Soil and waste pipes and fittings  

1. H.C.I. Pipe Fittings 

 The Cast iron Soil, Waste and design pipes (spigot & socket joints) shall be of make and brand as specified 
(under specification of materials), confirming to I.S.S. 3989-1970 and ISI marked with approved clamps are 
to be used. The pipes and fittings shall be free from cracks, laps, pinholes, and other imperfection and 
carefully cited. 

 The access door fittings shall be designed and made so as to avoid dead space in which filth may 
accumulate and door shall be provided with 3mm thick rubber insertion packing when closed and bolted. 

WEIGHT OF HCI PIPES 

 

2. Dia of Pipe in mm Thickness in mm Length of pipe & width piece 

     1.8mtr. D/s 1.8mtr. 

  50 mm  5mm  16.00kg.   15.00 kg. 

  75 mm  5mm.  13.83kg.   16.52kg. 

 100 mm  8mm  24.00kg.   22.00kg.  

 150mm  8mm  26.70 kg.  31.82kg. 
              Tolerance 10% 

3. The jointing should be done with pig lead confirming to I.S. 782-1966 - grade 99.94.The spigot and of Pipes 

and Fittings should enter into the socket end. The annular space shall be packed with spun yarn gasket, 

compacted so as to leave a depth for receiving required quantity of lead in a continuous pouring from ladder. 

After pouring lead in the joints in full, caulking is to be done three times round with the caulking chisels, so 

that the joints may be sealed with lead. The depth of lead in a point should be 35mm and the rest depth of 

the joint should be packed with spun yarn Gasket. 

4. Requirement of lead and Gasket cement for jointing H.C.I. Pipes (Each Joint) 

 Dia of pipe in mm. Lead in kg. Gasket in kg. Cement kg. 

   (same for lead & cement joint) 

 100 1.2kg. 0.13kg. 0.12kg.
  

 50 0.36 kg. 0.06 kg. 0.06 kg. 

5. The inside of the pipes and fittings shall be well coated with special tar or bitumen solution of approved 

quality. Where the pipe and fittings are laid below the ground, the outer surface of the pipes and fittings shall 

also to be painted with two coats of black anticorrosive paint of approved quality. 

 On completion of the work, the exposed pipes and fittings are to be painted with two coats of synthetic 

enamel paint of approved colour& quality over a coat of red oxide primer. The cost of paint should include in 

the rates. 

6. Soil pipes for ventilation Is to be connected to the sewer at its floor and without a trap and be carried to such 

a height, at least above roof level, to prevent damage to health by commission of foul air, The pipe shall 

terminate as open and protected by a cowl. 

7. The waste water pipe shall be connected with the nearest yard gully or a surface drain. 

8. The traps should be of hard cast iron and should have a water seal at least 50mm deep. 

9. All the soil and waste pipes and fittings, after laid and fixed shall be smoke tested, to the entire, satisfaction  

 of the Engineer-in-charge. The Cost of testing is to be included in the offer. For smoke-test the materials 

usually burat greases cotton waste, which gives out a clear pungent smoke, which is easily detected by 

sight and small. Smoke shall be pumped to the drains from the lower end from a smoke machine, which 

consists of lower, and burner. 

 

 

 



CONTRACTOR                                         23                        BLOCK DEVELOPMENT OFFICER 

 

(e) P.V.C (S.W.R.) & P.V.C. (Rigid) Pipes & Fittings 

9.01 The P.V.C. (S.W.R.) and P.V.C. (Rigid), soil Waste & Vant Pipes (Spigot & Socket, & couples joints), shall 
be of make & brand as specified (Under Specification of materials) confirming to I.S.S., B.S.S. & DIN are 
tube used. 

 The main specification of P.V.C. Soil & Waste pipes and fitting are as below. 

 a) Materials – Un-plasticized Poly Vinyl-Chloride (UPVC). 
 b) Color - Grey 
 c) Dimensions  -  
  (i) Diameter  - Fittings - 75mm/110mm/63mm & 63mm. 
   Pipes - 75mm, 110mm, on lengths of 3.or 6 mtr. 
 d) Wall thickness  - Fittings - Minimum 3.2mm at any port. 
  Pipes  - As per application 
  For Rainwater - 75mrn-1.8. to 2.2.mm, 11 Omm-2.5. to 3mm 
  Waste & Soil - 75mm -1.8 to 2.2mm, 110mm -2.5 to 3 mm,  
     63mm – 
  Underground drainage with 
  light/NIL Traffics  - 110mm - 2.5 to 3mm 
  Light/Nil in Heavy traffic  - 110mm 3.7 to 4.3mm  

 e) Standard Confirming to Attributes Confirms to Standard No.  

  i) Fittings & Wall B.S.4514, DIN 10531 

   Thickness  - DIN 19534 I.S.7834 - PVC (Rigid) 

  ii) Pipe Wall thickness  - IS 4905 

  iii) Rubber ring  - IS 5382  

  iv) Fitting dimensions  - DIN 19531 - P.V.C., 

     DIN 19534-S.W.R.  

     IS - 7834 V.C. (Rigid) 

  v) Pipe Dimensions  - IS 4985  

(a) Laying instructions & Jointing Procedure  

a-1 Jointing of P.V.C. (S.W.R.) Pipes & Fittings 

 Clean the outside of the pipes spigot and the inside of the sealing groove of the fitting. Apply the rubber 

lubricant, to the spigot end, sealing ring and pass the spigot end into the socket, containing sealing ring, until 

fully homed. Mark and position of the Socket edge with pencil on the pipe, then withdraw the pipe from the 

socket by approx. 10mm towards thermal expansion gap. 

a-2. Fixing of the Pipes and fittings on wall surface. 

 P.V.C. pipes both (S.W.R.) & (Rigid), fixed on wall surface, are to be supported by P.V.C. pipe clips, 

specially made for these pipes, with horizontal runs, the pipe clips should be spaced at intervals of more 

than 10 times the outside diameter of the pines. In vertical lines the clips are to be spaced at intervals of one 

meter to a maximum of two metres according to pipe diameter. • 

a-3 Jointing of P.V.C. (Right) Pipe Fittings 

 Clean the Outside of the pipes and inside of the socket of a fitting of the inside of the couplers (where 2 plain 

ended pipes are jointed) of. Apply solvent cement solution, evenly and smoothly on the outer surface of the 

pipe end and inside surface of either the coupler of the socket and pass the pipe end into the socket of the 

fittings. Up to full depth of socket. In case of jointing 2 plain-ended pipes 1st. push the coupler up to half 

depth on the end of one pipe and the outer half of the coupler should be pushed to the end of other pipe and 

thus, both pipes are jointed. 

a.4 Fixing of P.V.C. pipes and Fittings through holes of Walls or Chajja of roofs etc. 

 The Walt/concrete slots should allow for a stress free installation, Pipes and fittings to be inserted into the 

slots, without a cement base, have to be applied first with a thin coat of P.V.C. Solvent cement, followed by 

sprinkling of dry sand (medium size). Allow it to dry. This process gives a sound base for cement concrete 

fixation, around the pipes/fittings while mending the damages. 

a-5 Antisyphonage Pipes 

 All the antisyphonage pipes and fittings to be used are of 63mm. If these are not available under the items ot 
P.V.C. (S.W.R.) materials, 63mm pipes and fittings, manufactured under P.V.C.(right) materials can be 
used, since the raw materials for both is same. 
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a-6 All traps should have a minimum water seal of 50mm as per I.S. 5329 and IS 2556 (Part XIII). Where 

antisyphonage connection is required, the traps to be supplied and used should have a 50mm 
antisyphonage gent horn on the outlet side. All the Traps used with the closets, should be of the size 
125mm X 110mm i.e. Inlet (Socket end) of 125mm & outlet (spirit end) of 110mm only. 

a-7 Installation of Water Closet 

 Determine the correct Location of the P/S Trap & set on a firm base, relative to the floor finish by pouring 
concrete on a slab. Bedding can be carried out by pouring concrete around the trap, ensuring that the traps 
outlet is left clear of concrete. Place the W.C. Connector ring to the socketed end of 125/110mm R/S trap. 
Apply rubber lubricant on W.C. Connector ring as well as outer side of water closet (connection point) and 
now complete the joint by pushing the W.C. to home of 125rnm socket of the trap. 

a-8 P.V.C. (Rigid) Pipes and Fittings 

 63mm (O.D.) P.V.C. Pipes to be used for these work either in antisyphonage system or else where, should 

be of “Quick Fit” Pipes Class 2 (4kg. F/Cm2), Quick Fit, Pipes have one end socketted. 

 The P.V.C. (Rigid) fittings, such as 63mm elbow, 63mm equal Tees 110mm x 63mm reducer etc. used in 
the work, should be of injection-molded fittings. 

a-9 One -’jointing rubber ring will be available, with each P.V.C. (S.W.R.) pipe and fitting and hence, the cost of 

therein will not be added in the joint. 

10. Measurement 

 All pipes shall be measured not/length as laid or fixed and shall be measured over all fittings such as bends, 
junctions, traps etc. The length shall be taken along the counter line of the pipes and fittings. Fittings will be 
counted extra over. 

11. Before fixing and painting, the pipe shall be tested hydraulically to pressure Q.4Kg/Cm2 for pipes under I.S.-

1729/1964 and at a pressure 0.7 Kg/Cm2 for pipes under I.S. 3989-1970 without showing any sign of 
leakage, sweating of or her defect of any kind. The pressure should be applied internally and shall be 
maintained for not less than 15 seconds. 

(c) Water Supply Pipes and Fittings: 

1. Materials. 

 All galvanized Iron Pipes are to be of mild steel continuous welded, screwed tubes, medium quality 
confirming to I.S.S. and bearing ISI Marks manufactured by reputed Firms and approved brands as 
specified. The pipes shall confirm to LS.1239 (Part-!) -1975. 

 All G.I. Fittings shall be of ‘R’ Brand manufactured by M/s. R.M. Engineering Ltd., Ahemadabad and ‘C’ 
brand manufactured by Present Engineering works or equivalent best quality. 

2. Laying of Pipes 

 The lay out of the mains and service pipe set etc., will be done in accordance with the drawings. The 
contractor is to mark out the exact position of the pipes and fittings at site and take approval of the Engineer 
In-charge, before taking up the work. 

3. Where the Pipes are laid, underground these must not be laid less than 450mm below ground level and 

coated with one coat of approved black bituminous paint. For laying the G.I. pipes and fittings below ground 
level, the width and the depth of the trenches for different dimensions for the pipes shall be given as below : 

 

Dia of Pipe Width of Trench Depth of Trench 

15mm to 50 mm 300 mm 600 mm 

65mm to 100mm 450 mm 750 mm 

The pipes shall be laid on a layer of 75mm thick sand and filled up with sand up to 75mm above pipes and 
the remaining portion of the trench shall then be filled up with proper ramming as described in “Excavation 
and refilling”. The surplus earth shall be disposed of as directed. 

 Thrust or anchor blocks of cement concrete 1.2.4 in hard granite chips shall be constructed on all bends or 
branches to transmit the hydraulic pressure without impairing the ground and spreading it over a sufficient 
area. Pipes shall not be laid to pass through manholes, catch pit, drain, where, it is unavoidable the pipes 
shall be carried in sleeve pipe of M.S./G.I., as approved by the Engineer-in-charge. The rate should include 
such a situation. 

2. Where Pipes run along walls, the same are to be fixed to the wall with holder bat clamps /M.S. Hooks as 
below: 

 

Dia of pipe in mm 15 20 25 32 40 50 

Horizontal line 2m 2.50m 2.50m 2.50m 3m 3m 

Vertical line 2.5m 3m 3m 3m 3.5m 3.5m 

 Where the pipes are passing through the R.C.C. / Masonry wall / Column / beam or pillars, these must pass 
through the appropriate higher sizes of C.I/G.I Sleeve Pipes and are to be included in the rates. 

 In case the pipes are embedded in walls and floors it should be painted with one coat of anticorrosive paint 
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of approved quality. , 

 All pipes should be fixed horizontal and vertical. For taking the pipes through the walls and floors & roof 
slabs etc. the holes shall be made by filling with chisels or jumper and not by dismantling the brickwork or 
concrete. After fixing, the holes shall be made good with cement concrete 1:2:4 and properly finished with C. 
Plaster 1.4 to match the adjacent surface. 

 Union Nuts are to be provided in each of the vertical riser or drop on and from G.l. Tank and near the Valve 
and as and where necessary. 

 The long screw fittings of 3 mtrs. for long horizontal lines and inside the lavatory / Kitchen etc. 

5. After laying and jointing the pipes and fittings shall be inspected under working condition of pressure and 
flow. Any joint found leaking pipes should be removed and replaced without extra cost. The pipes and 
fittings after they are laid shall be tested to hydraulic pressure of 6 Kg/Cm2. The test pressure should 
maintain without loss of for at least half an hour. 

6. Painting 

 On completion of the test, the exposed pipes and fittings are to be painted with two costs of synthetic 
enamel paint of approved color and brand over a coat of priming. 

7. Measurement 

 The length shall be measured in running meter. Correct to centimeter for the finished work, which shall 
include the pipes and fittings such as Bends, Tees, Elbows, etc., but excludes brass or Gun-metal fixture 
like tap, Cooks, Valves, PVC connection pipes etc. 

8. Ball Valve 

 The ball valve shall be high or low pressure class as stipulated in the Tender Schedule and shall confirm to 
I.S. 1703-1968, The nominal size of ball valve shall be that corresponding to the size of Pipe for which it is 
used. The Bal valve shall be of brass or gun-metal and the float for low pressure polyethylene and for high 
pressure in copper. 

 Each and every ball valve while in closed position shall withstand and internally applied hydraulic pressure 
of 20 Kg/Cm2 for a minimum period of two minutes without leakage or sweating. 

 Every high pressure ball valve when assemble in working condition, with the float immersed to not more 
than half its volume shall remain closed against a test’ pressure of 10.5Kg/Cm2 and a low pressure ball 
valve against a test pressure of 5.3 Kg/Cm2. 

 Polyethylene floats shall be watertight and non-absorbent and shall not contaminate water and with do 
jointing adhesive jointing parts. 

 The minimum thickness of the copper sheet used for making copper floats shall be of 0.45 mm. The 
thickness of materials of the float shall be uniform throughout. 

9. Ferrule 

 The ferrules for connection with C.I. main shall generally confirm to I.S. 2692-1964 and shall be of nominal 
bore as specified. The ferrule shall be fitted with 3 screw and 1 plug or valve capable of complete cutting off 
the supply to the connected pipe as and when required. For fixing the ferrule, the C.I. main shall be drilled 
and tapped during non-supply hour at 45 to the connected Pipe as that when required. The ferrule must be 
so fitted, that no portion of the sunk shall be left projecting within the main on which it is fitted. After the 
ferrule is connected, one C.I. bell mouth cover or with bricks (as specified) shall be kept over the ferrule to 
cover the ferrule to protect it and the cost thereof is to be included in the item, even if there is no mention. 

10. Non-return Valve (Check Valves) 

 The non-return valve shall be of Brass or Gunmetal and shall be of horizontal or vertical flow type and of the 
size as specified and confirm to I.S. 7810-1959 and I.S. 778-1957. The approximate weights of the valves 
are given below. 

Dia in mm Horizontal type (in kg) Vertical type (in kg) 

15 0.30 0.25 

20 0.55 0.25 

25 0.90 0.75 

32 1.25 0.90 

40 1.70 1.20 

50 2.90 1 .45 

65 5.25 2.15 

80 7.70 4.10 

 ±Tolerance 5%  

11. Foot Valve 

 Foot valve is generally placed at the lower end of the suction pipe of the centrifugal pump to prevent the 
suction pipe from empting. On vertical non-return valve may also be fixed in place of foot-valve. 

 The foot valve shall confirm to I.S.038-1967.  
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12. Water meters (Domestic types) 

 Water meter up to 50m nominal size shall confirm to I.S.-779-1968.The meter body shall be of bronze/ Gun-
metal and marked to read in liters complete with registration box and lid. The water meters shall be provided 
with Strainers. Strainers shall be of material, which is not susceptible to electrolyte, clean and shall be fitted 
on the inlet side of water meter. It shall be possible to remove and clean the strainer and not permit 
disturbing the registration box. The offer should include the same. The water meters shall bear ISI Mark. 

13. Bibcock & Stopcock 

 These shall confirm to I.S.781-1967 and bear ISI Mark. The bibcock is a draw off tap with a horizontal inlet 
and free outlet and stopcock is a valve with a suitable means of connection for Insertion in a pipeline for 
controlling or stopping the flow. This shall be of screw down type. The cock shall open in anti-clockwise 
direction. The stopcocks should be of C.P open type/concealed type/angle valves type as specified in tender 
schedule. Bibcock should be also C.P Brass bibcock. 

14. Full way Valve (Brass) 

 Full way valve is a valve with suitable means of connection for insertion in a pipeline for controlling or 
stepping the flow. The valve shall be of brass fitted with a cast-iron wheel and shall be of gate valve type 
confirming to I.S, 780-1960, opening Full way and of the size as specified.  

Dia in mm Flanged End Valves in kg Screwed End Valve in kg 

15 1.021 0.567 

20 1.503 0.680 

25 2.498 1.077 

32 5.232 1.559 

40 6.082 2.268 

50 6.691 3.232 

65 10.149 6.840 

80 13.281 8.845 

15.    Gun Metal Full way Valve 

 This shall be of the Gun-Metal fitted with wheel and shall be of Gate-Valve type opening full way. This shall 
confirm to I.S, 778-1971. Class I. The Valves should bear ISI Mark. 

TECHNICAL SPECIFICATION FOR STONEWARE PIPE ETC. 

1. Stoneware Pipes (Materials) 

 The S.W. pipes & fitting should be of Grade ‘A’ confirming to I.S 651/1965.The pipes shall be sound, free 
from visible defects such as fire crack or hair crack and flow or blister. The pipes shall give a sharp clear line 
when struk with a light hammer and should be perfectly salt glazed. 

Internal dia of Pipe in m.m. Thickness of the Barrel in m.m. Weight of each pipe in kg. 

100 12 14 

150 16 23 

200 17 33 

230 19 44 

250 20 52 

300 25 79 

350 30 100 

400 35 125 

450 38 147 

                        The length of pipes is 600mm exclusive of the internal depth of socket.  

2. Excavation of Trench for laying Sewer Pipes 

 The trenches for the pipes shall be excavated to the lines & level as directed. The bed of the trench shall 
have to be evenly dressed throughout from one change of grade to the next. The gradient is to stout by 
means of sight rails and boning rods and required depth be excavated at any point. The depth of the trench 
shall not less than one meter, measured from top of the pipe to the surface of the ground under roads and 
not less than 0.75mm elsewhere. The width of the trench shall be the nominal diameter of the pipe plus 
350m. The bed of the trench if in soft or made up earth, shall be well watered and rammed before laying the 
pipes and the depressions if any shall be properly filled with sand and consolidated in 200mm layers. 
Depending on soil condition, piling may even be necessary if so desired by the Engineer In-charge. If rock is 
met with, it shall be removed 150 mm below the level of the pipe and the trench will be refilled with sand and 
consolidated. 
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 The excavated materials shall not be placed within One Mtr. or half of the depth of the trench whichever is 
greater from the edge of the trench. 

 The trench shall be kept free from water. Shoring and shuttering shall be provided wherever required. 
Excavation below water label shall be done after dewatering the trenches. 

 After the excavation of the trench is completed, foundation of cement concrete 1.4.8 in hard granite metal 
(size 40mm) shall be laid with proper level all along under the length of the pipe with launching on all around 
concrete as per drawing. 

3. Laying, Jointing, hunching of the Pipes and fittings. 

 Drain Pipes (S.W. pipe & other pipes used for drain and Sewer) shall be laid in straight lines and to the even 
gradients as shown in the layout drawings. 

 The socket and of the pipes shall face stream. Adequate care shall be exercised in setting out and 
determining the level of the pipes and the contractor shall provide suitable instruments, templates, sight 
rails, boning rods and other equipments necessary for the purpose. In the case of pipes with joints to be 
made with loose collars, the collars shall be slipped on before the next pipe is laid. In those joints, a tight 
ring of twisted tarred jute soaked in cement mortar filling to ensure proper alignment and prevent. Cement 
entering the pipes, Cement compound joints is to be finished with proportion 1.1 with 45 beveling. The joints 
are to be kept wet with wet bag until the same are properly set with. The cement mortar joints shall be cured 
at least for 7 (Seven) days. 

 In the case of S.W. Pipe joints (socket & spigot), they should be caulked first with tarred jute (Spun) of 
required diameter, almost quarter depth of the socket, after which cement mortar 1:1 is pushed in with 
wooden chisel and finishing beveled at outside at 45 degree. Instead of jute of hump rubber gasket of proper 
size may also be used. The whole joint must be cured for not less than three days. In case of pipes less 
than 250m dia, joints should be made at ground level with three pipes at a time and for larger ones two 
pipes at a time and after curing they should be soiled in foundation with the help of the ropes. All pipes 
should be properly launched with cement concrete 1.3.6 with washed gravel where the pipes are crossing 
the drain or all round concrete 1.3.6 with washed gravel is to be done to 150 mm thick over the barrel of the 
pipe. 

The whole of the drain work shall be tested when laid, and at the completion of the contract, to the 
satisfaction of the Engineer-in-charge and shall be retested if necessary until found satisfactory. The test 
shall be made by means of water under pressure at the highest point of the Section under test and providing 
an air pipe at the lower and of the line. Maximum head of 5 (five) fact (1.5m) must be maintained. 

4. Excavation and refilling. 

Excavation for drain and pipe trenches shall be straight and to correct depth and gradient. The trench 
bottom shall be of required width as per specification to allow working space for pipe jointing. 

Excavated materials shall be dumped away from the site as directed by Engineer-in-charge. Suitable 
precautions are to be taken to prevent in flow of water into the excavated area, during construction. 

The contractor at his own expense shall pump out or otherwise remove any or all water which during the 
continuance of contract may be found in the excavated trenches to keep the trench clear of water during the 
work under progress. 

 The pipeline shall not be refilled and covered, until the line therein has been passed and tested. 

5. Burried Services 

All pipes, cable mains and other services exposed by the excavations shall be effectively supported by 
timbering or other means for which no extra payment will be allowed. The contractor shall be responsible for 
any damage occurring to burried services and make good the same at his own cost to the satisfaction of the 
Engineer-in-charge. 

6. Trench condition: 

Where a trench is excavated and refilled after laying the pipe, settlement of the earth in the refilled trench 
take place. The filling above the top of pipe, settles relatively, more than the sides of the trench, thereby 
developing frictional resistance. The contractor is required to take special precaution against this, while 
refilling the trenches. Procedure for backfilling as stipulated earlier should be strictly followed. 

7. Inspection Chambers/Manholes 

At every change of alignment, gradient or diameter of a drain there shall be a manhole or Inspection 
Chamber. The maximum distance between man hole chamber shall be 30 metres for the linelaid straight. 

All manhole and inspection chamber shall have internal dimension as shown in drawing and B.O.Q. The 
depth of invert shall be fixed to the gradient. 

The foundation for Manhole shall be 175mm thick & with cement concrete 1.3.6 in hard stone metal / granite 
metal of 40mm size. The concrete shall project 150mm beyond the external faces of the brickwork. 

 The brick masonry shall be done in cement mortar in the proportion of 1:4 and thickness of the brick wall 
should be 250mm thick up to 1200mm depth from Ground Level and beyond that the wall thickness shall be 
maintained 375mm.The inside surface of the walls of the chamber, shall be finished with cement plaster 1.3 
and out side with cement pointing 1.3. In addition to this, the inside surface should also be provided with 
cement punning. 
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On the top of base concrete channeling on C.C. 1.2.4 with granite chips is to be done keeping the diameter equal 

to the dia of drain pipe and depth equal to half of the dia of pipe. The channel, ‘should1 be done 

longitudinally at the centre, connecting both the ends of the pipe. The channel is to be hunched up with 

concrete 1.2.4 with hard granite chips of size 12mm sloping upwards from the edge of channel to meet the 

side of chamber at gradient of 1.6. The channel and benching are to be finished smooth and cement mortar 

1.3 and punning unless it is unavoidable. The branch should deliver sewerage in the Manhole in the 

direction of main flow and the junction must be made with care so that the flow in the main is not impeded. 

Channels for drains coming from the side of the Manhole Chamber, shall be curved to meet the main 

drainage channels. 

 The Manhole and Inspection Chambers shall be covered with R.C.C. cover slab of thickness 100mm to 

150mm according to the requirement at site. One C.I. Manhole cover of diameter and weight as stipulated in 

the tender schedule shall be fixed, on the cover slab. Unless otherwise mentioned the C.I. Cover and 

Frames and shall confirm to I.S. 1726/1960. Heavy duty covers etc., under heavy vehicular traffic condition 

and capable of bearing wheel loads up to 11.25 tons, are to be used and medium duty under light type 

wheel traffic loads and light duty for domestic premises are to be used. Covers and Frames shall be clearly 

cast, double water seal type and they shall be free from all and sand holes. The cover shall be gas tight and 

water tight with proper water-seal. The C.I. Cover and frame shall be coated with two coats of black 

bituminous paint. The frame of Manhole cover shall be fixed on the slab while the slab is cast. R.C.C.M.H. 

covers of 50cm dia and 100mm thickness shall be fitted in line of C.I.M.H. cover if stipulated in the bill of 

quantity of the tender schedule. 

8. Gully Trap Chamber 

 The size of chamber for 100mm HCI yard gully shall be of 300mm X 300mm (Inside). Foundation with 

100mm thick cement concrete 1.3.6 with hard granite metal of size 40mm from outer surface of wall and 

Brick work in cement mortar 1.4,125rnm thick, depth up to 600mm maximum. The finishing of masonry wall 

both inside and outside should be done in cement mortar 1.4 cement punning should be provided on the 

inner surface the trap should be burried in cement concrete 1.2.4 in H.G. chips up to the mouth and one 

hinged C.I. Grating of size 300mm x 300mm are to be fixed on the top of mouth of Gully trap to arrest 

rubbishes shall be provided. The foundation, should project 75mm from outer. 

9. Kota/Marble Stone flooring 

 The Kota/Marble stones shall be of thickness specified but not less than 20mm and of uniform with edges 
absolutely square & straight. They shall be laid in Cement Mortar (1.4) over masonry or concrete base. The  

 sides of the stones shall be arranged to butt against each other truly so as to came the joints practically 

invisible and certainly not more than 0.8mm in width any where. The joints shall not be filled with mortar but 

may afterwards be grouted with neat white cement mixed with matching colour pigment. When the floor has 

completely set, it, should be polished with pumice stone and finally with pads of felt. 

10. Glazed tile dado 

The glazed porcelain tiles shall be of approved size and thickness 5mm to 6mm with edges absolutely 

straight & surface accurately plain. They shall be fixed in 6mm. thick cement mortar 1.3 using cement slurry 

over pre-cement plastered base. The sides of the tiles shall be arranged to but against each other truly so 

as to make the joints practically invisible. However, the joints may be granted with white cement mixed with 

colouring materials to match the tiles and neatly cleaned leaving no trace of excess grouting materials. The 

tiled surface and edges should be perfectly vertical and straight. The corner points must be normally right 

angled unless the site condition demands. 
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TECHNICAL SPECIFICATION OF INTERNAL ELECTRIFICATION WORKS 

 
The details of internal wiring, the position of fittings, fans, switches and plug sockets etc. are indicated in 

 the layout drawings. The position of light fittings, fans, switchboards etc. indicated n these drawings are 

 only for the guidance of the supplier and the actual position of these shall be mutually decided between 

 the supplier and the purchaser. The supplier shall submit the purchaser of his consideration and approval 

 all runs of wiring and the exact position of all the points and the switch boxes first marked on the points 

 buildings. 

All internal wiring shall be done in conformity to the latest Indian standard specification/Rules, code of 

 practice adopted by CPWD and other standard practices prevalent in the part of the country. For the 

 purpose of the specification the terminology used shall be as defined in IS:732 and IS:1356 ofr the 

 definition of points wiring. The installation shall be carried out in conformity to all requirements of IE 

 Act,1910 and IE Rules 1956. 

a) Ceiling rose in (in case of ceiling and exhaust fan). 

b) Ceiling rose or connector ( in case of pendants except stiff pendant points) 

c) Bank plate (in case of stiff pendant). 

d) Socket outlet (in case of socket outlet points) 

e) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other 

    Fittings) 

f) Call bell / buzzer (in case words ‘via’ the switch shall be read ‘via’ the ceiling rose / socket outlet           

for bell push, where no ceiling rose / socket outlet its provided. 

 The following shall be deemed to be included in the point wiring 

a) Switch and ceiling rose are required 

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders] 

c) Bushed conduit for porcelain tubing where cables pass through walls. 

d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including those       

required for fan regulator but excluding those under the distribution board and main 

 control switch. 

e) Earth wire from 3 pin socket point to the common earth including connection to the earth dolley. 

f) Earth wire of 16SWG/14 SWG/I.G. wire for loop earthing of the fixture 

g) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round blocks etc. as 

required 

h) Joint for junction boxes and connecting the same as required 

i) Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan regulators etc 

The point wiring in case of fan and light points shall mean the distance between the control switch and 

ceiling rose, connect or back plate, socket outlet or lamp holder depending upon the fittings measured along the 

runs of wiring irrespective of the number of wires in run. In the case of socket outlet points, the length shall mean 

the distance between the socket outlet and the tapping point of live wire on the nearest switchboard or junction 

box, as the case may be.  

In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any junction provided 

for extending the wiring beyond the point referred to, shall be treated as the nearest tapping point. In case of call 

bell / buzzer points the length shall mean the distance between the call bell and the ceiling rose / socket outlet or 

the bell push (when the ceiling rose / socket outlet is not used).  

Sub main shall include the earth wire of adequate size main distribution Board up to sub distribution board 

B.B. such wiring has been classified on the basis of length. For the internal lighting, either surface conduct wiring 

system or recessed conduit or batten wiring system shall be provided as specific in the bill of quantities and 

working drawings. 
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Conduit wiring 

For recessed conduit wiring system the conduit shall be placed in the ceiling / columns etc. before the 

casting of the slab or column. The conduit pipes shall be properly positioned and fixed so that it will not be 

displaced at the time of concreting. The junction boxes provided shall be so arranged that its cover will be flushed 

with the finished surface of the ceiling or column. 

For placing the conduits in the walls, chases of ample dimension shall be made neatly to fix the conduit in 

a desired manner. The conduit pipe shall be fixed by means of staple or saddles not more than 600mm apart. 

Fixing of standard bends or elbows shall be avoided and all curves maintained by bending the conduit itself with a 

long radius will permit easy drawing of the conductors. Suitable inspection boxes shall be provided to permit 

periodical inspection and removal or replacement of wires if necessary. There shall be mounted flush with the wall 

with holes in the cover of the box. 

The switch or regulator box shall be made of metal on all sides except on the front where backlight sheet 

or Perspex cover painted to match the colours of the wall shall be used I case of surface wiring system. For 

recessed wiring system, these boxes shall be made flush with the conduit of each conduit or section shall be 

completed before conductors are drawn in. The entire system of conduit after installation shall be tested or 

mechanical strength and electrical continuity throughout the earthing of the entire 

installation shall be carried out in accordance with I.E. Rules and standards  

The number of wires drawn in the conduits shall not exceed the numbers those specified in Indian 

standard specification No.732. 

Main and Sub distribution Boards: 

The position of main boards for lighting and sub distribution board for different buildings are approximate 

and the exact location shall be given to the successful tenderer at the time of installation. 

The scope of this specification includes installation of the panel boards and distribution boards and 

making necessary connections. The installation of the boards shall be done strictly in accordance with the details 

supplied with the specifications; the instructions supplied by the switchgear manufacturer, Indian standard 

specifications and H.E. Rules. 

The supplier shall submit the details of installations to the purchaser for his consideration and approval, 

prior to installation. 

When the switchboards are wall / column mounted top, they shall, be mounted on a suitable angle iron 

framework. All the metal supports etc. shall be protected against corrosion. The mounting height for such 

switchboards shall be such that it can be conveniently operated. 

Earthing 

Earthing shall generally be carried out in accordance with the requirements of Indian Electricity Rules and 

the relevant rules and regulations of electrical supply authorities. The complete earthing work for the installation 

covered by this specifications shall also be provided taking into account Indian Standard Specification No.IS:732 

and IS:3043. The earthing system adopted shall also have adequate mechanical strength.  

The work shall include earthing o non current carrying metallic parts of all the equipment, light fittings, 

conduit pipes, cable and cable supports and earth strips ( the design to be approved by the purchaser) and all the 

inter connection between the earthing system to a value mutually agreed upon\ between the purchasers and the 

supplier. 

Installation, testing and commissioning: 

The supplier shall be responsible for the installation testing the commissioning of all the equipment and 

materials supplied by him against this specification. This shall also include the provision of miscellaneous wiring 

and supports and earthing in compliance with Indian Electricity rules and to he full satisfaction of the Government 

Electrical Inspector. All small items such as clamps, bolts, nuts, racks, supports, miscellaneous wiring etc. required 

to make the installation complete, shall constitute the part of major items specified in the bill of quantities and the 

tenderer should quote for each item taking these into consideration. 
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The responsibility of the supplier shall include receiving all the equipment and materials at site, storage for 

required period, handling the same at the site of erection, final execution , erections, revisions of equipment, if any, 

testing and commissioning and handing over the installation complete in all respect to the entire satisfaction of the 

purchaser’s authorized representative. The supplier shall make good of all the damaged equipment and materials 

during this period at his own expense.  

The supplier shall submit sample of each and every equipment and materials for the final approval of 

the purchaser’s representatives immediately after the acceptance of offer. All the equipments and materials 

shall be supplied exactly as per to the approved samples. If at any stage the purchaser brings to the notice 

of the supplier any discrepancy or defect the supplier shall replace the same at his own expense. 

The supplier shall render all reasonable assistance to the purchaser in getting the installation approved by 

the Government Electrical Inspector prior to the exercitation and supply necessary drawings, test certificates 

and both for tests carried out at the factory and site as well as the tests which the inspector may demand. In case 

any addition of alternations are required, to be made in the installation or in the equipment as per he directive of 

the Government Electrical Inspector / Local Authorities, he same will have to be carried out by the supplier , at his 

own expense.  

The position of light fittings, main board, switches, sockets and routes of pipes and cables shown in the 

drawings are only indicative. The actual position of these shall be decided at site at the time of execution joints by 

the supplier and the purchaser’s authorized representative. The position of light fittings, pipes and board if required, 

to be changed / shifted due to the change in the building design etc by the purchaser’s authorized representative, 

the same shall be carried out at no extra cost.  

All the materials supplied to the contractor according to the Contract condition will be subject to inspection 

and approval of the officer or his representative from time to time. The contractor will provide all facilities of such 

inspections free of cost. At the time of inspection, the owner of his representative will have full liberty to reject any 

such materials, which does not conform to the specification / requirement. No claim for any rejected materials will 

be entertained by the owner. The contractor will remove all rejected materials from site at his own cost. 

No surplus materials procured by the contractor will be accepted by the owner. 

The contractor will be responsible to get the Electric installations cleared by the Electrical 

Inspector of Orissa Government. 

Only the inspection fee will be reimbursed by Department on production of challan copy. 

Installation and Maintenance Tools: 

The supplier along with the tender shall furnish a complete list of tools, appliances and accessories 

required for the installations of switch grass, light fittings, pipes cables and wires. 

Drawings: 

All drawings, test certificates, instructions manuals etc. shall be in English Language and all dimensions 

and weights shall be in metric units. 

The tenderer shall submit with the tender general arrangement drawings for the installations work, typical 

methods and cabling and cables supports pipe work and pipe supports, typical methods of earthing and fixing of 

light fittings earthing etc. as offered by him in the tender.  

The contractor shall submit for he purchaser’s approval all layout, the general arrangement drawings as 

well as the typical details of all types of installation work in three sets before commencing the manufacture and the 

site installations work well in advance so that the site work shall not sufer.  

After obtaining approval of the above drawings the contractor shall supply three sets of the following 

Drawings: 

(a) The arrangement and support of conduit pipe 

(b) The position of light fittings, switches / plug socket and switch boards 

(c) Earthing installations 

(d) Layout plan showing the entire cable network 
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On completion of work, the successful tenderer shall supply one set of tracing in transparent linen and five 

sets of prints of all drawings incorporating all the changes / modifications affected during the execution of the 

contact. All wiring diagrams shall indicate clearly, the switch board, the runs of main and sub main wiring and the 

position of all the points with their controls. All the circuits shall be clearly indicated and numbered in a accordance 

with IS:375.  

The technical literatures and operating instructions and the maintenance manuals shall also be supplied in 

triplicate to the purchasers after the completion of the installations work. 

Test: 

Manufactures standard tests in accordance with Indian Standard and other standards, adopted shall be 

carried out on all the equipment and accessories covered by this specification so as to ensure efficient and 

satisfactory performances of all the components and also the equipment as a whole under working conditions at 

site. The tenderer shall submit a complete list of all such tests. If the purchaser, if so desired for special tests, to be 

carried out, under certain conditions the same shall be made by the successful tenderer at his own expenses.  

All equipment shall be tested at site before the commissioning in accordance with the adopted standard 

and Indian Electricity Rules. Voltage test shall be carried out on each circuit on completion of wiring and cabling. 

Technical Data: 

The tederers shall submit with their tender all such technical data, which are required for complete 

evaluation of the equipment offered. The suppliers shall give complete technical information of the equipment   as 

detailed in Annexure and relevant Indian standards. The tenderer should supply such details of all equipment and 

materials offered specially with regard to the following. 

a) Fuse switch board and distribution boards 

b) Light fittings 

c) Conduits and the accessories for them 

d) Switches / plug sockets 

e) Cable and wires 

The tender shall give along with his tender the following details: 

a) Complete details of earthing electrodes, earthing station and earthing conductors 

b) Details of conduit supports 

c) Details of all the equipment and accessories to be supplied 

Exception to Specifications: 

The object of this specification is to have all tenderers quote for equivalent materials and workmanship. It 

is, however, understood the certain manufacturers may not be able to offer as specified in every case, where the 

tenderer may find it necessary to deviate from the exact letter and not the intent of the specification, he must 

specifically state what these deviations may be at the time he submits the tender. All deviations must be grouped in 

one statement.  

No deviations other than those includes in the tender will be permitted. These deviations should be listed 

as per Annexure. 

PVC insulated Cables and Wires: 

For 415V Distribution system, cables of voltage grade not less than 1000V shall be used. These cables 

shall be heavy-duty class, PVC insulated and PVC sheathed with aluminium/copper conductors. The wires used in 

the lighting installation shall be PVC insulated and PVC sheathed copper wire/aluminium wire in case of conduits 

wiring and of 660V grade. Wires of different colours shall be made use of for quick\ identification of phase wire / 

neutral wire etc. All cable of wires shall comply with the requirements regarding the manufacture and testing etc as 

specified in India Standard Specification IS: 1554 and IS:694. 

The length of cables indicated in the bill of quantities and drawings are only indicative and the 

Successful tenderer will be paid for the exact length of cables laid at site. No joint shall be allowed in a run of 

cables, which can be covered by a possible drum length of cables.  
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Fuse switch / switch fuse shall be metalclad dust and vermin proof suitable for use under climatic 

conditions prevailing at site. Switch fuse / fuse switch units shall comply in general to IS:1567/4064 with regard to 

design and constructional / features. 

The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and interlocks shall be 

provided to ensure that the switch cover cannot be opened unless the switch is in the ‘OFF’ position. Means shall, 

however, be provided for releasing the interlock to permit closing of switch with cover open for testing purposes. 

Designs with normal conventional position of switch handles, i.e. with switch handle up in the ‘ON’ position and 

down I the ‘OFF’ position shall be preferred. All live parts inside the switch shall be properly surrounded and inter 

phase barrier shall be provided. 

Switch fuse / fuse switch units, distribution boards shall be provided with necessary metal fame work so 

that they can be mounted on wall / columns structure etc. as desired. The panel boards, shall be wall mounted type 

or floor mounted type as specified in the bill of quantities or drawings. Necessary supporting 

metal frame of approved design shall be provided for all panel boards  

The arrangements of work boards shall be such that the operational handle of the top mounted switches 

are within the convenient of operators (about 1.2 M from the finished floor level) and proper space shall be 

provided for the termination of the cable in the switches provided below the bus-bars.  

The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser connection. The bus 

bars with aluminium conductors shall be provided and PVC sleeves of different colour shall be mounted on them 

for easy identification, Clamped joints for taking the riser connections, instead of bolted type shall be preferred. 

Two bolted type earthing terminals shall be provided on the switch boards. All individual switches shall be 

connected with suitable size earth wire to the main earthing terminals of the switchboard.  

Hanger Board and shock treatment / charts shall be supplied wherever required. 

At the incoming side of each pen phase, 3-neon type indicating lamps should be provided at the main 

board. 

Switches and Plug Sockets; Switches provided for control of light points shall conform to IS:1087 and shall be 

rated for 5A/15A 250V 

Ceiling Fans and Exhaust Fans:Ceiling fans shall conform to Indian standard specification IS: 374-1960. The 

fans shall be supplied with all standard accessories like regulator and capacitors etc. The performances rating of 

the propeller fans shall in accordance with stipulations of IS:2312. All fans shall be robust in design and 

construction and shall be supplied complete with wall brackets / clamps etc. 

Fluorescent Fittings: 

All fluorescent fittings supplied shall confirm in general to IS:1913 and shall be complete with all standard 

accessories like choke, starter and capacitor etc 

The type of enclosure provided for the fittings shall be of that specified in the bill of quantities and the 

working drawings. The materials of construction for fittings used for outdoor installations and for use in the work 

anodes shall be such that they shall withstand the atmospheric condition in that area.  

Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure positive lamp locking. It 

should also be not possible to touch live parts of the lamp holder both after the lamp has been taken out and during 

the insertion or removal of the lamp. The starters shall be designed to give designed starting characteristics that 

shall promote full lamp life. Starter shall have high mechanical strength and topic proof construction. It should be 

incorporated with radio suppression capacitor o adequate rating and\ capacity. Power factor improvement 

capacitors are provided with hermetically sealed housing to ensure long and trouble fee service. Terminal soldering 

tango shall be provided for easy electrical connections. The capacitors in general shall confirm to IS:1569-1963 

and P.F improvement up to 0.95 for twin fluorescent light  fittings and 0.9 for single fluorescent light fittings is to be 

maintained.  

The ballast provided in the fluorescent fittings shall generally be in accordance to IS:1534. 

The ballast should incorporate the following design features. 

i) Low working temperature 
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ii) Correct pre heating current for the electrodes 

iii) Proper wave foam 

iv) Small in dimensions 

v) Correct power supply to the lamp 

vi) No hum. 

vii) Easy connection leads. 

All the metal construction of the fittings shall be such that they shall: 

1) Withstand the atmospheric condition prevailing in the area 

2) Provide maximum mechanical protection to the tubes and fittings accessories. 

    Assists in maximum and uniform light distribution. 

All fittings shall be provided complete with florescent lamps. All lamps shall confirm to IS:2418. 

Incandescent Fittings: 

The incandescent fittings shall be supplied strictly as per the details given in the enclosed annexure and bill of 

quantities, deviation if any regarding design, construction of materials should be specified clearly. 

All the metal parts used in construction of the fittings shall have no effect due to dust / fumes / gases likely to exist 

in the atmosphere. All the bolts , clamps, nuts and guard wire etc shall be galvanized.The wall fittings shall be 

provided with necessary hooks / clamps / supports etc for fixing the light fittings on wall / ceiling etc as detailed in 

the bill of quantities and the working drawings. 

             Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as required. If fittings are to be 

connected through PVC cables, glands of adequate size and capacity shall be provided. 

The lamp holders provided in the fittings shall confirm to IS:1528. 

C O D E S 

Codes shall mean the following including the latest ascendants and / or replacement if any. 

a) Indian Boiler Act, 1923 and Rules and Regulations made their under 

b) Indian Electricity Act, 1923 and Rules and Regulations made there under 

c) Indian Factories Act, 1948 and Rules and Regulations made there under 

d) The minimum wages Act 

e) The Women’s Compensation Act 

f) The Payment of Wages Act 

g) The Fatal Accident Act 

h) The Industrial Employment Act 

i) The Employment provident Fund Act 

j) Indian Explosive Act 1984 the Rules and Regulations made there under 

k) Indian Petroleum Act 1934, and Rules and Regulations made there under 

l) A.S.M.E. Test Codes 

m) AIRE Test, Codes 

n) American Society of Materials Testing Codes 

o) Standards of the Indian Standards Institution 

1)  Low Tension Circuit Breakers :     IS 2516-1955 Part I Sec.1 

2)  Switchgear Bus Bars      IS 375-1963 

3)  HRC fuse links       IS 2208-1962 

4)  Distribution fuse boards      IS2675-1966 

5)  Enclosure for Low Voltage switchgear    IS214701962 

6)  PVC Cables       IS1554-1975 

7) Tabular fluorescent lamps for Cameral lighting service  IS2418-1963 

8)  Tungsten Filament Lamps for cameral service   IS415-1963 

9)  Ceiling Fans       IS274-1966 

10)  Flood lights       IS1947-1961 
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11)  Wall Glass flame-proof electric light fittings   IS2206-1962 (Part 1) 

12) Water Tight Electric Light Fittings     IS3553-1956 

13) Steel Boxes for Enclosure of Electrical Accessories   IS5133-1969 

14) Fittings for Rigid Steel conduit     IS2667-1979 

15) Rigid steel circuits for electrical wiring     IS3837-1966 

16) Accessories for Rigid Steel Conduits for Electrical Wiring IS3837-1966 

17) Switch Socket Outlets      IS3837-1966 

18) PVC Wiring        IS694-1977 

19) Switches for domestic and similar purpose    IS3854-1966 

20) PVC wiring        IS694-1977 

21) Call Bell and Buzzers      IS2268-1966 

22) Straight through joint boxes and leads sleeves or 

      paper insulated cables-     EID-0032-1964 

23) Earthing        IS3043-1966 

24) Electrical Wiring installations      IS732-1963 

25) Switchgear        IS3072-1965 (Part I) 

26) Lighting protection       IS2309 –1969 

27) Public Address system      IS1882-1962 

28) Low Tension switch use units      IS4064-1978 

29) Code of Practice for Automatic FIRE ALAM system   IS2189-1970 

30) Specification for Heat Sensitive Fire Detectors    IS2175-1977 

31) Guide for Safety procedure in Electric work    IS5216-1969 

32) Rubber Mats for Electric works    IS5424-1969 

 

p) Other internationally approved standards and / or Rules and Regulations touching the subject matter 

    of the contract 

GENERAL CONDITIONS 
1. Drawings & Specifications 

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of 

cost two copies of each of the drawings specifications, descriptive schedules and other details necessary 

for execution of the work. All further drawings and details as may be prepared by the department from 

time to time for reasonable development of the work described in the contract documents and reasonably 

necessary to explain and amplify the contract drawings and to enable the contractor to execute and 

complete the work shall also be supplied in duplicate to contractor free of cost. 

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor 

shall keep one copy of all the drawings specifications, price schedule of items and quantities at work site 

and the Engineer-in-charge or his authorised representative shall at all reasonable times have access to 

the same. 

2. Contractor’s Responsibility. 

a The contractor shall provide at his cost everything necessary for the proper execution of the 

works according to the intend and meaning of the drawings, schedule of items and quantities and 

specifications taken together, if the same is not particularly shown or described therein, provided 

that the same can reasonably be inferred there from, If the Contractor finds any discrepancy in 

the drawings or between the drawing and schedule of quantities and specifications, he shall 

.immediately in writing refer the same to the Engineer-in-charge whose decision shall be final & 

binding. 

b)  Any work done at any time or even before receipt of such details shall be removed/replaced by 

the contractor without any expense to the department If the work is not in order and if so directed 
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by the Engineer-in-charge error inconsistencies in drawings and local conditions affecting the 

works shall be brought to the notice of the Engineer-in-charge immediately for his decision  All 

drawings, bill of quantities and specifications and copies therefore furnished by the department, 

are their property. They shall not be used on any other work and shall be returned to the 

Department on request on completion and before issue of final certificate or termination of the 

contract. 

c)  All materials and workmanship shall be of the respect kinds described in the specification. 

B.O.Q, contract and in accordance with the instruction of the Engineer-in-charge. The contractor 

must satisfy himself about the same while furnishing samples for approval of the Engineer-in-

charge before incorporation in the works. 

d)  The Engineer-in-charge may from time to time cause at his discretion such tests on samples of 

materials or workmanship of all/any materials and work, as he may consider necessary at places 

of manufacture, fabrication, on the site or at such other places. The expenditure incurred for all 

such tests shall be borne by the contractor. 

e)  All approved samples are to be preserved by the contractor in a regular manner in the site office 

for inspection and verification of the Engineer-in-charge or his representative from time to time. 

g). It is the responsible of the tenderer to get the prepare verification certificate from the competent 

authority for electrical works before the final bill.  

h)  Alteration / Addition & Omissions 

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or 

any part thereof that may be in his opinion be necessary and for that purpose or if for any, other 

reason it shall, in his opinion be desirable, he shall have power to order the Contractor to do so 

and the Contractor shall do any or allot followings:. 

a)  Increase or decrease the quantity of any work included in the contract. 

b)  Omit any such work. 

c) Change the levels, lines, position and dimensions of any part of the works, and 

d)  Execute additional works of any kind necessary for the completion of the work. No such 

variation shall in any way ratidate or invalidate the contract, but the value of all such

 variations shall be taken into account and shall be added to or deducted from 

the contract sum accordingly, but no such variation shall be made by the contractor 

without prior written instruction from the Engineer-in-charge. 

e)  The Schedule of quantities/rates shall be deemed to have been prepared and included 

in accordance with the method of measurement of work set out and as per the relevant 

specifications or in its absence relevant I.S. code of practice  Any error in the 

specification or in quantity or omission of any item from the schedule of quantities/ rates 

shall not vitiate the contract, but he adjusted by adding to or deduction from the contract 

sum provided that no rectification of errors, if any, shall be allowed in the contract 

schedule of rates. 

4.  Valuation of variations 

a)  All extra or additional work done or work omitted shall be valued at the rates and price 

set out in the prices schedule of quantities, and/or derived there-from, if in arriving at the 

contract sum, the Contractor have added to or deducted from the total of the items in 

the tender any sum either as a percentage or proportion, then the same percentage of 

proportion shall apply to all. items or works in the prices schedule as also for valuation 

of variation.  

b)  If the contract does not contain any rate or price applicable to the extra or additional 

work, or the rate or price in the priced schedule of quantities has become inapplicable in 
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the opinion of the Engineer-in-charge by virtues of such addition or omission, then 

suitable rates or price shall be agreed such rates shall be derived by analysis based on 

standard schedule of rates of State P.W.D. / P.H.D or in case such is not available 

therein, form any approved schedule with the various elements valued at local market 

price plus 15 (fifteen) percent towards over-heads. 

5.  The Offers are also to include 

a)  To supply all materials, labour, supervision, services, supports, scaffoldings, approach 

road, construction equipments, tools and plants etc., as required for proper execution of 

all the items of the work as per drawing and specification. 

b)  To provide all incidental items not shown or specified in particular, but reasonable or 

necessary for successful completion of the work in accordance with the drawings, 

specifications and schedule of quantities. 

c)  Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches 

and excavations. 

d)  Providing shoring and shuttering to avoid sliding of the soils and removal of the same or 

completion. 

e)  De-watering as required and directed. 

f)  Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately 

usableand disposal of surface earth and materials from site as directed. 

g)  Curing of ail concrete and cement works as per specification and direction, 

h)  Centring, shuttering as required for all concrete work. 

i)  Bending, binding, tying the grill & placing in position, including supply of all materials 

&labour etc. 

|)  To provide water and power required for construction testing and commissioning, 

k)  Testing of materials and works as per specification and direction 
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Annexure- I 
List of Plants &Equipments to be deployed on contract work 

  

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

Sl. 
No 

Type of Equipments No. of machines required Marks 

1. Concrete Mixture 
1 No 

 
30 

2. 
Concrete Vibrator Plate type 

 
1 No. 10 

3. 
Concrete Vibrator Needle 

type` 

 

1 No. 10 

4. Truck/ Tipper 
1 No 

 
10 

5. Tractor 1 No 10 

6. Water Tanker 
1 No. 

 
10 

7. Water Pump 1 No. 
10 

 

8. 
Centering and Shuttering 

Plate 
 

1 Set 10 

   100 
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Schedule-A 

 

CERTIFICATE OF NO RELATIONSHIP 
 

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of 

Panchayat Samiti Office, Kaniha of the rank of Assistant Engineer & above and any 

officer of the rank of Assistant / Under Secretary and above of the P.R & D.W 

Department, Govt. of Orissa I/We* am/are* aware that, if the facts subsequently 

proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and 

security deposit and I/We* shall be liable to make good the loss or damage resulting 

from such cancellation.  

I//We also note that, non-submission of this certificate will render my / our 

tender liable for rejection. 

 
(*) - Strike out which is not applicable      

Signature of the Tenderer 
Date:- 

----------------------------------------------------------------------------------------------------------------------------------- 
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SCHEDULE – B:- DELETED 
 
 

         SCHEDULE – C 

CERTIFICATE OF TOOLS AND PLANTS 
 

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our 
possession in working orders. 
 
(i) 
 
(ii) 
 
(iii) 
 
(iv) 
 
(v) 

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection. 
 
 

Signature of the Tenderer 
Date. 

------------------------------------------------------------------------------------------------------------------ 
 
SCHEUDLE – D:- DELETED 
 
 

 
SCHEDULE – E 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF 
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER 

 
1.  a) Is the tenderer currently involved     Yes / No 

    in any litigation relating to the works. 

b) If yes: give details: 

2.  a) Has the tenderer or any of its      Yes / No 

    constituent partners been debarred/ 

                 expelled by any agency in India 

                 during the last 5 years. 

3.  a) Has the tenderer or any of its      Yes / No 

                  constituent partners failed to 

                  perform on any contract work in 

                  India during the last 5 years. 

b) If yes, give details: 

Note: 

If any information in this schedule is found to be incorrect or concealed, qualification application will 

summarily be rejected. 

 

Signature of Tenderer 
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SCHEDULE – F 

AFFIDAVIT 
 
1.  The undersigned do hereby certify that all the statements made in the required attachments are true 

and correct. 

2.  The undersigned also hereby certifies that neither my / our firm / company / individuals___________ 

_________________________________________________________ nor any of its constituent 

partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any 

contract awarded to us for such works have been rescinded during the last five years prior to the 

date of this bid. 

3.  The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish 

pertinent information as deemed necessary and as requested by the Department to verify this 

statement or regarding my (our) competency and general reputation. 

4.  The undersigned understands and agrees that further qualifying information may be requested and 

agree to furnish any such information at the request of the Department. 

5.  The undersigned undertake that in case of any information furnished by me found to be incorrect, 

the Government has right to reject the Bid. 

     (Signature of Tenderer) 

 

Title of Officer 

 

Name of Firm 

 

                                          Date 
 
SCHEDULE – G: - DELETED 
 
 
 
 

SCHEDULE – H 

 
Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h] 

(Admissible in case of composite   bids only) 

Attach copies of certificates on possession of valid license for executing water supply/sanitary 

work/building electrification works [Reference Clause 3.2 h] 

 

Signature of the Tenderer. 
      Date 

 

 
 
 
 
 
 

Sanction of 
the works 

Value of Sub-
contract 

Sub-contractor (Name & 
Address) 

Experience in similar work 

1  2  3  4  

    



CONTRACTOR                                         42                        BLOCK DEVELOPMENT OFFICER 

 

SCHEDULE – I 
SAMPLE FORMATS 

UNDER TAKING 
This is to certify that 
1.  My firm has neither been associated, directly or indirectly, with the Consultant or with any other 

entity that has prepared the design, specifications, and other documents for the Project nor has any 

person associated with been proposed as Project Manager for the Contract. 

2.  My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to 

provide consulting services for the preparation or supervision of this work. 

3.  My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative 

duties in an Engineering Department of the Government of Orissa or other gazetted officer retired 

from Government service during last two years without prior permission of the Government of Orissa 

in writing on or before submission of this tender. I am aware that my contract is liable to be cancelled 

if either I or any of my employees is found any time to be such a person who had not obtained the 

permission of the Government of Orissa as aforesaid. 

                                         Signature of the Tenderer. 
Date:- 

Note:  i. Strike out whichever is not applicable 
ii. In case any person is under his employment with due permission from Government, the same 
may be cited in a separate letter. 

SCHEDULE – J 
 

RELATIONSHIP DECLARATION 
To, 

The Tender Inviting Officer, 
Subject: ( Name of the Work) 
Reference : (Bid reference number) 

 
Sir, 

Pursuant to clause 2.2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the 

rank of an Assistant Engineer/Under Secretary under the __________ Department. His (Their) details are as 

follows. 

Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons who are working 

under my firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under 

Secretary in the _________ Department. 

I am also duty bound to inform the relationship of any subsequent employment with any gazette 

officer in the rank of an Assistant Engineer/Under Secretary in the _________ Department. I am awarethat 

any breach of this condition would render my firm liable for penal action for suppression of facts. 

    Yours Sincerely 
 

                          Signature of the Tenderer. 
Date:- 

Sl no  Name of the my 
employee and his 
designation in the firm  

Presently 
working at  

Details of his relatives working in the 
Department  

   Relationship  
Name:  
Designation  
Office  
Address  

   Relationship  
Name:  
Designation  
Office  
Address  
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Name of work:- Construction of Additional Classroom Govt. UPS, Pabitranagar, Parabil G.P. 

Sl.No. Item of work. Quantity Unit 
 As per estimate 

Rate Amount 

1 2 3 4 5 6 

1 

Earthwork in excavation in foundation in hard soil with all 
leads and lifts including dressing and levelling the bed 
and depositing the excavated earth at places away from 
work site with all leads and lifts including cost of all 
labour and T&P and dewatering if required for the work 
etc.complete and as directed by the Engineer-in-charge. 

46.01 cu.m %cu.m 282.43 12995.00 

2 

Supplying & filling in foundation and plinth with sand not 
exceeding 23.0 cm thick in layers including watering and 
ramming with the cost conveyance royalities, taxes of the 
materials and labour with T&P required for the work 
etc.complete (Measurement will be taken on finished 
compacted section) only.As directed by EIC. 

58.87  cu.m 
One 
cu.m 628.87 37022.00 

3 

Cement concrete of proportion (1:3:6) in foundation and 
floors using 4cm.size clean hard black Crusser broken 
granite stone metal of approved quality and from 
approved quarry including hoisting,lowering and laying 
concrete in layers not exceeding 15 cm. thick to the 
required level ramming watering and curing etc.complete 
including cost and conveyance of all materials with all 
taxes and royalities and all labour with T&P required for 
the work etc.complete, including dewatering if 
required.As directed by the EIC. 

16.52 
One 
cu.m 

One 
cu.m 6753.71 111592.00 

4 

Fly Ash brick masonary of size (25x12x8)cm having C.S 
not less than 75kg/cm2 in cement mortar (1:6) in 
foundation and plinth from approved quarry including 
splays cutting circular moulding and similar such type of 
work with necessary projections, champering and 
corbelling,watering and curing etc.complete including cost 
and conveyance of all materials with all taxes and 
royalities and all labour with T&P required for the work 
etc.complete.As directed by EIC. 

13.07  cu.m 
One 
cu.m 5736.34 74952.00 
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5 

R.C.C. work of M-20 with 20mm and down grade black 
hard granite (crusher broken) stone chips including 
hoisting and laying, having a minimum compressive 
strength ( in work test) of 200Kg/cm sqm in 15cm. Cubes 
at 28 days with IS 456 and 516 using 10mm to 20mm. size 
(20mm. Not to exceed 25%) hard black crusher broken 
granite stone chips of approved quality and from 
approved quarry including hoisting lowering, laying and 
compacting concrete watering an curing for 4 weeks, 
(including centering,shuttering) and finishing the exposed 
surfaces smooth with cost,conveyance,royalities and taxes 
of all materials and labour with T&P required for the work 
etc.complete in all respect but excluding the cost and 
conveyance M.S. rods or Tor steel and binding wire of 18 
to 20 guage and labour charges for 
straightenisng,cutting,bending,binding etc. of the M.S. 
rods or tor steel land binding wire of 18 to 20 guage and 
labour charges for straightening,cutting,bending, binding 
etc. of the M.S. rods or tor steel and binding wire and tying 
the grills and placing in proper position.As directed by 
EIC. 

          

  
COLUMN BASE 9.88  cu. m 

One 
cu.m 7264.25 71771.00 

  
Column s/s beam 6.18 cu.m 

One 
cu.m 17302.44 106929.00 

  
PLINTH BEND 3.10 cu.m 

One 
cu.m 8202.52 25428.00 

  
LINTEL 2.24 cu.m 

One 
cu.m 15677.56 35118.00 

  
 Chajja 0.73  cu. m 

One 
cu.m 7554.77 5515.00 

  
Slab  12.18  cu. m 

One 
cu.m 16057.53 195534.00 

6 

Straightening bend up or coiled rods cutting, bending, 
cranking, hooking,welding or jointing ( if required) the 
M.S. rods or tor steel and binding wires and binding, tying 
the grills, hoisting, lowering and placing in proper 
position as required for R.C.C. works including 
cost,conveyance and taxes of M.S. Rods or Tor steel and 
binding wires of 18 to 20 guage and labour with all T & P 
required for the work etc.complete in all  lfloors ( weight 
of binding wires will not be considered for payment and 
payment will be made on weight of M.S. rods or Tor steel 
with piece as per cordal provision only).As directed by 
EIC. 

30.88 Qntl. 
One 
Qntl. 

9538.27 294532.00 

7 Fly Ash. brick masonary in cement mortar (1:6) using (25 x 
12 x 8) cm size brick after immersing brick for six hours in 
water before use in superstructure having a crushing 
strength of not less than 75 Kg. per sq.cm. including splays 
cutting,circular moulding, chamfering and corbelling and 
similar such type of work with all necessary projections 
watering and curing etc.complete including cost and 
conveyance of all materials and labour and T&P required 
for the work with all taxes and royalities etc.complete in 
all floors.As directed by the EIC. 

          

  
GROUND FLOOR 21.08  cu. m 

One 
cu.m 5769.34 121615.00 
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8 

16mm. thick cement plaster (1:6) finished smooth to inside 
smooth surface of brick walls after racking out the joints 
including watering and curing with the cost and 
conveyance of all materials and labour with T&P required 
for the work with all taxes and royalioties etc.complete in 
lall floors.As directed by EIC.   

 
      

  
GROUND FLOOR 107.02 sqmt 

one 
sqmt 282.10 30191.00 

9 

12mm. thick cement plaster (1:6) finished smooth to out 
side brick walls after racking out the joint including 
watering and curing with cost and conveyance of all 
materials and labour with T&P required for the work with 
all taxes and royalities etc.complete in all respect in all 
floors.As directed by EIC. 

          

  
GROUND FLOOR 138.56 sqmt 

one 
sqmt 195.24 27054.00 

10 6mm.thick cement plaster (1:4) in cilling finished smooth 
including chipping watering and curing with 
cost,conveyance, royalities and taxes of all materials and 
labour with T & P required for the work with all taxes and 
royalities etc.complete in all floors.As per direction of EIC. 

          

  GROUND FLOOR 103.37 Sq.m One 
sq.m 

197.82 20449.00 

11 20mm.thick cement plaster (1:4) in cilling finished smooth 
including chipping watering and curing with 
cost,conveyance, royalities and taxes of all materials and 
labour with T & P required for the work with all taxes and 
royalities etc.complete in all floors.As per direction of EIC. 

          

  GROUND FLOOR 91.58 Sq.m One 
sq.m 

294.19 26943.00 

12 
Painting two coats with approved paint over acoat of 
Primer with any approved primer 

22.30 sqmt 
One 
sq.m 

208.86 4657.00 

13 
Cost of Enamel paint 

5.57 Lits 
One 
Litrs 

205.34 1145.00 

14 
Cost of Primer 

2.79 Lits 
One 
Litrs 

142.70 398.00 

15 
Finishing walls with plastic emulsion paint two coat of 
approved quality. 

210.39 sqmt 
one 

sqmt 
90.60 19062.00 

16 
Cost of Emulsion paint 

52.60 Lits 
One 
Litrs 

249.34 13115.00 

17 
Finishing walls with weather coat paint two coats with any 
approved paint 

138.56 Sq.m 
One 
sq.m 

33.24 4606.00 

18 
Cost of Weather coats  paint 

34.64 Lits 
One 
Litrs 

195.10 6759.00 

19 

Providing and fixing 600mmx600mm  special plain 
/printed series ceramic floor tiles  on 12mm thick cement 
plaster (1:3) jointed with neat cement slury mixed with 
pigment to match the shade of the tiles including rubbing 
and polishing, with cost, conveyance of all materials, 
royalty taxes etc.complete and as per the direction of the 
Engineer-in-Charge. 

90.63 Sq.m 
One 
sq.m 

1394.08 126345.00 
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20 

Providing and fixing 20cmx30cm / 20cm x 20cm special 
plain /printed series ceramic wall tiles in dados skirtting 
& riser of steps on 12mm thick cement plaster (1:3) jointed 
with neat cement slury mixed with pigment to match the 
shade of the tiles including rubbing and polishing, with 
cost, conveyance of all materials, royalty taxes 
etc.complete and as per the direction of the Engineer-in-
Charge. 

13.38 Sq.m 
One 
sq.m 

1089.03 14569.00 

21 

Finishing wall surface of walls with Acrylic wall putty 
(Water based ) of approved make and finished smooth and 
even surface to receive painting including cost of 
scaffolding staging charges with cost of all materials taxes, 
labour T&P etc complete. 

210.39 Sq.m 
One 
sq.m 

85.37 17961.00 

22 

Labour charges for fitting and fixing of departmental M.S. 
Gates, steel windows M.S. window grills to windows and 
opening and collapsible gate with top and bottom rails in 
proper position including making holes in walls, R.C.C. 
structure and wood work etc. and making good the 
damages to walls or R.C.C. structure including mending or 
cutting to sizes or grooves in walls and fixing with R.C.C. 
(1:2:4) with hard black crusher lbroken/hand broken 
granite stone chips of 12mm to 20mm. (20mm not to 
exceed 25%) with cost and conveyance of all materials, 
Iron works, labour taxes and royalities with all T&P 
etc.complete in all floors.As directed by EIC. 

420.00 Kg. One Kg. 115.00 48300.00 

23 Add Cost  of Bala painting work LS         10000.00 

24 
Add Cost  of Electrification including all labour and 
material etc complete. LS         35000.00 

25 Add or cost of Furinture including all completely.         200000.00 

26 Add Photo and Board         6000.00 

  Total:-         1705557.00 

  Limited to          1703350.00 

  26(Twenty  Six) items only           

  (Rupees Seventeen Lakh Two Thousand Nine Hundred Forty Two   )only 
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Special condition: - All materials, labour, machineries, and equipments required to complete the work in all 

respect shall be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect. 
 
My /Our quoted rate is  __________________________________% Excess over  

   __________________________________% Less than  

   _____ Equal to the corresponding estimate rate. 

 
Signature of the Contractor. 

 
Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the 

estimated cost. 
 
 
 

 
 
 
 
 

 
Block Development Officer                                                            Signature of the Tenderer                      
            Kanihawith date of submission oftender 

Date:- 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. of corrections…………. 

No. of overwriting…………. 

No. of interpolations……….. 

No. of omission……………. 
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Official use only 

 
1. Name of the work:-…………………………………………………………. 
 
2. Approximate estimated cost put to tender:-Rs- 
 
3. Value of E.M.D as per tender call notice:- 
 
4. (a)  E.M.D deposited by the tenderer in shape of :-  
 
    (b)   Amount pledged/ un pledged:- 
 
5.  GSTIN 
 
7. Stipulated period of completion:- 
 
8. Cost of tender paper:- 
 
9. Date & time of opening of the tender paper:- 
 
10. Tender paper in ----------------------------/ sheets 
 
11. No of items tendered:- 
 
12. Total overwriting and correction:-  

 

 

Sold to -__________________ 

 

  __________________________ 

 

____________________________class contractor 

 

Vide M.R No____________dated________________ 

 

 

 

 

Block Development Officer 

         (Office Seal) 
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