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GOVERNMENT OF ODISHA 
P.R. & D.W. DEPARTMENT 

 
 
 

PANCHAYAT SAMITI, 
BANARPAL, ANGUL 

 
 

BID DOCUMENT 
02/ BDOBNRPL/ANGUL/2025-26 

 
 
 

FOR THE WORK 
 

Construction Of Additional Class Room at CPP 
Munda Hutting PPS, Kulad GP 
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CHECK LIST TO BE FILLED UP AND SUBMITTED BY THE BIDDER 
 
Name of the work: - 

Name of the Contractor: - 

House No./ Plot No.: - 

AT: - 

P.O: - 

P.S: - 

District: - 

State: - 

PIN: - 
 

 
Sl. 
No 

Particulars Whether 
furnished 

  YES NO 

1 Cost of tender paper amounting to Rs 6000/- shall be enclosed in original 
in shape of DD drawn in any nationalized bank. 

  

2 Earnest Money Deposit 
 

  

3 Contractor’s Registration Certificate (License) 
 

  

4 Copy of valid GST clearance certificate   

5 Copy of PAN Card   

6 Certificate of Tools and Plants   

7 Complete filled in and duly certified Annexure-A, Annexure-B, Annexure-
C(Optional), Annexure-E 

  

8 No Relationship Certificate in Annexure-D   

9 
 

A declaration to the effect that there has been no 
conviction/imprisonment for an offence involving moral turpitude. 

  

10 Affidavit regarding authenticity of the credentials   

11 Past Performance of the Contractor in the Prescribed Proforma.   

12 Attested Copies of Cast Certificate for ST/SC Contractor/ Affidavit 
claiming ST/SC 

  

13 Signed Copy of DTCN and Price bid duly filled in & Signed by the bidder   

14 Bidder Contact Address Filling Mandatory.   
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Terms and condition:-  

      

1. The Tender Paper can be downloaded from date 20.12.2025 to 03.01.2026 from the website 

www.angul.odisha.gov.in   

2. The sealed Tender Paper will be received on official working days from 10.30 AM to 05.00 PM from date 
20.12.2025 to 05.01.2026. The same should be submitted either through registered/ speed post addressing to 
the BDO, Banarpal. The sealed envelope shall be super scribed as "Tender Paper". (Name of the Project). The 
undersigned will not be held responsible for any delay in the postal service. 

3. The Tender Paper will be opened at 11.00 AM on date 06.01.2026 in presence of the bidders or their authorized 
representatives and Block tender committee. (The Representative must be authorized by the Bidder)  

4. Earnest Money Deposit must be accompanied with the bid document of works Department Govt. of Odisha.  

5. The following documents should be furnished along with the tender paper failing which the tender is liable 
for rejection. 

a. Self-Attested copy of the contractor valid registration certificate. 
   

b. Attested copy of PAN CARD/GST clearance Certificate. 
   

c. Demand Draft (Nonrefundable) amounting to Rs.6000/- drawn in any nationalized Bank in favor of BDO 
Banarpal. 

d. Attested copy of caste certificate for SC/ST contractor desirous of availing preference. 
  

e. Signed copy of DTCN and price bid duly filled in and signed by the tenderer. 
 

f. An affidavit regarding authenticity of the credentials. 
  

g. Name of the Project will be mentioned in cover of the Envelope. 
    

h. Mailing address of registered office/site office of the bidders for future correspondence. 
  

i. Attested copy of all related documents of Tools/Machineries/Plants should be submitted 
 

j. Al   Documents should be self-attested. 

6 
 
7  

An affidavit in support of the authority of document including No Relation Certificate and detail work 
programme should be attached with the Tender Paper. 
The Contractor must have executed similar nature of works and financial turn over in last three years. The 
tenderers are required to submit the list of T & P Possessed; list of works executed and successfully completed 
the Civil works during last three years. The above information should be certified by the concerned authority 
not below the rank of BDO/ Executive Engineer.  

  
 8 If the rate quoted by the Tenderers is found to be same, Tender Committee will decide the Tender as per 

OPWD Code Provisions.  

9 Excess bid amount quoted by the bidder, if any, in respect of any work shall not be accepted.  

10 The authority Reserves the rights to reject or cancel any or all the Tender without assigning any reason thereof. 

11 All the tenders where rate quoted is 15% (or more than 15%) less than the scheduled rate will be rejected. 

12 The tender is to be submitted in sealed envelope with all documents described and required as per the relevant 
clauses of the DTCN and Special Conditions if any. The envelope to be superscripted as the bid of the work 
as mentioned in column No.3 of the Tender Call notice. 

http://www.angul.odisha.gov.in/
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    GOVERNMENT OF ODISHA 

DEPARTMENT OF PANCHYAT RAJ 
INVITATION FOR BIDS (IFB) IDENTIFICATION NO  02/ BDOBNRPL/ANGUL/2025-26 

BLOCK DEVELOPMENT OFFICER, BANARPAL 
DETAILED TENDER CALL NOTICE 

 
1. The Block Development Officer, Banarpal on behalf of Government of Orissa invites 

Percentage rate basis bids for execution of Civil works as detailed in the ANNEXURE ‘A’ 

from the Class of bidders registered with the State Government and bidders of equivalent 

Grade/Class registered for execution of Civil works on production of definite proof from the 

appropriate authority. The bidders may submit bids for any or all of the works annexed 

hereto. 

2. Bid document consisting of plan, specification, the schedule of quantities and the set of 

items and conditions of contract and other necessary documents can be seen in the office 

of the undersigned during office hours every day except in Sundays and Public holidays 

till the last date of sale and receipt of bid documents. 

3. Bids must be accompanied by original money receipt (Non-refundable) of bid document 

specified for the work as mentioned in the Col. No.6 of the ANNEXURE ‘A’ failing which 

the bid shall be liable for rejection. Bidders desirous to hire machinery or equipment from 

outside the State are required to furnish 2% of the amount put to bid as bid security. 

4. The bid document can be downloaded from 20.12.2025 to 03.01.2026 and the bid 

documents shall be received from 10.30 AM to 05.00 PM Only on working days from 

20.12.2025 to 05.01.2026. 

5. Bid information’s can be obtained from website www.angul.odisha.gov.in . 

6. The bid will be opened on 06.01.2025 at 11.00 AM at Conference Hall in the office of the 

Block Development Officer, BANARPAL in the presence of the bidders who wish to attend. 

If the office happens to be closed on the last date of receipt of the bids as specified, the 

bids will be received and opened on the next working day at the same time and same 

venue. 

7. The value of the work put to bid is Rs. As per Col. No.5 of ANNEXURE – ‘A’. 

A) The bid document needs to be completed and submitted with copies of all the 

documents as required in the Invitation for Bids (IFB). Following is the summary of the 

copies of documents required to be submitted along with the completed bid document. 

B) Contractor’s Registration Certificate (License) 

C) E.M.D. in the prescribed mode as required under clause 11 of DTCN. 

http://www.angul.odisha.gov.in/
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PANCHAYAT SAMITI OFFICE: BANARPAL 
INVITATIONS FOR BIDS (IFB) 

 

         Bid Identification No-02/ BDOBNRPL/ANGUL/2025-26 

                               TENDER CALL NOTICE NO- (02) of 2025-26 

 

1. The Block Development Officer, Banarpal on behalf of the Governor of Odisha invites Percentage 

rate composite bid in  sealed double cover system, One sealed Cover containing technical bid & other 

sealed cover containing financial bid for the works as detailed in the table, from the class of eligible 

contractors as mentioned in Col.4(four) , registered with the State Government and contractors of 

equivalent grade / Class registered with Central Government/ MES / Railway, to be eventually drawn 

up in PWD P-I form, for execution of Building(Composite work i.e. Civil Work, P.H Work and E.I 

Works).The proof of registration from the appropriate authority shall be enclosed along with the bid. If 

successful, the bidder who has not registered under State Government has to register under the State PWD 

in appropriate class of eligibility before signing the agreement. Bidders may submit bids for any or all the 

following works. 

Sl. 
No 

Name of works 

Approx. 
Value of 

work. 
(Rs. In 
lakhs) 

Tendered 
Amount 

(Excl. GST) 

Class of 
bidder 

Bid 
Security 

(Rs.). 

Cost of 
document

s (Non-
refundabl

e)  

Period 
of 

Compl
etion 

1 2 3 3 4 5 6 7 

1 Construction of classrooms and Lavatories 
of Anchalika Degree College, Talmul GP 

80.00 6644816.00 ‘B’ 66448.00 10000.00 12 
Month

s 
2 Construction Of Additional Class Room of 

Santarapur Nuasahi project UP School, 
Santarapur KHA GP 

18.33 1521240.00 ‘C’ & ‘D’ 15212.00 6000.00 06 
Month

s 

3 Construction Of Additional Classroom at 
Tantulihata PUPS, Budhapanka GP 

18.33 1521240.00 ‘C’ & ‘D’ 15212.00 6000.00 06 
Month

s 

4 Construction Of Additional Class Room at 
CPP Munda Hutting PPS, Kulad GP 

18.33 1521240.00 ‘C’ & ‘D’ 15212.00 6000.00 06 
Month

s 

5 

Construction Of Additional Class Room 
with compound wall of Ghunchapal 
Sevashram school at Ghunchapal of Kurudol 
GP 

20.00 1686319.00 ‘C’ & ‘D’ 16863.00 6000.00 06 
Month

s 

6 Construction Of Hostel Boundary wall at 
Tentoloi Ashram School, Kukudang GP 

12.00 1005082.00 ‘C’ & ‘D’ 10050.00 6000.00 06 
Month

s 

 

I. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms 

& conditions of contract and other necessary documents can be seen in the office of the 

Panchayat Samit, Banarpal during office hours every day except on Sunday & Public holidays 

till last date of sale and receipt of tender paper. Interested bidders may obtain further 

information at the same address. 

II. Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in 
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the table at Col.5 above in shape of N.S.C./K.V.P./P.O.T. D / Post Office Savings Pass Book / 

Deposit receipt of any Scheduled Bank (Valid minimum one year from the date of receipt) duly 

pledged in favor of Block Development Officer, Banarpal. Bids without E.M.D. or in other 

shape will not be considered and liable for rejection. 

III. N.B:- E.M.D. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not 

acceptable. 

IV. The sale of the bid document shall start from dt.20.12.2025 in the office of the Block 

Development Officer, Banarpal during office hour. The cost of bid document as mentioned in 

col. No-6 has to be paid by each bidder in shape of demand draft drawn in favor of Block 

Development Officer, Banarpal from any nationalized bank. The of bid document will be closed 

at 5.00 P.M on dt. 03.01.2026. Last date of receipt of the Bid document is on dated 05.01.2026 

up to 5.00 p.m. by speed Post/Registered post only. The bid document may also be 

downloaded from website www.angul.odisha.gov.in during this period. The intending 

tenderers down loading the tender document has to pay the cost of tender paper as mentioned 

in col. No-6 in shape of demand draft payable at SBI, Banarpal in favour of Block Development 

Officer, Banarpal. 

V. Bidders shall submit original affidavit regarding authenticity of their documents and 1 % (One 

Percent) E.M.D. along with their bids. Bids shall be accompanied with attested true copy of 

valid registration certificate, GSTIN and PAN card, otherwise his/her bids shall be declared as 

non-responsive and thus liable for rejection.  The original certificates of the lowest bidder are 

to be produced before Block Development Officer, Banarpal for verification. 

VI. Bidders can submit one tender paper for a particular work. Submission of more than one tender 

paper by a bidder for a particular work will be liable for rejection. 

VII. Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to 

submit affidavit to the effect that he/she has not yet availed the facility for more than two 

works during the current financial year, failing which his/her tender will be rejected. 

VIII. The bid will be opened at 11. 00 A.M. on dt. 06.01.2026 in the office/conference hall of the 

undersigned, in the presence of the bidders or their authorized representatives, who wish to 

attend. If the office happens to be closed on the last date of sale and receipt / opening of the 

bids as specified, the bid will be sold and received / opened on the next working day at the 

same time and venue. 

IX. If the rate quoted by a bidder is less than 15% of tendered amount, then such a bid shall be 

rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bid 

is quoted at 14.99% (Decimal up to two numbers will be taken for all practical purposes) less 

than the estimated cost, the tender accepting authority will finalize the tender through a 

transparent lottery system, where all bidders/ their authorized representatives, the tender 

inviting authority/ his authorized representative and Accounts Officer of Block will remain 

http://www.angul.odisha.gov.in/
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OFFICE OF THE PANCHAYAT SAMITI, BANARPAL. 

 
DETAILED TENDER CALL NOTICE (DTCN) 

 
1. Sealed percentage rate bids are invited in two cover system from ‘C’ & “B” class contractors 

registered with the   State Government and contractors of equivalent Grade / class registered with 

Central Government / MES / Railways for execution of civil works on production of definite proof 

from the appropriate authority. But successful bidder other than State/ MES/ Railways/ CPWD in 

equivalent rank has to register under the State PWD before signing the agreement in prescribed 

from to be eventually drawn in P.W.D. FORM F2 (now name as P1) for “Construction of 

Additional Class Room at CPP Munda Hutting PPS, Kulad GP of BANARPAL Block”. 

2. Bids must be delivered by registered post/speed post only. 

3. The sale of the Bid document shall start from dt.20.12.2025 and close on dt. 03.01.2026 up to 

5.00P.M. 

4. The tender will be opened by the B.D.O, Banarpal in the office/conference hall of the Panchayat 

Samiti, Banarpal on dated 06.01.2026 at 11.00 A.M. in the presence of the bidders or their 

authorized representatives who wish to attend. 

5. The tender should be accompanied with the attested true copies of the valid Registration 

certificate, GST Registration No. and PAN card, and the original certificates are to be produced 

within 2 (two) days of opening of bid documents of the tender before B.D.O, Banarpal for 

verification & the Engineer contractor must be produced for entering the exemption of E.M.D. 

during opening of the tender before B.D.O, Banarpal otherwise his/her bid shall be declared as 

non-responsive and thus liable for rejection. Tenderer represented through Power of Attorney 

holder should ensure that the Power of Attorney is duly registered containing the photographs of 

both the license holder and the person to whom the Power of Attorney is given otherwise the 

tender will be rejected. 

6. If an individual makes the application, the individual should sign above his/she full type written name 

and current address. 

7. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type 

written name and the full name of his/she firm with its current address. 

8. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm 

above their full type written names and current address, or alternatively by a partner holding power 

of attorney for the firm in which case a certified copy of the power of attorney shall accompany 

the application. A certified copy of the partnership deed and current address of all partners of the 

firm shall also accompany the application. 

9. If the application is made by a limited company or a corporation, it shall be signed by duly 

authorized person holding power of attorney for signing the application in which case a certified 

copy of the power of attorney shall accompany the application. Such limited company or 

corporation will be required to furnish satisfactory evidence of its existence along with the tenders. 

10. The bid must be accompanied by E.M.D. of 1% of amount put to tender, rounded to nearest 

hundred rupees along with tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash 

Patra / Post Office Savings Bank Account / National Savings Certificate / Postal Office Time 

Deposit Account duly pledged in favour of the B.D.O, Banarpal and payable at Banarpal as per 

the terms and conditions laid down in OGFR and in no other form. Tenders not accompanied with 

EMD as specified above shall be liable for rejection. 
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N.B.:- Bank draft/ Pay orders or Banker’s cheque from any schedule bank in favor of B.D.O, 

BANARPAL shall not be considered as E.M.D. 

11. The earnest money will be retained in the case of successful tenderer and will be dealt with as 

per the terms and conditions of the O. P. W. D. Code and will not carry any interest. The earnest 

money will be refunded to the unsuccessful tenderers on application. 

12. The prescribed form along with other Bid documents can be obtained from the office of the Block 

Development Officer, Banarpal on payment of requisite cost as stipulated in the IFB (above) in 

shape of Demand draft drawn on any Nationalized Bank in favour of the B.D.O, Banarpal payable 

at Banarpal. The amount is not refundable. Tender must be submitted in sealed covers without 

writing their name on the outer cover containing the Bid documents. The envelope containing 

the bid document should be super-scribed with the "Name of work “only. 

13. Bidding documents requested by mail will be dispatched by registered / speed post on payment 

of an extra amount of Rs.500.00 (Rupees five hundred) only over the cost of the document. The 

BDO, Banarpal will not be held responsible for the postal delay if any, in the delivery of the 

documents or non-receipt of the same. 

14. The tender should be strictly in accordance with the provisions as mentioned in the tender 

schedule. Any change in the wordings will not be accepted. 

15. No tender document will be sold to the intending tenderers after the scheduled date and time fixed for 

the purpose. 

16. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information 

should be submitted in English. The applicant’s name should appear on each page of the tender 

documents along with his signature or the signature of his authorized representative at the bottom 

of each page. 

17. The works are to be completed in all respects within given 6 calendar months including rainy 

season from the date of issue of work order. Tenderers whose tender is accepted must submit a 

work program at the time of execution of Agreement. 

18. Submission of more than one tender by a bidder for a particular tender will liable for rejection of all such 

tender papers. 

19. In the case of Percentage Rate Tenders, only Percentage quoted shall be considered. 

Percentage quoted by the Contractor shall be accurately filled in figures and words, so 

that there is no discrepancy. 

 

The percentage quoted in the tender without mentioning excess or less and not supported 

with the corresponding amount will be treated as excess. The Contractor will write 

percentage excess or less up to one decimal point only. If, he/she writes the percentage 

excess or less up to two or more decimal point, the first decimal point shall only be 

considered without rounding off. Where the Contractor has omitted to quote the rates 

either in figures or in words, the Officer opening the tender should record the omission. 

 

That if any discrepancy is found in percentage quoted in words and figures or 

the total rate quoted by the Contractor, the following procedure shall be 

followed: - 

(i) If any discrepancy is found in percentage quoted in words and figures, then the 
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percentage quoted by the Contractor in words shall be taken as correct. 

(ii) If any discrepancy is found in the percentage quoted in percentage excess/ less 

and total rate quoted by the Contractor, then percentage will be taken as correct. 

(iii) The percentage quoted in the tender without mentioning excess / less supported 

with corresponding amount does not tally with either to percentage excess or 

less then it will be treated as percentage excess. 

(iv) The tender shall be written legibly and free from erasures, over writings or 

corrections of figures. Corrections, over writings & interpolations where 

unavoidable should made by making out, initialing, dating and rewriting. 

(v) The quantity mentioned can be increased or reduced to the extent of 10% for 

individual items subject to a maximum of 5% over the estimated cost. If it 

exceeds the limit stated above prior approval of competent authority is 

mandatory before making any payment. 

(vi) The period of completion is fixed and cannot be altered except in case of 

exceptional circumstances with due approval of next higher authority. 

(vii) In the contract P1 time is the essence. The contractor is required to maintain a 

certain rate of progress specify in the contract. 

 

20. Bills for percentage rate tenders shall be prepared at the estimated rates for individual 

items only and the percentage excess or less shall be added or subtracted from the gross 

amount of the bill. 

21. The tenderers shall carefully study the tentative drawings and specifications applicable 

to the contract and all the documents which will form a part of the agreement to be 

entered in to by the accepted tenderer and detailed specifications for Orissa and other 

relevant specifications and drawings & codes which are for sale. Complaint at a future 

date that plans and specifications have not been seen by the tenderers cannot be 

entertained. 

22. The drawing furnished with the tender are tentative and subject to revision or 

modification as tendered during the execution as per actual necessity and detail test 

conducted. But the tendered rates noted by the tenderer will hold well in case of such 

modification of drawings during the time of execution and shall in no way invalidate the 

contract and no extra monetary compensation will be entertained. The work shall 

however be executed as per final approved drawing to be issued by the Engineer-in-

Charge as and when required. 

23. Every tenderer is expected before quoting his rates to inspect the site of the proposed 

work. He should also inspect the quarries and approach roads to quarries and satisfy 

himself about the quality and availability of materials. In every case the materials must 

comply with the relevant specifications. Complaints at future date that the availability of 

materials at quarries has been misjudged cannot be entertained. 

24. The tender at the discretion of the competent authority may not be considered unless 
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accompanied by the attested true copies of the income tax clearance certificate, Pan 

card, GST clearance certificate, VAT clearance certificate/ non-assessment certificate 

as the case may be and the original certificates are to be produced before the Block 

Development Officer, Banarpal at the time of execution of F2 (now name as P1) 

agreement for verification. 

25. Additional performance security shall be obtained from the bidder when the bid 

amount is less than the estimated cost put to tender. In such an event, only the 

successful bidder who has quoted less bid price/ rates than the estimated cost put 

to tender shall have to furnish as Additional Performance Security as per Govt. of 

Odisha, Works Department Office Memorandum No-4559 dt 05.04.2021 in shape 

of Demand Draft/Term deposit Receipt pledged in favour of Block Development 

Officer within 7(seven) days otherwise the bid shall be cancelled and the security 

deposit be forfeited. Further proceeding for blacklisting shall be initiated against the 

bidder.  

26. The tender containing extraneous conditions not covered by the tender notice are liable 

for rejection and quotations should be strictly in accordance with the tender call notice. 

Any change in the wording will not be accepted. 

27. The Contractors participated in the tender for more than one work may offer conditional 

rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared 

and recorded first. The rebate so offered shall be considered after opening of all 

packages called in the same Tender Notice. The Contractors who wish to tender for 

two or more works shall submit separate tender for each. Each tender shall have the 

name and number of the works to which they refer, written on the envelope.  
28. Schedule of quantities are accompanied in bills of quantity. It shall be definitely 

understood that the Government does not accept any responsibility for the correctness 

or completeness of this schedule and that this schedule is liable for alternation or 

omissions, deductions or alternations set forth in the conditions of the contract and such 

omissions, deductions, additions or alternations shall no way invalidate the contract and 

no extra monetary compensation, will be entertained. The quantity mentioned can be 

increased or reduced to the extent of 10% for individual items subject to a maximum of 

5% over the estimated cost. If it exceeds the limit stated above prior approval of 

competent authority is mandatory before making any payment.  
29. The P.R Dept. reserves the rights of authority to reject any or all the tenders received 

without assigning any reasons what-so-ever. 

30. The tenderers whose tender is selected for acceptance of his tender make an initial 

security deposit in form of National Savings Certificate / Kissan Vikash Patra / Postal 

office time deposit / Post office savings Pass Book/ Deposit Receipt at any scheduled 

bank duly pledged in favour of the B.D.O, Banarpal and in no other form which include 

the amount already deposited as earnest money shall be 2 % of the value of the 
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tendered amount and sign the agreement in the P. W. D. form No. F-2 (now name as 

P-1) (Schedule XLV No. 61) for the fulfillment of the contract in the office of the B.D.O, 

Banarpal or as directed. The security deposit together with the earnest money and the 

amount withheld according to the provision of F-2 agreement shall be retained as 

security for the due fulfillment of this contract. Failure to enter in to the required 

agreement and to make the security deposit as above shall entail forfeiture of the 

earnest money .No tender shall be finally accepted until the required amount of security 

money is deposited .The written agreement to be entered in between the contractor 

and the Govt. and the contract shall be deemed to be incomplete until the agreement 

has first been signed by the contractor and then by the proper officer authorized to enter 

in to the contract on behalf of the Govt. The security deposit will be refunded after twelve 

months of completion of the work and payment of the final bill and will not carry any 

interest. In case of tenderers who have fixed deposit; necessary action will be taken to 

degrade them if they decline to sign the agreement within the period as in the above 

case. 

31. As concurred in by Law Department & Finance Department In their U.S.R. No 848 

dtd.21.05.97 J.O. R.No.202W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited 

in case, where tenderers back out from the offer before acceptance of tender by the 

competent authority. 

32. That for the purpose of jurisdiction in the event of disputes if any of the contract would 

be deemed to have been entered in to within the State of Orissa and it is agreed that 

neither party to the contract will be competent to bring as uitin regard to the matter by 

this contract at any place outside the State of Odisha. 

33. The contractor should be liable to fully indemnify the department for payment of 

compensation under workman Compensation Act. VIII of 1923 on any account of the 

workmen employed by the contractor and full amount of compensation paid will be 

recovered from the contractor. 

34. Tenderers are required to abide by the fair wages clause as introduced by Govt. of 

Odisha, Works Department Letter No.- VIII R 8 / 5225 ,Dated. –26.02.55 and No. -IIM 

56 / 628842 (5) Dtd.-27.09.61 as amended from time to time. 

35. In case of any complaint by the laborers working about the non-payment or less 

payment of his wages as per latest minimum Wages Act, the Project Director will have 

the right to investigate and if the contractor is found to be in fault, he may recover such 

amount due from the contractor and pay such amount to the laborer directly under 

intimation to the local labour office of the Govt. The contractor shall not employ child 

labour. The decision of the Project Director is final and binding on the contractor. 

36. The contractor shall bear cost of various incidentals, sundries and contingencies 

necessitated by work in full within the following or similar category. 

a) Rent, royalties and other charges of materials, Octopi duty, all other taxes 

including GST, ferry, tolls conveyance charge and other cost on account of 
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land and building including temporary building and temporary electric 

connection to work site as well as construction of service road and diversion 

road and its maintenance till completion of work as required by the tenderer 

for Collection of materials, storage, housing of staff or other purpose of the 

work. No tenderer will however be liable to pay Govt. for temporary 

occupation of land owned by Govt. at the site of the work. 

b) Labour camps or huts necessary to a suitable scale including conservancy 

and sanitary arrangements therein to the satisfaction of the local health 

authorities. 

c) Suitable water supply including pipe water supply wherever available for the 

staff and labour as well as for the work. 

d) Fees and duties levied by the municipal/ NAC/ Panchayat/ canal or water supply  

authorities. 

e) Suitable equipment and wearing apparatus for the labour engaged in risky 

operations. 

f) Suitable fencing barriers, signals including paraffin and electric signal where 

necessary at works and approaches in order to protect the public and 

employees from accidents. 

g) Compensation including the cost of any suit for injury to persons or property 

due to neglect of any major precaution also becomes payable due to 

operation of the workmen compensation act. 

h) The contractor has to arrange adequate lighting arrangement for the work 

where ever necessary at his own cost. 

37. After the work is finalized, all surplus materials, all rubbish, debris should be 

removed from the site of work. Preliminary work such as vats, mixing platforms. 

Should be dismantled and all materials removed from the site and premises left 

neat and clean, this should be inclusive of the rates. 

38. No payment will be made for bench marks, level pillars profiles and benching and 

leveling the ground where required. The rates to be quoted should be for the 

finished items of work inclusive of carriage of all materials and incidental item of 

works. 

39. It should be understood clearly that no claim what-so-ever will be entertained to 

extra items of works quantity of any item besides estimated amount unless written 

order is obtained from the Engineer-in-charge and rate settled before the extra 

items of work or extra quantity of any items of work is taken up. 

40. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by 

the Government of India, Ministry of work Housing and Supply in their standing 

order No-44150dtd.25.11.57. 

41. If any further necessary information is required, B.D.O, Banarpal will furnish such 
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but it must be clearly understood that the tenders must be received in order and 

according to the instructions. 

 

42. No Relation certificate. 

The contractor shall furnish the following certificate along with the tender to 

the effect that he is not related to any officer in the rank of an Assistant Engineer & 

above in the state P.R.Deptt. or Assistant Secretary & above in the said 

Department. If the fact subsequently proved to be false, the contract is liable to be 

rescinded. The earnest money & the total security will be forfeited & he shall be 

liable to make good to the loss or damages resulting for such cancellations. The 

proforma for no relationship certificate is contained in a separate sheet vide 

Annexure-II. 

43. An applicant or any of its constituent partners of whose contract for any work has 

been rescinded or who has abandoned any work in the last five years, prior to the 

date of the bid, shall be debarred from qualification.  An affidavit to this effect is to 

be furnished in Annexure-V. The tenderer is to furnish an affidavit at the time of 

submission of tender paper about the authentication of tender documents including 

Bank guarantee. An affidavit to this effect is to be furnished in Annexure-I.  

44. (i) The Contractors are required to furnish evidence of ownership/ leased deed of 

principal machineries/ equipment’s in Annexure-III. 

(ii) The tenderer should furnish along with their tender a list of works executed 

during the last five years duly certified by the concerned Engineer-in-Charge (not 

below the rank of Executive Engineer/ equivalent) indicating the satisfactory 

completion for works as per the proforma enclosed in a separate sheet of Annexure-

IV. 

(iii) In case the contractor proposes to engage machineries and equipment as 

asked for in the tender document, owned or hired but deployed outside the State, 

he/sheisrequiredtofurnishadditional1%EMD 

/Bid Security. The entire bid security including the additional bid security shall stand 

forfeited in case the contractor fails to mobilize the machineries within a week time 

from the date of execution of Agreement. 

(iv) The contractor intending to hire/lease equipment/machineries are required to 

furnish proof of ownership from the company/person providing 

equipment/machineries on hire/lease along with contracts/ agreements/lease deed 

and duration of such contract. The contracts/agreements/lease deed should cover 

the entire period of work. 

45. Tenderers are required to go through each clause of P.W.D. Form F-2 (now name 

as P1) carefully in addition to the clause mentioned herein before tendering. 

46. Steel shuttering & centering or seasonal sal wood planks / bullahas shall be used 
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which shall be lined with suitable sheeting and made leak proof and watertight.  

47. The Department will have the right to inspect the scaffolding, centering and 

shuttering made for the work and can reject partly or fully such structures if found 

defective in their opinion. 

48. Concrete should be machine mixed unless otherwise ordered in writing by the 

Executive Engineer, ZP .The contractor should arrange his own concrete 

mixer,vibrator,pump setc ,for this purpose at his own cost. 

49. Cement shall be used by bags and weight of one bag of cement being taken as fifty 

(50) Kg. Cost of empty cementbag@Rs.2.38(Rupeestwoandthirty-

eightpaisa)onlypereachshouldbedeductedfromthebill. 

50. The contractor will be responsible for the loss or damage of any departmental 

materials during transit and in the execution of the work due to reasons what – so-

ever and the cost of such materials will be recovered from the bills at stock issue 

rates or market rates whichever ishigher. 

51. If the contractor removes Government materials supplied to him from the site of 

work with a view to dispose of the same dishonesty, he shall be in addition to any 

other liability civil or criminal arising out of his contract be liable to pay a penalty 

equivalent to five times of the price of the materials according to the stock issue rate 

or market rate whichever is higher. The penalty so imposed shall be recovered at 

any time from any sum that may then or at any time thereafter become due to the 

contractor or from his security deposit or from the proceeds of salethereof.  

52. Theselected contractormaytakedeliveryofdepartmentalsupplyaccordingtohis 

needforthework issuedby the Block Development Officer, Banarpal subject to the 

availability of the materials. The tenderer shall make all arrangement for proper 

storages of materials but no cost for raising shed for storage, pay of watchman etc. 

will not be borne by the Department. The Department is not responsible for 

considering the theft of materials at site. It is the contractor’s risk. Under any such 

plea if the tenderer stops the work, he shall have to pay the full penalty as per clause 

of F-2agreement. 

53. The Department will have the right to supply at any time in the interest of work any 

departmental materials to be used in the work and the contractor shall use such 

materials without any controversy or dispute on that account. The rate of issue of 

such materials will be at the stock issue rates inclusive of storage charges or rates 

fixed by the Department or current market rate whichever ishigher.  

54. Allthematerialswhicharetobesuppliedfromblockstorewillbeasperavailabilityofstocka

ndthecontractor will have to bear the charges of straightening, cutting, jointing, 

welding etc. to required sizes in case of M. S. Rods or Tor steel/ M.S Angles, Tees 

and Joists etc. After the issue from the store the materials may be under the custody 

of the contractor and the contractor will be responsible for its safety andstorage.  

55. The contractor should at his own cost arrange necessary tools and plants required 
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for the efficient execution 

ofworkandtheratesquotedshouldbeinclusiveoftherunningchargesofeachplantandco

stofconveyance. 

56. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up 

to 3% over the lowest quotation or tender as laid down in works and Transport 

Department Resolution No-285 date-17.04.1974 .The Orissa Construction 

Corporation will be allowed a price preference to the extent of up to 3% over the 

lowest tender amount (Where their tender is not the lowest) provided they express 

willingness to execute the work after reduction of rates bynegotiation.  

57. 1.03 % or the prevailing percentage of I.T. Department of the gross amount of the 

bill towards income tax will be deducted from the contractor’sbill.  

58. 1% of the gross amount of the bill will be deducted from the contractor’s bill towards 

Cess as per the Building & Other construction Workers (RE & CS) Act.1996 & 

Building & Other Construction Worker Welfare Cess Act.1996. 

59. The contractor is required to pay royalty to Govt. as fixed from time of time and 

produce such documents in support of their payment to the Block Development 

Officer, Banarpal with their bills, failing which the amount towards royalties of 

different materials as utilized by them in the work will be recovered from their bills 

and deposited in the revenue of concerneddepartment. 

60. No part of the contract shall be sublet without written permission of the Block 

Development Officer,Banarpal 

ortransferbemadebypowerofAttorneyauthorizingotherstoreceivepaymentonthecont

ractor’s behalf. 

61. Any damages caused by natural calamities should be done by the contractor at his 

own cost. The Department will not be any way responsible for the same and will not 

pay any cost towards the repair done by the contractor. 

62. The rates quoted by the contractor shall cover the latest approved rates of labours, 

materials, P.O.L. and Royalties. Arrangement of borrow areas; land, approach road 

to the work site etc. are the responsibility of the contractor. 

63. The rate for each work of concrete items wherever dewatering is imperatively 

necessary the term dewatering shall mean the execution or operation of the items 

due to standing water as well as due to percolation of water. The quoted rates will 

be inclusive ofthis. 

64. The materials, borrow areas and hutments at site should be arranged by the 

contractor at his own cost. No future complaint on this account shall be entertained. 

65. The contractor shall not interfere with the execution of water supply or Electric fitting 

arrangements and any otherworkentrustedto anyotheragencybythe 

departmentatanytime duringthe progressofthework.  

66. The contractor will have to arrange for water supply for all works and make sanitary 

arrangements at own cost for his labour campus. Contractor has to arrange 
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adequate lighting arrangements for night work whenever necessary at his owncost.  

67. Balling out water from the foundation either rain water or sub soil water if necessary 

should borne by the contractor. No payment will be made for bench marks, level 

pillars, profiles and benching and leveling ground where required. The rates quoted 

should be the items of work inclusive this incidental items ofwork.  

68. All the quantities mentioned in the schedule are combination for ground floor land 

multi floors in case multi storied buildings the rates should be through for the same 

unless otherwise mentioned in the schedule of  quantities for individualitems.  

69. All fittings for doors and windows if supplied by the contractor should be best quality 

and should got approved by the Executive Engineer before their use on thework.  

70. Payment for variation in price - (Vide Works Department Memorandum No-12073 

/W dt. 7.4.1986 and No- 21369 dt.25.09.91) 

 

(i) “Ifduringtheprogressoftheworkthepriceofanymaterialincorporatedinthe 

workincreasesordecreases as a result of increase or decrease in the average 

wholesale price Index (all commodities), and the contractor there upon 

necessarily and properly pays in respect of that materials (incorporated in the 

work) such increased or decreased price, then he shall be entitled to reimburse 

or liable to refund quarterly as the case may be, such an amount, as shall be 

equivalent to the plus or minus difference of 75% in between the Average 

wholesale Price Index (all commodities) which is operating for the quarter under 

consideration and that operated for the quarter in which the tender was opened, 

as per the formula indicatedbelow:- 

Formulatocalculatetheincreaseordecreaseinth

epriceofmaterials. Vm=0.75 x Pm x R x (i -io) 

100 io 

Vm = Increase or decrease in the cost of work during the quarter under 

consideration due to change in the price of thematerials. 

R = The value of work done in Rupees during the quarter under consideration.  

io = The average Wholesale Price Index (all commodities) for the quarter in 

which the tender was opened (as published in R.B.I. bulletin from time to 

time.) 

i=TheAverageWholesalePriceIndex(allcommodities)forthequarterun

derconsideration. PM= Percentage of materials component as per 

sub-clause of thisclause. 

(b) Similarly, if during the progress of work, the wages of labour increase or 

decrease as a result of increase or decrease in minimum wages for labour 

prescribed by Government and the contractor thereupon necessarily and 

properly pays in respect of labour engaged on execution of the work such 

increased or decreased wages then he shall be entitled to reimburse or 
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liable to refund quarterly, as the case may be such an amount as shall 

be equivalent to the 75% plus or minus difference in between the minimum 

wages for labour which is operating for the quarter under consideration and 

that operated for the quarter in which the tender was opened as per the 

formula indicated below. Formula to calculate the increase or decrease in 

the price ofLabour. 

VI = 0.75 x Pl x R x (i - io) 

100 io 

VI= Increase or decrease in the cost of work during the quarter under 

consideration due to changes in the minimum wages rate of labour.  

R = The value of work done in Rupees during the quarter under consideration.  

io =The minimum wages for labour as prevailed during the quarter under 

consideration in which the tender was opened. 

i= The minimum wages for labour prevailed during the 

quarter under consideration. PL= Percentage of labour 

component (as per sub-clause). 

• Similarly, if during the progress of work, the price of Petrol, Oil and 

Lubricants (Diesel oil being the representative item for the price 

adjustment) increases or decreases as a result of the price fixed 

thereforbytheGovernmentofIndiaandtheContractorthereuponnecessa

rilyandproperlypays 
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Category of 

Works. 

Contractors Supply 
Departmental 

Supply of materials. 
% 

Materials. 

% Labour % of P.O.L. 

Irrigation works     

a) Structural works. 
20% 30% 5% 45% 

b) Earthwork, Canal work, 

Embankment work etc,. 
 

20% 

 
60% 

 
5% 

 
15% 

(R&B) Works     

a) Bridge works 
20% 30% 5% 45% 

b) Road work 45% 40% 5% 10% 

c) Building works 
*30% 30% 5% 35% 

such increased or decreased price towards Petrol, Oil and Lubricants used on 

execution of the work, then he shall be entitled to reimburse or liable to refund, 

quarterly as the case may be, such an amount, as shall be equivalent to the 75% 

plus or minus difference in between the price of P.O.L. which is operating for the 

quarter under consideration and that operated for the quarter in which the tender 

was opened as per the formula indicated below : 

0.75×K2 R (D2 –D1) 

Kl= x  

100 D1 

Kl = Increase or decrease in the cost of work during the quarter under 

consideration due to changes in the price of P. O.L. 

R = the value of work done in Rupees during the quarter under consideration.  

 

 
D1= Average Price per liter of diesel oil which was fixed by the 

Government of India during the quarter in which the tender 

was opened. 

D2= Average Price per liter of diesel oil which is fixed during the quarter 

under consideration. K2= Percentage of P. O. L. component as per sub-

clause. 

 
• Thefollowingshallbethepercentageofmaterials,labourandP.O.L.componentfor

reimbursement/ refund on variation in price of material, labour and P. O. L. 

asper 

Sub- classes (a), (b) and (c) of this Clause. 
 

(* where brick is supplied by the Department, it should be 20 % instead of 30%)  

• VideWorksDepartmentletterNo-21369dated-

22.09.91,thereimbursement/refundonvariationinprice of materials, labour and P. O. L. as per 

sub-clauses (a), (b) and (c) of this clause shall be applicable in the followingmanner.  

“intermofaforesaidescalationclause,wheretheperiodforcompletionoftheworkasstipulatedintheagr

eement 
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islessthanoneyear,noescalationadmissibleatall,incaseofworkwherethestipulatedperiodofcomplet

ionis one year and more escalation on account of price variations is admissible only for the 

remaining period after excluding the one year period thereof, provided that the work has been 

carried out by the contractor in terms of the relevant provisions of the agreement. In the situation, 

where the period of completion initially stipulated in the agreement was less than one year and 

subsequently the completion period has been validly extended on the  

groundthatthedelayincompletionoftheworkisnotattributabletothecontractorandintheresultthetotal

period including the extended period stands at one year or more, escalation is admissible only 

for the remaining period after excluding the first one year period there from“ 

• The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books 

of account and other documents as are necessary to show that the amount of increase claimed 

or reduction available and shall allow inspection of the same by a duly authorized representatives 

of Govt. and further, shall at the request of the Engineer-in-Charge furnish, verified in such a 

manner as the Engineer-in-Charge may require any document kept and such other information 

as the Engineer-in-Charge may require . The contractor shall within a reasonable time of his 

becoming aware of any alteration in the price of such material, wages of labour and/ or price of 

P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to 

this condition together with an information relating their to which he may be in a position tosupply. 

71. After completion of the work the contractor shall arrange at his own cost all requisite 

equipments for testing building if found necessary and bear the entire cost of suchtest.  

72. Department will not supply any materials what so ever for the work. The tenderers shall be 

financially solvent and stable for advance procurement of all materials required for the work 

vide Govt. of Odisha, Finance Department Memo No.48443/F Code-46/95dt.11.12.1995. 

73. All reinforcement cement concrete works like lintels, column, beam, chajja, roof slab, grid 

slab and other such works should be finished smooth and no extra charges for plastering if 

required shall be paid by the department. 

74. No claim for carriage of water what-so-ever will beentertained. 
 

75. The contractor shall employ one or more Engineering Graduate or Diploma holders as 

apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000/-. The 

apprentices will be selected by the Chief Engineer. The period of employment will 

commence within one month after the date of work order and would last till the date, when 

90% of the work is completed. The fair wage to be paid to the apprentices should not be 

less than the emolument of personnel of equivalent qualification employed under 

Government. The number of apprentices to be employed should be fixed by the Chief 

Engineer in the manner so that the total expenditure does not exceed one percent of the 

tendered cost of thework. 

76. Under no circumstancesinterestischargeableforthe duesoradditionalduesifanypayableforthework. 

77. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor 

who undertakes 

executionofworkthroughlabourshouldproducevalidlicensefromlicensingauthoritiesoflabourD

epartment. 

78. Sample of all material - The contractor shall supply sample of all materials fully before 

procurement for the work for testing and acceptance as may be requiring by the concerned 
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Executive Engineer. Charges for testing will be borne by thecontractor.  

79. The contractor shall have no claim what so ever for the extra quantity of work to be 

executed in view of above possible changes and payments is to be made as per clause II 

of the P-1Contract. 

80. Over and above these conditions, the terms and conditions and rules and regulations and 

specifications as laid down in Odisha Detailed Standard Specification, Odisha P.W.D. 

Code, National Building code and CPWD specifications are also binding on the part of 

thecontractor. 

81. The machineries, if available, with the department may be supplied on hire as per charges 

noted in the enclosed statement subject to the condition that the contractor will execute in 

advance an agreement with the Engineer-in-Charge 

82. In the event of any delay in the supply of Department machineries for unavoidable reasons, 

no extension of time will be granted to the contractor under anycircumstances.  

83. Condition for issue of plant & machinery to contractor on hire : - Tools & plants will be 

issued to the contractor only if it is desirable in the interest of Govt. works and if these can 

be spared without inconvenience to the Department. The Sanction of the Addl. P.D (Tech) 

shall be necessary in each case. The contractor shall arrange his programme of work 

according to the availability of the plant & machinery & no claim will be entertained for any 

delay in supply by the Department. An agreement shall be entered in to by the contractor to 

the effect that these hire charges are recoverable from the bills of the contractor regularly 

and the final payment for the work including refund of security deposit will not be made until 

the total amount due to the Government on account of hire of machinery etc. is recoverable 

in full. Full amount of hire charges due from the contractor at any contract at any time shall 

be recovered from his next subsequent bill .All transit and incidental charges in connection 

with the dispatch of tools and plants and machineries from workshop shed/ deposit return 

there to, will be borne by the contractor .The hire charge shall be recovered at the prescribed 

rates from and inclusive of the date, the plant and machinery is made over up to and inclusive 

of the date of its return, even though the same day it may not have been utilized for any 

reason except for a major break down which may take more than 72 hours for repairs. The 

contractor shall immediately intimate in writing to the Engineer –in-charge when any plant or 

machinery goes out of order requiring major repairs .The hire charges are for clock hours. In 

case of tar boilers, hot mix plant and any other machinery requiring similar preparation the 

working hour will include the time required to make up the boiler temperature and bring plant 

to the operating conditions before the actual start of work .The machine will work in shifts of 

8 hours each.  Extra charges towards overtime wages of any of the operating and 
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maintenance staff will be livable. These charges will be fixed by the Engineer-in-charge from 

time of time. In no case the tools and plants shall be 

operatedbeyond8hoursinanyshiftwithoutpriorwrittenpermission of the Engineer-in-

charge.Thecontractor shall release the plant and machinery as and when required for 

periodical servicing and maintenance. He shall also provide for any labour and water source 

for washing the plants. In the case of  Concrete mixtures, pavers and similar such type of 

equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. 

washed at the close of work each day .The plant and machinery once issued to a contractor 

shall not be returned by him on account of lack of arrangement of labour and material etc. on 

his part. The same will be returned only when they do not require or when in the option of 

Engineer-in-charge the work or a portion of work for which issued is completed .The tools 

and plants shall while in transit and in the custody of contractor be at his sole risk and 

responsibility for damages and / or loss except fair wear and tear. The damage or loss as 

assessed by Engineer-in-charge shall be made good by the contractor. In the event of a 

disagreement as to the extent of damage or the value of article lost, the decision of 

superintending Engineer shall be final. The contractor shall on or before the supply of plant 

and machinery sign an agreement in indemnifying the Govt. against loss or damage to the 

machine. The Contractor shall also be responsible for any claim for compensation for loss of 

life, injury or damages to property etc. arising from any cause what-so- ever. The contractor 

shall provide full time choukidar for guarding the plant and machinery at site. If the articles 

are not returned within the date originally specified or extended by the Engineer-in-charge, 

in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be 

levied for the period that the machinery is not returned. such period will be treated as working 

time In the event of the non-return of the machinery, the full value of the articles at the current 

market price will be recovered from the contractor’s outstanding bills or any bills that may 

become due in respect of his other work under the state public works Department. The 

decision of the superintending Engineer shall be final in case of dispute.  

 
FORM OF AGREEMENT – The contractor shall, before taking the possession of the 

machinery, enter in to an agreement with the Engineer-in-charge or his nominees in the form 

attached. 

Log Books for recording the hours of daily works for each of the plant and machinery supplied 

to the contractor will be maintained by the Department will be attested by the contractor or 
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his authorised agent daily. Incase o fcontractor contests the correctness of the entries and/or 

fails to sign the logbook, the 

decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be 

calculated according to the entries in the logbook and will be binding on the contractor.  
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS &PLANTS . 
 

This agreement made the 
  

 between (here-in-after referred to as “the hirer” which expression shall unless excluded by or 

repugnant to the context include his heirs, executors, administrators and assigns) of the one part and 

the Govt. of Orissa (here in after referred to as the Governor which expression shall unless excluded 

by or repugnant to the context include his successors in office as assigns) of the otherpart. 

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa 

Govt. and more particularly specified in the schedule here under between here in after referred to 

as “the tools and plants”. 

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms 

and conditions here in after mentioned. 

Now it is here by and between the parties here to as follows:- 

(a) In consideration of agreement that hire charges be recovered from their bill for work executed 

on which this machinery will be used or any other than standing in the names of contractors 

in the book of the Department or any other Government Department. The Govt. agrees to let 

the hirer tools and plants for the period to be computed from the date of delivery of the tools 

and plant to the hirer at the P.W. Department workshop at Angul.  

(b) The rate of higher charges will be as mentioned in the schedule attached. 

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or 

any part there-of without the previous written approval of the Engineer-in-charge 

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public 

Works Department. &workshop/store at Angul in the same good condition in which they were 

received by him. 

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned 

period, the hirer shall without prejudice and any other liability pay to the Government on 

account equivalent to the rate of hire specified for the working period and an increase of ten 

percent. 

(f) The tools and plants shall be open for inspection at all times to the officers of theGovernment.  

(g) Thehirershallnotoperatethetoolsandplantssohired 

formorethanoneshift/twoshiftsof8hourseachper day without the prior sanction of the 

Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid limit 

without the prior sanction of the Assistant Engineer, he shall pay to Government additional 

hire charges as well as over time charges for staff for such excess operation at the rate 

approved by the Engineer- in-charge from time totime. 

(h) Incaseofbreakdown,repairableatthesitewithinaperiodofthreedayshirechargesasspecifi

edinthe schedule will be levied except in case of majorrepairs. 

(i) Normally the tools and plants will be supplied with operatingstaff.  

 

(j) Thehirershallberesponsiblefor anyclaimsforcompensationfor 

lossoflife,injuryordamagetopropertyetc. arising due to any causes what-so-ever during the 
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period of the machinery is in hischarge. 

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools 

and plants for the period of hire shall be defrayed by thehirer. 

(l) The hirer shall make good any loss or damages arising out of causes other than fair wear 

and tear to the tools and plants during the period of hire. The cost recoverable from the hirer 

shall be the full replacement value as determined by the Engineer-in-charge .In the event of 

any loss or damage not being made good by the hirer to the satisfaction of the said Engineer -

in-charge the office shall be at liberty to make good himself such loss or damage and recover 

the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount 

as shall be necessary to make good the loss or damage failing which the same will be 

recovered from his dues as in case of hirecharges. 

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer -in-

charge shall be entitled to demand the return of tools and plants and the hirer shall return the 

tools and plants within 72 hours from the date of receipt of such order  in writing .In case of 

failure on the part of the hirer to comply with such order he shall be liable to pay such penalty 

as may be imposed by the Engineer-in-charge for the period the tools and plant are detained 

provided that the maximum penalty shall not exceed the cost replacement of the tools and 

plants . 

(n) In case of any disputes between the hirer and the Government the decision of the 

Superintending Engineer shall befinal. 

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government 

and the term  Engineer-in-charge shall include all officers duly authorised by him to exercise 

powers on hisbehalf. 

 

SCHEDULE 
 

Serial No. Description 

and Name of 
The articles. 

No. Amount of 

hire per 
hour. 

Remarks. 

     

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the 

Governor of the State have set their respective hand, the day and the year here in above written. 

Signed by: 

1. 2. 

 

Signed sealed and delivered in the presence of 

 

1. 2. 

 

84. Under Section 12 of the contract labour regulation and abolition Act 1970 the contractor who 

undertakes execution of work through labour should be produced valid license from licensing 

authority of labour Department. 

 

85. The K.B. brick should be well burnt and good quality. The bricks should be approved by the 

Engineer-in- charge before use in the work and should confirm the minimum strength as per 

National Building Code. 

86. Super class contractor shall employ under himself two Graduate Engineer and two Diploma 



29  

Signature of Tenderer 

holders belonging to the State of Orissa. Special class contractor shall employ under him 

one graduate Engineer and two  Diploma Holder belonging to the state of Orissa . Like wise 

‘A’ class contractor shall employ under him one Graduate Engineer or two Diploma Holders 

belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly 

emoluments, which shall not be less than the emoluments of the personnel of equivalent 

qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa 

may however assist the contractor with names of such unemployed Graduate engineers and 

Diploma Holders if such help is sought for by the contractor .The names of such Engineering 

personnel appointed by the Contractors should be intimated to the tender receiving authority 

along with the tender as to who would be supervising the work. Each bill of the Super Class, 

Special Class or ‘A’ class  Contractor shall be accompanied by an employment Roll of the 

Engineering personnel together with a Certificate of the Graduate Engineer or Diploma 

Holder so employed by the contractor to the effect that the work executed as per the bill has 

been supervised by him (vide Works Department No. Codes M-22/91-15384 dated 9.7.91).  

87. It is the responsibility of the contractor to procure and store explosive required for blasting 

operation. Department may render necessary possible help for procuring license. 

88. If further necessary information is required the Executive Engineer, (R&B) Division, Angul 

will furnish such, it must be clear understood that the tender must be received in order and 

according to theinstruction. 

89. The contractor should arrange the materials like Steel, Cement etc. of approved quality and 

specification at his own cost for completion of the work with the time schedule. No extension 

of time will be granted on the application of the contractor due to delay in procurement 

ofmaterials. 

90. Though Departmental issue of cement and steel has indicated, it may not be taken as 

binding. The contractor must have to arrange by themselves cement, steel bitumen and every 

sorts of materials from approved manufacturer, get it tested in the Departmental Laboratory 

and approved by the Department before use. No extension of time or escalation of price on 

such account shall be entertained in future. 

91. TOR rods, plates and structural members will be supplied in quantity, length and size 

available in the stock. For payment of reinforcement, the steel including plates etc. shall be 

measured in length of different diameter, size and specification as actually used (including 

hooks and cranks )in the work correct to an inch or cm. And their weight calculated as per 

sectional weight prescribed by the Indian Standard Specification or as directed by the 

Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for 

measurement and payment). 

92. Amendment of existing Clauses :- By admission of a tender for the work , a tenderer will 

be deemed to have satisfied himself by actual inspection of the site and locality of the work, 

about the quality and availability of the required quantity of material including the wheat/ rice 

referred to above, medical aid, labour and food stuff etc., and that rates by him in the tender 

will be adequate to complete the work according to 

thespecificationsattachedtheretoandthathehadtakenintoaccountallconditionsanddifficu ltiesth

atmaybe 

encountered during its progress and to have quoted rates and materials with taxes , octroi 
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,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges 

necessary for the completion of the work, to the entire satisfaction of the Engineer-in –Charge 

of the work and his authorized subordinates. After acceptance of the contract rate 

Government will not pay any extra charges for any reason in case the contractor claims later 

on to have misjudged as regard availability of materials, labour and other factors.  

93. From the commencement of the works to the completion of the same, they are to be under 

the contractors 

charge.Thecontractoristobeheldresponsibletomakegoodallinjuries,damagedandrepairsocca

sionedor rendered necessary to the same by fire or other clauses and they hold the Govt. of 

Orissa harmless for any claims for injuries to person or structural damages to properly 

happening from any neglect, default, want of proper care or misconduct on the part of the 

contractor or any one in his employment during the execution of the work. Also no claim shall 

be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity 

whether natural or incidental and damages so caused will have to be made good by the 

contractor at his own cost. 

94. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall 

issue an order book to the contractor to be kept at the site of the work with pages serially 

numbered. Orders regarding the work whenever necessary are to be entered in this book by 

the DRDA. Officer-in-Charge with their dated signatures and duly noted by the contractor or 

his authorized agents with their dated signature. Orders entered in this book and noted by 

the contractor’s agent shall be considered to have been duly given to the contractor for 

following the instructions of the Department. The order Book shall be the property of the 

DRDA. and shall not be removed from the site of work without written permission of the 

Engineer (Addl.PDTech) and to be submitted to the Engineer-in-charge every month. 

95. The contractor shall make requisition of claim book from the date of commencement of the 

work from the Department and shall maintain in proper block form with pages serially 

numbered in order to record items of works are not covered by his contract and claimable as 

extra. Claims shall be entered regularly in this book under the dated signature of the 

contractor or his duly authorised agents at the end of each month. A certificate should be 

furnished along with the claim to the effect that he has no other claim beyond this claim up-

to-date. If in any month there are no claims to record, a certificate to that effect should be 

furnished by the contractor in the claim book. Each claim must be defined and should be 

given as for as possible regarding the quantities as well as the total amount claimed. The 

claim book must be submitted by the contractor regularly by 10 th and 16th days of each month 

for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner 

or the claim books not maintained from the commencement of the work are liable to be 

summarily rejected. The claim book is the property of the block and shall be surrendered by 

the contractor to the Engineer-in-charge after completion of the work or before recession of 

the contract by the Department which ever is earlier forrecord. 

96. NumberoftestsasspecifiedinI.R.C./MORT&H/I.S.Ispecificationrequiredfortheconstructionofroads 

/bridges /buildings or any other structural works will be conducted in any Govt. Test House / 

Departmental laboratories/reputed material testing laboratory as to be decided by the 

Engineer-in-charge. Testing charges including expenditure for collection / transportation of 
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samples /specimens etc. will be borne by the contractor. 

The collection of samples and testing are to be conducted for both prior to execution and 

during execution as may be directed by the Engineer-in-charge and on both the accounts the 

cost shall be borne by the contractor. 

97. Besides, the firm / contractor shall install full-fledged field laboratory at work site for 

conducting required tests as per IRC requirements at his own cost for providing sufficient 

opportunity for checking from time to time.  Engineering personnel of the executing agency 

should be present at work site at the time of visit of high level inspecting officers in the rank 

of super tending Engineer and above. After completion of the road in all respects the road 

furniture should be affixed by the executing agency indicating locations like school, hospital, 

No-hornetc. 

98. The tenderer should furnish information regarding current litigation, debarring / expelling of 

the applicant or abandonment of work by the applicant in Annexure-V. 

99. The information furnished must be sufficient to show that the applicant is capable in all 

respects to successfully complete the envisagedwork. 

100. The contractors / Firms shall be responsible for the defect liability period for three years from 

the date of completion of the project. 

101. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by 

one, thereby facilitating a particular tender for award, then they shall be penalized with 

adequate disincentives with forfeiture of EMD unless adequate justification for such back out 

is furnished. Appropriate action for black listing the tenderers shall also be taken apart from 

disincentivising thetenderer. 

 
107. Specialconditions. 

(a) The tenderers while submitting their documents along with the rates of items of 

Tender will submit an affidavit that all the documents and papers submitted by him 

are genuine and authentic including the Bank Guarantee submitted byhim. 

(b) After completion of the road in all respects road furniture should be affixed by the 

executing agency indicating locations like School, Hospital, No-hornetc. 

(c) In case the contractor proposed to engage machineries/equipments as asked for this 

work own or hired but deployed outside the state he/she is required to furnish 

additional 1% E.M.D./Bid security. The entire Bid security including the additional Bid 

security shall be stand forfeited in case the contractor failed to mobilize the 

machineries with the stipulated time as perthe Bid documents. 

(c) The tenderer intending to hire/lease equipments/ machineries are required to furnish proof 

of ownership from the company/person providing equipments/machineries on hire/lease 

alongwith the contracts/agreements/lease deed and duration of such contract.  

 

108. ADDENDUM TO THE CONDITION OF P1CONTRACT 

Clause-2(a) of P1 Contract:-TIME CONTROL:- 

2.1. Progress of work and Re-schedulingprogramme. 
 

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the 

successful contractor. The issue of the letter of acceptance shall be treated as closure of the 

Bid process and commencement of thecontract. 

2.1.2. With in 15 days of issue of the letter of acceptance, the contractor shall submit to the 
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Engineer-in-Charge for approval a Programme commensurate to Clause no. 2.1.3 showing 

the general methods, arrangements, and timing for all the activities in the Works along with 

monthly cash flowforecast. 

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in 

all cases in which the time allowed for any work exceeds one month to complete, 1/4 th of the 

whole time allowed under the contract has elapsed, ½ of the whole of the work before ½ of 

the whole time allowed under the contract has 

elapsed,3/4thofthewholeoftheworkbefore3/4thofthewholetimeallowedunderthecontracthasela

psed. 

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work 

does not conform to the programme to which consent has been given the Contractor shall 

produce, at the request of the Engineer-in-

Charge,arevisedprogrammeshowingthemodificationstosuchprogrammenecessarytoensure 

completion of the works within the time for completion. If the contractor does not submit an 

updated Programme within this period, the Engineer-in-Charge may withhold the amount of 

1% of the contract value 

fromthenextpaymentcertificateandcontinuetowithholdthisamountuntilthenextpaymentafterth

edateon which the overdue Programme has beensubmitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining work 

including any changes to the sequence of theactivities. 

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s 

obligations. The Contractor may revise the Programme and submit it to the Engineer -in-

Charge again at any time. A revised Programme is to show the effect of Variations and 

CompensationEvents. 

2.2. Extension of the CompletionDate. 

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the 

essence of the  Contract. The execution of the works shall commence from the 15 th day or 

such time period as mentioned in letter of Award after the date on which the Engineer -in-

Charge issues written orders to commence the work or from the date of handing over of the 

site whichever is later. If the Contractor commits default in commencing the execution of the 

work as aforesaid, Government shall without prejudice to any other right or remedy available 

in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit 

absolutely. 

2.2.2. As soon as possible after the Agreement is executed the Contractor shall submit the Time & 

Progress Chart for each milestone and get it approved by the Department. The Chart shall 

be prepared indirect relation to the time stated in the Contract documents for completion of 

items of the works. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work and may be amended as necessary by 

agreement between the Engineer-in-Charge and the Contractor within the limitations of time 

imposed in the contract documents, and further to ensure good progress during the execution 

of the work, the contractor shall in all cases in which the time allowed for any work, exceeds 

one month (save for special jobs 
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for which a separate programme has been agreed upon) complete the work as per milestone 

given in contract data. 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless 

use constantly his best endeavors to prevent or make good the delay and shall do all that 

may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the 

works. 

i) Force major, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of 

the trades employed on the work, or. 

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-

Charge in executing work not forming part of the Contract. 

vi) In case a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps 

to accelerate the remaining work and which would cause the Contractor to incur 

additional cost, or 

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in 

Contract data is beyond the Contractors control. 

 

2.2.4. Request for reschedule and extension of time, to be eligible for consideration ,shall be made 

by the Contractor in writing within fourteen days of the happening of the event causing delay. 

The Contractor may also, if practicable, indicate in such a request the period for which 

extension is desired. 

2.2.5. Inanysuchcaseafairandreasonableextensionoftimeforcompletionofworkmaybegiven.Suchext

ension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 

3 months of the date of receipt of such request. Non-application by the contractor for 

extension of time shall not be a bar for giving a fair and reasonable extension by the 

Engineer-in-Charge and this shall be binding on the contractor. 

2.3. Compensation for Delay. 

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete 

the work and clear the site on or before the contract or extended date of completion, he shall, 

without prejudice to any other right or remedy available under the law to the Government on 

account of such breach, pay as agreed compensation the amount calculated at the rates 

stipulated below as the Superintending Engineer (whose decision in writing shall be final and 

binding) may decide on the amount of tendered value of the work for 

everycompletedday/month(asapplicable)thattheprogressremainsbelowthatspecifiedinClaus

e2orthat the work remains incomplete. 

This will also apply to items or group of items for which a separate period of 

completion has been specified. Compensation @ 1.5% per month of for delay of work, delay 

to be completed on per Day basis. 

Provided always that the total amount of compensation for delay to be paid under 

this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value 

of the item or group of items of work for which a separate period of completion is originally 

given. 

The amount of compensation may be adjusted or set-off against any sum payable to 
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the Contractor under this or any other contract with the Government. In case, the contractor 

does not achieve a particular 

milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 

2.5, the amount shown against that milestone shall be 

Withheld, to be adjusted against the compensation levied at the final grant of 

extension of time.  Withholding of this amount on failure to achieve a milestone, shall be 

automatic without any notice to the contractor. However, if the contractor catches up with the 

progress of work on the subsequent milestone(s), the withheld amount shall be released. In 

case the contractor fails to make up for the delay in subsequent milestone(s), amount 

mentioned against each milestone missed subsequently also shall be withheld. However, no 

interest whatsoever shall be payable on such withheld amount. 

 

2.4. Management Meetings. 

2.4.1. EithertheEngineerortheContractormayrequiretheothertoattendamanagementmeeting.Thebu

sinessof management meetings shall be to review the plans for remaining work and to deal 

with matters raised in accordance with the early warning procedure. 

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of 

his record to those attending the meeting and to the Employer. The responsibility of the 

parties for actions to be taken tobe decided by the Engineer either at the management 

meeting or after the management meeting and stated in writing to all who attended the 

meeting. 

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment 

as per letter No.10639 dt 27.05.2005 of Works Department, Orissa): - 

To rescind the contract (of which rescission notice in writing to the contractor under the hand 

of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work 

will be realised from the contractor as penalty. 

2.5 Amendment as per letter No.8310 dt.17.5.2006 of Works department, Orissa 

No incentive should be paid for this work. 

 

2.6 Clause-31(a)(ii) of percentage Rate P1 Agreement:-Codal/contractual provisions for 

payment of differential cost of Steel, Cement & bitumen. (Amendment as per letter 

No.5608 dt 3.4.07 of Works Department,Orissa):- 

Where original contract period is one year and above, increase/decrease of cost of Steel, Cement & 
Bitumen are to be paid/recovered. Payments in case of increase are to be made with prior approval of 
Government when the total claim is more than Rs.50, 000/- and with prior approval of the EIC/ Chief 
Engineer (as the case may be) when the claim is upto Rs.50, 000/-. Recovery in case of decrease shall 
be made by concerned Executive Engineer from the contractor immediately. 

The cost shall be determined as follows:- 

Steel …… Rate as fixed by Steel Authority of India Ltd.(SAIL) 
Cement…… Average factory price of three manufacturer of cement inside the state. 

 

Bitumen …… Rate as fixed by Indian Oil Corporation(IOC). 

Clause – 31(a)(iii) of P1 Contract:- 

Where original period of contract is more than six months & below one year increase/decrease of cost 
of Steel, Cement & Bitumen are to be paid/ recovered. Payments in case of increase are to be made 
with prior approval of Government when the total claim is more than Rs.50,000/- and with prior approval 
of the EIC/Chief Engineer (as the case may be) when the claim is upto Rs.50,000/- subject to the 

fulfilment of the conditions mentioned below:- 

(i) Cost shall be determined as follows:- 
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Steel     …… Rate as fixed by Steel Authority of India Ltd.(SAIL) 

Cement…… Average factory price of three manufacturer of 

cement inside the state. Bitumen…… Rate as fixed by Indian Oil 

Corporation(IOC). 

(i) Cost of the project should be more than Rs.50.00Lakhs. However, the differential cost on 
such materials may be paid to the contractors after deducting the hike percentage amount 
in the tender for those materials from the calculated amount of differential cost. 

(ii) Contractors have to submit the vouchers showing procurement from an authorized dealer 
for the said work within 28days before utilization of Steel, Cement &Bitumen. 

(iii) Differential cost will be allowed only for the original agreement period; but not for the 
extended period even though it might have been validly extended. 

(iv) Differential cost will be allowed only after successful completion of the work as per the 
approved work programme. 

(v) Stipulations contained in existing Clause31(f). 

Recovery in case of decrease shall be made by concerned Executive Engineer from the contractor 
immediately. 

Clause-31(e) of P1 Contract:- 
 

Vide Works Department letter No.21369 Dt.25.9.91, the reimbursement/refund on variation in price of 

materials (except steel, cement & bitumen which will be governed as per Clause-31a-ii & a-iii), labour 

and P.O.L. as per sub clauses (a-i), 

(b) and (c) respectively of this Clause-31 shall be applicable in the following manner: 
 

“In terms of the aforesaid escalation clause, where the period for completion of the work as stipulated 

in the agreement is less than one year, no escalation is admissible. In case of work where the stipulated 

period of completion is one year and more, escalation on account of price variation would be admissible 

only for the remaining period after excluding the first one-year period thereof provided the work has 

been carried out by the contractor in terms of the relevant provision of the 

agreement.Inthesituation,wheretheperiodofcompletionisinitiallystipulatedintheagreementislessthanone

yearand subsequently the completion period has been validly extended on the ground that the delay in 

completion of the work is not attributable to the contractor and in the result the total period including the 

extended period stands at one year or more escalation is admissible only for the remaining period after 

excluding the first one year period therefrom. 

109. SPECIAL CONDITIONS:-

Thecontractors/Firmsshallberesponsibleforthedefectliabilityperiodfor12 months from 

the date of completion of the project. 

110. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. 

A) Required E.M.D as per the clause No.13. 

B) Copy of valid Registration Certificate, Valid VAT clearance certificate, Valid Service Tax 

registration certificate / Service Tax clearance certificate, certificates, PAN card along with 

the tender documents is mandatory and furnish the Original Registration certificate, VAT 

clearance certificate, Valid Service Tax registration certificate / Service Tax clearance 

certificate, certificates and Pan card, for verification within 2 (two) days of opening of the 

tender before B.D.O Banarpal as per ClauseNo.08. 

C) Information regarding current litigation, debarring / expelling of the applicant or abandonment 
of work by 

the applicant in Annexure-Vand affidavit to that effect including authentication of tender 

documents and Bank guarantee in Annexure-I. 

D) Engineer contractor desirous to avail the facility of exemption of EMD is required to 
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submit an affidavit to the effect that he/she has not yet availed the facility for more than 

two works during the current financial year. 

The name of work for which and the authority to whom the tender have been submitted, 

must be mentioned in the affidavit failing, which the tender will be rejected. 

N.B.:- 

• Bidder can submit one tender paper for a particular work. Submission of more than one 
tender paper by a bidder for a particular tender will be liable for rejection of all such 
tender papers. 

• If the contractor has omitted to quote the rate both in figures and words the Tender will 
be summarily rejected. 

Total: - 110 (One Hundred ten) clauses only



 
 

 

 

 
 
 

ANNEXURE – ‘A’ 
 

 
              DESCRIPTION OF WORK PUT TO BID   

 

 

Sl. 
No. 

Name of the Work Value of work. 

Addl. 
Place 
of sale 

& 
receipt. 

Security 
deposit 

Cost of bid 
document  

Period of 
Completion 

Class of 
bidder 
entitled 

for the bid 

1 2 3 4 5 6 7 8 

        
 
 
 
 
 
 
 
 
 

 
 
   NB: - Fill the Amount in Rupees. 
 
 
 
            
 
 

Signature of Contractor  
       

             
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 

 

 
 
 
 
 
 
 
 

ANNEXURE – ‘B’ 
 

Undertaking to pay minimum wages to the labourers. 
(Refer clause 41 read with clause 96 of DTCN.) 

I undertake to pay minimum wages per day as admissible to the labourers  engaged by me. In case the Block 

Development Officer is satisfied that the minimum wages confirming to the Minimum Wages Act have not 

been paid, the differential amount, of which the decision of the Block Development Officer shall be final, 

conclusive and binding upon me, shall also become deductible from the bill(s) that has / have become due 

or may become due to me, for payment to the labourers who were under paid, in such manner as he B.D.O. 

may deem proper. The disbursement of minimum wages to the labourers means and includes the payment 

in shape of Cash / Food grain or both on proper acknowledgement in the Muster Rolls maintained by me. I 

further undertake to be accountable to the Department in accordance with the text of Clause 87 of DTCN in 

the event of works taken up under food for Programme work. 

 

 

 

 

Signature of Contractor         
. 
 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

 

 

 

                                                        

 

 

 

ANNEXURE – ‘C’(Optional) 

 

PERFORMANCE RECORD OF CONTRACTOR (Optional) 

1. Name of the Contractor: 

2. Registration No. and Date: 

3. Class of Contractor: 

4. Licensing Authority: 

5. License valid up to : 

6. Details of work executed: 

Sl. 
No. 

Jobs under 
execution 

Agreement 
amount 

Date of 
commencement 

Stipulated/ 
actual date 

of 
completion 

Whether work 
is progressing 

as per 
programme 

(Percentage of 
progress) 

Reasons 
for delay if 

any 

Amount 
compensation 

levied for 
delayed 

completion if 
any. 

1 2 3 4 5 6 7 8 

        

        

 
 
 

 

 

 

Name of the Certifying Officer         Signature of the Bidder. 
      With Official Seal. 

 
 
 
 
 
 
 
 
 
 



 
 

 

 

 
 
 
 
 
 
 
 
 
 
 

ANNEXURE – ‘D’ 
 

 
Certificate of No Relationship as per Clause 52 of DTCN. 

 
 I/we do hereby certify that I/We am / are not related to any officer of Block Office of the rank of Asst. 
Engineer and above I/We am/are aware that if facts subsequently proved to be false my/our contract will be 
rescinded with forfeiture of EMD & Security Deposit and I/We shall be liable to make good the loss or 
damages resulting from such cancellation. 
 
 I/ We also note that, non-submission of this certificate may render my/our tender liable for rejection. 
 
 
 
 
Signature of Contractor        

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 

 

 
 
 
                                                                    
 
 
 

 
ANNEXURE – ‘E’ 

 
To           
 THE BLOCK DEVELOPMENT OFFICER 
 Banarpal, Angul 
 
Sub: - List of T & P/Machineries/Vehicles. 
 
Sir, 
 As required under Clause No.111 of the Detailed Tender Call Notice, I am to furnish herewith the 
above information as mentioned below so as assess my capability to execute the work. 
 

List of T & P /Machineries/Vehicles 
 

Sl. 
No. 

Details of T & P/ Machineries 
/ Vehicles the bidder owns 

Make Year of 
manufacture 

Number 
(Unit) 

1     

2     

3     

4     

5     

 
 
 
 
 

 
 

Yours faithfully 
 
 

Signature of the Bidder 
 
 
 
 
 

 
             

 
  



 
 

 

 

 
 

 
 
 
 
                                                                                                                                                 

ANNEXURE – ‘F’ 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING 
EXPELLING OF TENDERER OR ABANDONMENT OF WORK BY THE 

TENDERER 
 

1.   a) Is the tenderer currently involved                                 Yes/ NO 
       in any litigation relating to the works. 

         b) If Yes: give details: 
2.     a) Has the tenderer or any of its 
            Constituent partners been debarred/                            Yes/No 
           During the last 5 years. 
3.a) Has the tenderer or any of its  
         Constituent partners failed to  
         Perform on any contract work in  
        India during the last 5 years. 
b) If yes, give details: 
 
Note: 
         If any information in this schedule is found to be incorrect or concealed, 
qualification application will summarily be rejected. 
 
                            
                                                                                                      Signature of Tenderer 

 

                                                                                                                 ANNEXURE – ‘G’ 
 

AFFIDAVIT 
1. The undersigned do hereby certify that all the statements made in the required 

attachments are true and correct. 
2. The undersigned also hereby certifies that neither my / our firm/ company/ 

individuals __________________________________________________________________________ nor any 
of its constituent partners have abandoned any road/bridge/Irrigation/ Buildings or 
other project work in India nor any contract awarded to us for such works have been 
rescinded during the last five years prior to the date of this bid. 

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or 
Corporation to furnish pertinent information as deemed necessary and as requested 
by the Department to verify this statement or regarding my (our) competency and 
general reputation. 

4. The undersigned understands and agrees that further qualifying information may be 
requested and agree to furnish any such information at the request of the Department. 

 
                                                                                  (Signature of Tenderer) 
                                                                Title of Officer 
 
                                                                Name of Firm 

 
 



 
 

 

 

 
 

 
 

BIDDER CONTACT ADDRESS FILLING 
MANDATORY 

 
 

1. Name. 

 
 

2. Address. 

 
 
 
 
3.  e-mail ID. 

 
 

4.  Mobile No. 

 
 

5. GSTIN No. 

 
 

6. PAN No. 

 
 

             Signature of the Bidder 
 
 
 

 
 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 





 
 

 

 

 

 

 

 

 

 

(For Office use only.) 

Number of over writings    : 

Number of corrections : 
      

Number of omissions : 
      

EMD 
  

: 
      

GST 
  

: 
      

PAN CARD 
 

: 
      

NRC 
  

: 
      

Affidavit 
  

: 
    

  
 

Labour License 
 

: 
      

          
Sold on Payment of Rs……………..…Rupees……………………………………………… only in 

shape of Demand draft towards cost of tender paper vide MR/DD 

No…………………………Dt…………… 
 
 
       
          
          
          
        Block Development Officer  

         

                Banarpal 

 

 

 

 

 

 

 

 

 

 

 

 

   
          

 
















