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BID IDENTIFICATION NO: -CHHPD- 02/2025-26

GOVERNMENT OF ODISHA
PANCHAYATI RAJ
DEPARTMENT

COVER -

DETAILED TENDER CALL NOTICE FOR THE WORK

“Const. of ACR of Govt. upper Primary School at Para” -

OFFICE OF PANCHAYAT SAMITI, CHHENDIPADA
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GOVERNMENT OF ODISHA

DEPARTMENT OF P.R & D.W

INVITATION FOR BIDS (IFB)
IDENTIFICATION No: - CHHB- 02/ 20?5.-26
E-mail address: - ori-chendipada@nic.in
1 The Block Development Officer, Chhendipada on behalf of the Governor of Orissa invi
for the works as detailed in the table, from the class of eligible contractors as mentioned in Col.4(
and contractors of equivalent grade / Class registered with Central Government/ MES / Railway, to
for execution of Building. The proof of registration from the appropriate authority shall be enclosed :
bidder who has not registered under State Government has to register under the State PWD in appropri
the agreement. Bidders may submit bids for any or all the following works.

tes Percentage rate bid in single cover system
four), registered with the State Government
be eventually drawn up in PWD P-I form,
d along with the bid. If successful, the
ate class of eligibility before signing

Approx. d C"::]:Ls
SLL Value of Class of Bid ocu : ;
No Name of works work. contractor | Security (Non- Period of completion
(Rs. In (Rs.). refundab
lakhs) le)
| 2 3 4 5 6 7
Const. of Auditorium at Govt. High
I School, Bagedia. 23.99 “«C" & “D” 24000 10,000.00 Six Calendar months
Const. of Addl. Class Room of Govt. High
2 [School, Bagedia B 1224 | «crgepr | 12500 | 1000000 | gi Calendar months
Const. of Multi Purpose Hall for the
3 Purpose.ol' Library and Otl.‘ner activites at 12.24 “CY & “D” 12500 10,000.00 Six Calendar months
Govt. High School, Bagedia
Construction of Additional Class Room of] e
4 Govt. Uppcr Primary Schoo], Para. 13.12 C"&“D 13500 10,00000 Six Calendar months
Construction of Additional Class Room of] 10.000.00
5 Criovl.]pplp)gr Primary School, Korada, 12.84 “C” & “D” 13000 e, Six Calendar months
entulisahi..

2. Bid documents consisting of plans, specification, the schedule of quantities arid the set of terms & conditions of contract and other
necessary documents can be seen in the office of the Panchayat samiti, Chhendipada during office hours every day except on Sunday &
Public holidays till last date of sale and receipt of tender paper. Interested bidders may obtain further information at the same address.

3. Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at Col.5 above in shape of
N.S.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled Bank (Valid minimum one year from the date
of receipt) duly pledged in favour of Block Development Officer, Chhendipada. Bids without EM.D. or in other shape will not be
considered and liable for rejection.

N.B:- E.M.D. in shape of Cash / Pay Orders or Bankers Cheques is not acceptable.

4 The bid document will be available in District Web Portal (WW W.angul.odisha.gov.in) from dt. 09.01.2026 to 31.01.26 up to 5.00 PM.
The bidders shall download the detail tender call notice from the District Web Portal only during the aforesaid period. The cost of bid
document as mentioned in col No. 6 has to be paid by each bidder in shape of demand draft only drawn in favour of BLOCK
DEVELOPMENT OFFICER, CHHENDIPADA from any scheduled commercial bank payable at SBI, Chhendipada. Bid documents
must be received from dated from 09.01.2026 to 31.01.2026 during office hour in the office of the Block Development Officer,
Chhendipada through Registered Post/Speed Post only No other mode of submission is acceptable.

5. Bids must be delivered through Speed Post /Registered Post having identification CHHPD-02/2025-26 and identified with the name of
work put to tender. The undersigned is not responsible for postal delay if any, in the delivery of the documents for non-receipt of the
same.

6 .Bidders shall submit original affidavit regarding authenticity of their documents and 1 % (One Percent) E.M.D. along with their bids.
Bids shall be accompanied with attested true copy of valid registration certificate, GSTIN and PAN card, otherwise his/her bids shall be
declared as non-responsive and thus liable for rejection. The original certificates of the lowest bidder are to be produced before Block
Development Officer, Chhendipada for verification.

7. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder for a particular

work will be liable for rejection.

8.Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit to the effect that he/she has
not yet availed the facility for more than two works during the current financial year, failing which his/her tender will be rejected.

9.The bid will be opened at 3 P.M. on dt. 02.02.2026 in the office of the undersigned, in the presence of the bidders or their authorized
representatives, who wish to attend. If the office happens to be closed on the last date of receipt / opening of the bids as specified, the
bid will be received /opened on the next working day at the same time and venue.
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en the bid amount is less than the estimated cost put to ten.der. In such
es than the estimated cost put to tender shall have to furnish the exact
amount as Additional Performance Security in shape of Demand
) days otherwise the bid shall be cancelled and

10.Additional performance security shall be obtained from the bidder wh
an event, only the successful bidder who has quoted less bid price/ rat
amount of differential cost i.e estimated cost put to tender minus the quoted
Draft/Term deposit Receipt pledged in favour of Block Development Officer within 7(seven) day
the security deposit be forfeited. Further proceeding for blacklisting shall be initiated against the bidder.

11.The above Approx.value of work is excluding CGST 9% & OGST 9% ‘ . ducted f
12.For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of construction shall be deducted from
bills.

13.0ther details can be seen in the bidding documents. L.
14.The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning anyreasons thereof.

Block Development Officer
Chhendipada
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4
CHECKLIST TO BE ENSURED BY THE BIDDER
WHETHER
SHED REFERENCE TO
SL. REFERENCE TO | FURNI
NO PARTICULARS CLAUSE NO. YES NO PAGE NO.
T.CN
01. | Cost of tender paper Rs.10,000.00 (In shape of 0.7
Clause No.04
Bank Draft)
D.T.CN
E.M.D 1% of the Estimated cost Clause No.21
02. Or
E.M.D 2% of the estimated cost deploying DTG
machineries outside the Stat Clause No.076
HSEoHIs=ins Clause No.21
03. | Copy of valid Registration Certificate Clau[s)-eTI'\l%‘b;LOS
i . D.T.CN
04. | Copy of valid VAT clearance certificate Clause No.01
D.T.C.N
05. | Copy of PAN Card Clause No.05
] : ) . D.TCN
06. | No Relationship Certificate in Schedule - A Clause No.35
07. | Information regarding current litigation, debarring / DT.CN
(A) | expelling of the tender or abandonment of the work Clau‘se: No 49
by the tenderer (Schedule-E) '
(B) Affidavit (Schedule-F) D.T.CN
Clause No.49
Tools & Plants and machineries as per the
requirement in Schedule-C (Minimum 70% marks to
be obtained) and Annexure-|
(Proof of ownership of Tools & Plants and
08 machineries is to be furnished in shape of copy of
(Aj invoices / required sale deed in case of 2
purchase / required lease deed with owner ship D.T.CN
documents of the leaser duly attested. In case of | Clause No.7 and
centering & shuttering materials certificate of the | Clause No.111
Executive Engineer of Works Department within 90
days of last date of receipt of tender is allowed.
09. | Affidavit of Joint Venture in case of Composite D.T.C.N
Building work. Clause No.8
10. | Undertaking non-association with department
Calling tenders. Schedule -1
CONTRACTOR BLOCK DEVELOPMENT OFFICER
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DETAILED TENDER CALL NOTICE

Sealed Percentage rate bids are invited in Single cover system from the Class of eligible contractors registered with the

State Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways having
registration for Civil, Electrical and P.H. works for execution of Civil / E.I. / P.H. works on production of definite proof from the

appropriate authority in prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work “ Const. of ACR of Govt. upper

Primary School at Para UPS, Chhendipada.

5

.6

(a) This tender is of composite work basis and only tenderers with sound financial background capable of investing
required amount for advance procurement of all materials required for the work need apply. Department shall not
supply any material at all for the work.

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and
agreement.

The Bid documents are available on official website http://www.angul.odisha.gov.in from 09.01.2026 to 31.01.2026

upto §.00 PM. The last date and time of submission of Bid is as per contract data.

The Technical Bid documents will be opened by the assigned officer in the office of the Panchayat Samiti,

Chhendipada, at 3 P.M on 02.02.2026 in the presence of the bidders or their authorized representatives who wish

to attend.

The bid document must be received by dated 31.01.2026 at 5.00 P.M. only through Speed Post In the office of
Panchayat Samiti, Chhendipada. The bid document shall downloaded from website www.anqul.odisha.gov.in during this
period. The intending tenderers downloading the tender document has to pay the cost of tender paper for each set

Rs.10,000.00 in shape of bank draft payable at SBI, Chhendipada in favour of Block Development Officer,
Chhendipada. The original copy of the Demand Draft shall be submitted near the officer inviting the
bid after last date and time of submission of bid but before the stipulated date and time of opening

of bid.

The bid is to be submitted in single covers along with. EMD, Cost of bid document, DTCN, Xerox copy of registration
certificate, valid GSTIN, cerificate, undertaking / certificates duly filled, affidavit, and documents required as per the
relevant clauses of this DTCN.

The intending bidders are required to produce documents viz original Registration, valid GISTIN Certificate, PAN card
after opening of Technical Bid for verification purpose in the latter stage along with the original documents relating to
ownership and hiring of plants and machineries mentioned at Annexure-l, preferably within three working days from the
date of opening of the tender. Furnishing Xerox copy of such documents along with the Bid is mandatory otherwise his/
her bid shall be declared as non responsive and thus liable for rejection.

(i) The Contractors are required to furnish scanned copy of evidence of ownership of principal

machineries/equipments as per Annexure-| .

(I In case the contractor proposes to engage machineries and equipments as asked for in the tender document,
ownedor hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire
bid security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the
machineries within a period as to be able to execute an item of work as per original programme which will be part of the
agreement.

() The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership
from the company/person providing equipments/machineries on hire/lease along with contracts/
agreements/lease deed and duration of such contract. The contracts/agreements/lease dged should be on long

CONTRACTOR BLOCK DEVEL OFFICER
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term basis for a minimum period of 12 (Twelve) months as mentioned in contract data from the last date of recelpt of

Bid documents.

The companies or individuals registered with State Government and contractors of equivalent Grade / class registered
with Central Government / MES / Railways having registration for Civil, Electrical and P.H. works having both legal
competency and expertise in Civil, Public Health and Electrical Engineering works need put tenders for this composite
t in support of their legal competency and expertise to execute
If the Civil Contractor is having

work and the documentary evidence under appropriate Ac
Civil, Electrical and P.H. work invariably should accompany their tender papers.
registration in Electrical works under the same name and style, the question of joint venture does not aris
papers shall bear signature of authorized person of the tenderer, the letter of authorization should accompany tender

papers. The authorization should clearly indicate the name of legal person to sign and enter in to agreement and receiving
rk for Civil and Electrical Items of work o

e. The tender

payment and will be responsible for all contractual obligations for execution of wo
the Engineer-in- Charge.
(i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute 1 part as follows.

a. Part-(A) : For Civil items of works
The contract shall be drawn & signed by Block Development Officer, Chhendipada on behalf of the Governor of
Odisha.
(ii) Deleted
If an individual makes the application, the individual should sign above his full type written name and current address.
If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the
full name of his firm with its current address.
If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attomey for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.
If the application is made by a limited company or & corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney shall

accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its
existence along with the tenders.
No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter should accompany the

tender.
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.

The work is to be completed in all respects within Six months from the date of issue of work order. Tenderer whose
tender is accepted must submit a programme of work including E.I. & P.H. work (both intemal and external) immediately
after issue of work order for approval of Engineer-in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and
validity of tenders can also be extended if agreed by the tenderers and the Department.

The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Orissa, and other relevant specifications and drawings, which are available. Complaint at a future date
that the tenderers have not seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendared during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tendarer will hold well in
case of such modification of drawings during the time of execution and shall in no way invalidate the contract and no extra
monetary compensation will be entertained. The work shall however be executed as per final approved drawing to be

issued by the Engineer-in-Charge as and when required. .q/

CONTRACTOR BLOCK DEVELJOPMENT OFFICER
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By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site
and localty of the work, about the qualty ana availabiity of the required quantity of material including the wheat/ rice
referred to above, medical aid, labour and food stuff etc . and that rates quoted by him in the tender will be adequate to
complete the work according 1o the specifications attached there to and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted rates including labour and matenials with
taxes. octrol, other duties, lead, Ifis, loading and unloading, freight for all materials and all ther charges necessary for the
completion of the work, 1o the entire satisfaction of the Engineer-in Charge of the work and his authorised subordinates.
Aher acceptance of the contract rate Government will not pay any extra charges for any reason in case the contractor
clams later on 1o have misjudged as regard availability of matenals, labour and other factors.

The bid must be accompanied by secunty of the amount @ 1% (One percent) of the estimated cost put to tender along
wih tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank
Account / National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the
concerned Block Development Officer and payable at Chhendipada as per the terms and conditions laid down in
OGFR and in no other form. Bidder's desirous to higher machineries or equipments from out side the state or owned but
deployed outside the state are required to furnish additional one (1) percent EMD / Bid Security. Tenders not
accompanied with E.M.D. as specified above will not be considered .No adjustment of E.M.D. from ane work to another
will be entertained.

(N.B.:-Bank DraftPay orders or Bankers cheque from any Nationalised banks in favour of concerned Block
Development Officer shall not be considered as E.M.D)

The tender should be accompanied with the Xerox copies of the valid Registration certificate, valid GSTIN and PAN
card which are mandatory and the original certificates are to be produced of opening of the tender before Block
Development Officer, Chhendipada for verification, otherwise his/her bid shall be declared as non-responsive and thus
liable for rejection.

The tender containing extranecus conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will not
be accepted.

The department reserves the right of authority to reject any or all tenders received without assigning any reason
whatsoever.

The eamest money will be retained in the case of successful tenderers and will be dealt with as per terms and condition of
O.P.W.D. Code. The eamest money will be refunded to the unsuccessful tenderers on application after intimation is sent
to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.

The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of
the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of
Contract called the “Letter of Acceptance”’) will state the sum that the Engineer-incharge will pay the contractor in
consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to the fumishing of a performance
security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings
Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the concerned
Block Development officer, payable at Chhendipada and in no other form, which including the amount already

deposited as bid security (eamnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited

towards hiring of equipments / machineries from outside the state if any) and sign the agreement in the P.W.D. form No.
P-1 (Schedule XLV No. 61) for the fulfilment of the contract in the office of the Block Development Officer, Angul or as
directed.

The secunty deposit together with the earnest money and the amount withheld according to the provision of P-1

agreement shall be retained as security for the due fulfillment of this contract and additional performanace security in

BLOCK DEVELOPMENT OFFICER
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8

accordance with the provisions of the agreement.

The agreement will incorporate a2l agreements between the officer inviting the bid and the successful bidder

within 15 days following the notification of award along with the Letter of Acceptance. The successful bidder will sign the

agreement and deliver it to the Engineer-in Charge. Following documents shall form part of the agreement.

a)

27,

28,

29.

b)

c)

)

h)

CONTRACTOR

The notice-inviting bid, all the documents including additional conditions, specifications, and drawings, if any,

forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security induding additional performance
security.

Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to make
the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall
be finally accepted until the required amount of initial security money is deposited. The security will be refunded
after 12 (Twelve) months of completion of the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97 J.0.R.N0.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.

The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIIl of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Tenderers are required o liable by fair wages clause as introduced by Govt. of Orissa, Works Department letter
No.VII (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), dt.27-9-61.

The contractor shall bear cost of various incidentals, sundries, and contingencies necessitated by work in full
within the following or similar category.

Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailing taxs from
time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including temporary
building required by the tenderer for collection of materials, storage, housing of staff or other purpose of the work
are to be borne by the contractor at his own cost. No rent will be payable to Govt. for temporary occupation of

land owned by govt. at the site of the work for bonafide use of the land for work and all such construction of
temporary nature by the contractor shall be done after obtaining written permission from the Engineer-in-Charge
of Civil portion of the work and all such construction shall have to be demolished and debris removed and ground
made good and cleared after completion of the work at no extra cost.

Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed.
Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of royalty is being
credited to revenue.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor.
Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well
as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will
be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by

the Contractor.
Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to

be supplied by the contractor at his own cost.
Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches

in order in project the public and employees from accident has to be provided by the Contractor at his own cost.

Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work

and also any sum, which may become payable due to operation of the workmen compensation act, shall have to

be borne by the contractor.

BLOCK DEVELOPMENT OFFICER
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41.

CONTRACTOR BLOCK DEV

(a)
b)
c)

(d)

e)

0
) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own co.st.
No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling the ground required,

which has to be carried out by the contractor at his own cost The rates to be quoted should be for finished items of work
inclusive of carriage of all materials and all incidental items of work.

After the work s finished alt surplus materials should be removed from the site of work, preliminary work such as vats,
mixing platforms, etc. should be dismantled and all matenals removed from the site and premises left neat and his should
be inclusive in the rates No extra payment will be made to the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item
besides estimate amount unless wntten order is obtained from the competent authority and rate settled before the extra
items of work or extra quantity of any items of work Is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of Works
and Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract shall be sublet without
written permission to the concerned Block Development Officer or transfer is made by the power of attorney authorizing
cthers 1o receive payment on contractors behalf,

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the under
signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of tender
papers. Interested bidders may obtain further information at the same address. But it must be clearly understood that
tenders must be received in order and according to instructions in complete shape. Incomplete tender is liable for
rejection,

No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the Block. or Assistant/Under Secretary & above in the P.R & DW Department. If the
fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited & he shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma
for no relationship certificate is contained in a separate sheet vide Schedule-A.

DELETED

DELETED

DELETED

DELETED

DELETED

DELETED

DELETED

If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A.
All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard Specification,
I.R.C. & I.S.1. Codes & Bridge code section I,I1,111,IV&VII & latest design criteria for pre-stressed concrete bridge specially
for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to be carried out with help of
mechanical vibrators from the range of 1.5.:2505, 1.S.:2006, |.S.:2514. 1.S.:4656.
Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made
leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes &
compounds.
Form work including complete false work shall be designed by the Contractor without any extra cast to employer and the
Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of
centering and shuttering shall be the responsibility of the Contractor regarding compensatian of all claims thereof.
Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or
his representative shall have the right to test the weight & quality from time to time. Cost of empty cement bag@ Rs.3.50/-

OFFICER
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42.

43.

44,

45.

46.

47.

48.

49.

50.

51.

52,
53.

54.

10
per each should be deducted from the bill.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and pay of
security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of materials at
site. It is contractor's risk. Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per
clauses of the contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory
traffic restriction in the town area for Transport of construction material to site of work is to be taken in to consideration
before tendering and no consideration for extra time or compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and the
rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes care of the safety of
workers.

The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed statement
and may be changed from time to time subject to the condition that the contractor will execute in advance an agreement
with the Engineer-in-Charge. )

No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor
under this ground under any circumstances

The tenders should furnish along with their tender a list of works executed during the last three years duly certified by the
concerned Engineer-in-charge indicating the satisfactory completion as per the proforma enclosed in a separate sheet of

schedule-H.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender documents.

An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and

required affidavit in Schedule - F, the bid document will be summarily rejected.

It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer.
The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory. Test should be carried out in accordance with the stipulation in
Bridges code section-lll.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result
of the specimen did not give a correct indication of the actual quality of concrete.

d Plain concrete and reinforced concrete specimens will be tested in Quality control and Research Laboratory.
Cost of testing of all specimens and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for

carriage of water whatsoever will be entertained.

DELETED

List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of

schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Depatment may

CONTRACTOR BLOCK DEVELLOP ENT OFFICER
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render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual Inspection of the
site and locality of the work about the quality and availability of the required quantity of materials, Medical aid, labour and
Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached thereto and that he had taken in to account all conditions and difficulties that may be encountered
during its progress and to have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading
and unloading freight for materials and all other charges necessary for the completion of the work to the entire satisfaction
of the Engineer-in-charge of the work and his authorized subordinates. After acceptance of the contract rates Government
will not pay any extra charges for any reason in case the contractor finds later on to have misjudged the conditions as
regards the availability of materials, labour and other factors. The contractor will be responsible for any misuse, loss or
damages due to any reasons whatsoever of any departmental material during the execution of work. In case of loss,
damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other
dues.

1.00 % or the prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor’s bill.

18 % GST (9-%OGST + 9 % CGST) will be added with the value of the tender and 2% of the gross amount of the bill will
be deducted from the contractor’s bill towards sales GST, where Agreement Value is two lakh fifty Thousand and
above.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if any
payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

(A) Performance Security: Additional performance security shall be obtained from the bidder when the bid

amount is less than the estimated cost put to tender. In such an event, the only the successful bidder who has

quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security
in shape of Demand Draft/Term deposit Receipt pledged in favour of Block Development Officer within
7(seven) days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding
for blacklisting shall be imitated against the bidder.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

DELETED

DELETED

All reinforced cement work should conform to Orissa Detailed specification and should be of proportion- as per Contract
Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test conducted
in accordance with IS 456 and IS 516 .

Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or sub-soil
water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, profiles and
benching and leveling the ground wherever required. The rates quoted should be for finished items of works inclusive of
these incidental items of work. It should be understood clearly that no claims whatsoever would be entertained.

All fittings for doors and windows if supplied by the contractor should be best quality and should get approved

by the Engineer-in -Charge before their use on the work.

No part of the contract shall be sublet without written permission of the Officer-in -Charge or transfer is made by power of
Attorney authorizing others to receive payment on the contractor's behalf.
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Gov nt of India, Ministry of

CONTRACTOR BLOCK DEV OFFICER
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work Housing and Supply in their standing order No-441|{;0 dtd.25.11,67,
The Contractor will have to submit to the concerned Block Development officer, monthly retum of labour both ekilled
and unskilled employed by him on the work,
All fittings for doors and windows P.H. & Elactrical works as supplied by the Contractor should be of best quality and
conform to relevant 1., specification and should be got approved by the Engineer-in-charge of the respaective wing before
they are used on the work.
1% of the gross amount of the bill will be deducted from the contractor's blll towards Cess as per the Bullding &
Other construction Workers (RE & CS) Act.1996 & Bullding & Other Construction Worker Welfare Cess Act.1996.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, if
found necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate.
The Tenderer should furnish along with their tender 1.a list of works, which are at present in thelr hand 2, list of T&P and
3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document.
All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C.
structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.
The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should
not be unworkable low and for others too high.
The contractor has to arrange the samples of materials required for execution to be got tested and approved by the
Department before taking up the work and during course of execution required from time to time. All such samples will be
tested at Departmental Control and Research Laboratory, at the cost of the Contractor with no extra cost to the
Department.
If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of
execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within 6
months from the date of final certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be entertained.

The Fly Ash bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge before use in

the work and should conform to the minimum strength as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of

work through labour should produce valid license from the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any

eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that

he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the

current financial year. The name of work for which participated and the authority to which the tender was submitted must
be mentioned in the affidavit, failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to

bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

)] All materials before they are being used in the items of works as per this Schedule of quantities and also the
finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the
respective wing at appropriate Laboratories according to the relevant 1.S. specifications of the materials and the
said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of the

items of works should be inclusive of cost of such tests.

(1) The tests have to be planned & carried out such that the progress of work is not hampered

(1) The tests are mandatory as per the prescribed frequencies and |.S. specifications. However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe other required test if gny as will be considered

TOFFICER
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act form, the relevant Clauses of the P-1 contract

from time to time.
erned by the clauses of

In case of ambiguity between clauses 0
D.T.C.N. The clauses no

-1 contr

f this D.T.C.N. and the P
r P-1 contract form shall be gov

form shall prevail over the t covered unde
the D.T.C.N. .

the correctness and
it must be definitely understood that the Government does not accept any responsibility for

the trial borings shown in the Cross Section.
S i ; nitely understood that the Goverment does

Schedule of quantities is accompanied in Cover-ll (Price Bid). It shall be defi

or the correctness or completeness of this sche
{ forth in the conditions of the contract

dule and that this schedule is liable for

ibility f L
not accept any responsibility and such omissions,

alternation or omissions, deductions or alternations sé
deductions, additions or alternations shall

no way invalidate the contract and no extra moneta
In case of any complaint by the labour working a
minimum Wages Act, the concerned Block Development 0
found to be in default, he may recover such amount due from the ¢

under intimation to the local labour office of the Govt. The contractor s
g on the contractor.
t, paint, and bitumen etc. of approved quality and

hedule. No extension of time will be granted on the

ry compensation, will be entertained.

bout the non payment oOf less payment of his wages as per latest

fficer will have the right to investigate and if the contractor is

ontractor and pay such amount to the labour directly

hall not employ child labour. The decision of the

concerned Block Development officer is final and bindin
The contractor should arrange the materials like Steel, Cemen

specification at his own cost for completion of the work with the time sc

application of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental
als will be recove

materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materi red from the bills at stock issue rates
or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same
dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty
ording to the stock issue rate or market rate whichever is higher.

equivalent to five times of the price of the materials acc!
that may then or at any time thereafter become due

The penalty so imposed shall be recovered at any time from any sum

to the contractor or from his security deposit or from the proceeds of sale thereof.
The selected contractor may take delivery of departmental supply according to his need for the work issued by the Office

in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper storages of

materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the Department. The

Department is not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such plea if

the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement.

e right to supply at any time in the interest of work any departmen
dispute on that account. The rate of issue

t or current

The Department will have th tal materials to be used in

the work and the contractor shall use such materials without any controversy or

of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Departmen

market rate whichever is higher.

DELETED

Though Departmental issue of cement and steel has indicated,
n and every sort of materials from approved manufacturer, get it tested in

it may not be taken as binding. The contractor must have

to arrange by themselves cement, steel, bitume
the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity,
of reinforcement, the steel including plates etc. shall be measured in length of

different diameter, size and specification as actually used (including hooks and cranks) in the work correct to a
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by

the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered

BLOCK DEVELDPMENT OFFICER
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payment).
Orissa Bridge & Construction Corporation Ltd. will be all
tender as laid down in Works and Transport Department Resolution No-
Corporation will be allowed a price preference to the extent of up to 3%
tender is not the lowest) provided they express willingness to executé the work after reduction of rates by ne
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of

their payment to the concerned Block Development Officer with their bills, falling which the amount towards royalties of
bills and deposited in the revenue of

owed price preference up to 3% over the lowest quotation or
285 date-17.04.1974. The Orissa Construction

over the lowest tender amount (Where their
gotiation.

different materials as utllised by them in the work will be recovered from their

concerned department.
Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain
the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to
account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months fr
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to
be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing
shall be decided that they ought to be paid for and in case of default Department may recover from the contractor the cost
of making good the works. The contractor is also required to maintain the road/ building for 12 (Twelve) months from the

om the completion of the work

date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to
the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries to person or

structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due
to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will

have to be made good by the contractor at his own cost.
Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of

relevant I.S. Code / |.R.C. code / MoRT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary
are to be entered in this book by the Officer-in-Charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and noted by the contractor's agent shall be
considered to have been duly given to the contractor for following the instructions of the Department. The order Book shall
be the property of the Block and shall not be removed from the site of work without written permission of the Engineer-In-

Charge and to be submitted to the Engineer-in charge every month.
The contractor should attach the certificate in token of payment deposit with the registration authority as per recent

circular of the Government relating to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved
document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder.
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean
the execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will

be inclusive of this.
The contractor shall make requisition of claim book from the date of commencement of the work,fro

BLOCK DEVELQPMENT OFFICER
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n order 1o record itarms of works
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tar the dated slgna
g with the claim to the effact

shall maintain in proper block form with pages serl

d claimable as extra. Claims shall be entared requ

contract an
cartificate ahould

or his duly authorized agents at the end of each month. A
that he has no other claim beyond this claim up-to-date. |

effect should be furnished by the contractor In tha claim book, Fach ¢ i el
possible regarding the quantities as well as the total amount claimed. The claim book must bo submitted by the contractor

regularly by 10th and 16™ days of each month for orders of the Enginear-n-Chargo o compotent authority. Claims not
ok not maintained from the commencement of the work Is llable to bo summararlly

block, and shall be surrenderod by the contractor {0 the Englnear-in-charge
Jont whichever I earlior for record.

made in this manner or the claim bo

rejected. The claim book is the property of the
after completion of the work or before recession of the contract by the Depart
Number of tests as specified in LR.C. / MoRT&H / 1.8.1 specification required for the construction of roads / bridgos /

buildings or any other structural works will be conducted In any Govt. Tost Houso /Departmental laboratorles/roputed
In-chargo, Testing chargos (ncluding expenditure for collection

1o contractor, The collaction of samples and tasting are to be
be directed by tho Englneor-In-charge and on hoth the

material testing laboratory as to be decided by the Englneer-
/ transportation of samples /specimens etc. will be borne by I
conducted for both prior to execution and during execution as may

accounts the cost shall be borne by the contractor.

Even qualified criteria are met; the bidders can be disqualified for the fo quired by the Department

llowing reasons, if en

(a) Making a false statement or declaration,
(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work,

(e) Past history of litigation.

In case the 1st lowest tenderer or even the
they shall be penalized with adequale disincentives wit

next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then h forfeiture of EMD unless
nderers shall also be taken

adequate justification for such back out is furnished. Appropriate action for black listing the te

apart from dis-incentivising the tenderer.

The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:

Sl. No Particulars

“Notice Inviting tender
Tnstruction to the Bidders
Conditions of Contract.

Contract data

Specifications
Drawings

O ;| & W[N] —

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if

it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The

Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his programme of work

according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the

Department.
An agreement shall be entered in to by the contractor to the effect that the

the contractor regularly and the final payment for the work including refun
chinery etc. is recoverable in full. Full amount of hire charges

se hire charges are recoverable from the bills of
d of security deposit will not be made until the

total amount due to the Government on account of hire of ma

due from the contractor at any contract at any time shall be recovered from his next subsequent bill. All transit and

incidental charges in connection with the despatch of tools and plants and machineries from workshop shed/ deposit

return there to, will be borne by the contractor. The hire charge shall be recovered at the prescribed rates from and

of the date, the plant and machinery is made over up to and inclusive of the date of its return, even though the
take more than 72 hours

OFFICER

inclusive
same day it may not have been utilized for any reason except for a major break down which may

Scanned with CamScanner



114,

h.
CONT

16 :
- : » ne
for repairs. The contractor shall immediately intimate in writing to the Engineer—in-charge when ?“V plant o'r machi Z
goes out of order requiring major repairs. The hire charges aré for clock hours. In case of tar boilers, hot mix plant a.n
any other machinery requiring similar preparation the working hour will include the time required to make up the boiler

temperature and bring plant to the operating conditions before the actual start of work. The machine will work in shifts of 8

hours each. Extra charges towards overtime wages of any of the operating and maintenance staff will be leviable. These

charges will be fixed by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated
beyond 8 hours in any shift without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He
shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and
similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the
close of work each day. The plant and machinery once issued to a contractor shall not be returned by him on account of
lack of arrangement of labour and material etc. on his part. The same will be returned only when they do not require or
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed. The tools and plants
shall while in transit and in the custody of contractor be at his sole risk and responsibility for damages and / or loss except
fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made good by the contractor. In the
event of a disagreement as to the extent of damage or the value of article lost, the decision of Collector,Angul shall be
final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Gowt.
against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for loss

of life, injury or damages to property eftc. arising from any cause what-so-ever. The contractor shall provide full time
choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in addition to the
normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not
returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of the
articles at the current market price will be recovered from the contractor’s outstanding bills or any bills that may become
due in respect of his other work under the state public works Department. The decisicn of the Chief Engineer shall be final
in case of dispute.

FORM OF AGREEMENT = The contractor shall, befere taking the possession of the machinery, enter in to an agreement
with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily works for
each of the plant and machinery supplied to the contractor will be maintained by the Department will be attested by the
contractor or his authorized agent daily. In case of contractor contests the correctness of the entries and / or fails to sign
the logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated
according to the entries in the logbook and will be binding on the contractor.

ELIGIBILITY CRITERIA FOR QUALIFICATION:

Applicants shall furnish the followings.

Required E.M.D as per the Clause No. 7 and Clause No.21.

Demand draft towards cost of tender paper as per Clause No.4.

Xerox copy of valid Registration Certificate, Valid GSTIN, PAN card along with the tender documents and furnish the
Original Registration certificate, and Pan card, for verification of opening of Cover-l of the tender before Block
Development Officer, Chhendipada as per Clause No.22.

Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the applicant in
schedule “E” and affidavit to that effect including authentication of tender documents and Bank guarantee in
schedule “F” as per Clause No.49.

License criteria as per Clause No.8.for composite tender.

DELETED

Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing them on
hire/lease/buying as defined therein. (As per Annexure-)

DELETED
RACTOR BLOCK DEVELOPMENT OFFICER
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e than
Proposal for subcontracting the components of the works for constmcﬂon/up-gradatlon. aggregating to not more {h

20 percent of the contract price, if desired.
se of DTCN after last date and

Submission of original bid security and tender paper cost as prescribed in the relevant clau

time of submission of bid before the stipulated date & time for opening of the bid.
The intending tenderer (s) should have the total financial turn over of an amount not less than the amount put to
tender(Annexure Column-7) during any 3(three) financial years taken together of the last proceeding five financial years.
ADDENDUM TO THE CONDITION OF P-1 CONTRACT

Clause-2(a) of P-1 Contract:-TIME CONTROL :-( Vide Work
dtd.24.12.2005 and No.8310 dtd.17.05.2006)

Progress of work and Re-scheduling programme.

The Block Development Officer shall issue the letter of accept

acceptance shall be treated as closure of the Bid process and commencement of the contract.

Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Concerned Block Development for
for all the activities in the Works along

s Department Office Memorandum No.24716

ance to the successful contractor. The issue of the letter of

approval a Programme showing the general methods, arrangements, and timing
with monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors
allowed for any work exceeds one month to complete, 1/4th of the whole tim

shall be bound in all cases in which the time
e allowed under the contract has elapsed, %

of the whole of the work before ¥ of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work

before 3/4th of the whole time allowed under the contract has elapsed.
If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the
at the request of the Engineer-in-Charge, a

revised programme showing the modifications to such programme necessary to ensure completion of the works within the
ithin this period, the Engineer-in-Charge

time for completion. If the contractor does not submit an updated Programme Wi
t certificate and continue to withhold this

programme to which consent has been given the Contractor shall produce,

may withhold the amount of 1% of the contract value from the next paymen

amount until the next payment after the date on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect

of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
in-Charge’s approval of the Programme shall not alter the Contractor's obligations. The Contractor may
in-Charge again at any time. A revised Programme is to show the

The Engineer-
revise the Programme and submit it to the Engineer-
effect of Variations and Compensation Events.

Extension of the Completion Date.
The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The

execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of the
site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money
& performance guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract documents, and further to
ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete the

work as per milestone given in contract data.

CONTRACTOR BLOCK DEVBELOPMENT OFFICER
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In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately
in writing 1o the Engineer-in-Charge but shall nevertheless use constantly his best endeavours 1o prevent or make good
the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with

give notice thereof

the works

i) Force majored, or

n) Abnormally bad weather, or

) Serious loss or damage by fire, or

v) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.

v) Delay on the pan of other contractors of tradesmen engaged by Engineer-in-Charge in executing work not forming part

of the Contract
Completion to be achieved by the

vi) In case a Vanation is issued which makes it impossible for
work and which would cause

Intended Completion Date without the Contractor taking steps to accelerate the remaining
the Contractor 10 incur additional cost, or

vi) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the

Contractors control.
¢ consideration, shall be made by the Contractor in writing

Request for reschedule and extension of time, to be eligible fo
ble, indicate in such

within fourteen days of the happening of the event causing delay. The Contractor may also, if practica
a request the period for which extension is desired.
onable extension of time for completion of work may be given. Such extension shall be

in-Charge in writing, within 3 months of the date of receipt of such
asonable

In any such case a fair and reas
communicated to the Contractor by the Engineer-

request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and re

extension by the Engineer-in-Charge and this shall be binding on the contractor.
Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contra
clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Chief Engineer (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day / month (as applicable) that the progress
remains below that specified in Clause-2 of P-1 Contract or that the. work remains incomplete. This will also apply to items
or group of items for which a separate period of completion has been specified. Compensation @ 1.5% per month of for
delay of work, delay to be completed on per Day basis. Provided always that the total amount of compensation for delay
to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item
or group of items of work for which a separate period of completion is originally given. The amount of compensation may
be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the Government. In
case. the contractor does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the
time. Withholding of this amount on failure to achieve a milestone

ct or to complete the work and

compensation levied at the final grant of extension of
shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on

the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay

in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.

However no interest whatsoever shall be payable on such withheld amount.
of tendered amount, then such a bid shall be rejected and the tender shall

9% (Decimal up to two numbers will
y will finalize the tender

The rate quoted by the bidder less than 15%
be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.9
be taken for all practical purposes) less than the estimated cost, the tender accepting authorit
through a transparent lottery system, where all bidders/ their authorized representatives, the tender inviting authority/ his

authorized representative and Financial Advisor, of DRDA will remain present.

BLOCK DEVELOPMENT OFFICER
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Management Meetings f
' . business O
Either the Engineer or the Contractor may require the other to attend a

management meetings shall be to review the plans for remaining work and to d

management meeting. The

eal with matters raised in accordance with

the early warning procedure. |
s to provide copies of his record to those attending
tions to be taken to be decided by the Engineer
all who attended the meeting.
tter No.10639 dt.

The Engineer shall record the business of management meetings andi
the meeting and to the Employer. The responsibility of the parties for ac
either at the management meeting or after the management meeting and stated in writing to
Clause-2 (b) of ltem Rate P-1 Agreement:- Rescission of Contract (Amendment as per le
27.05.2005 of Works Department, Orissa):- To rescind the contract (of which rescission notice irj writing to th.e
contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work will

be realized from the contractor as penalty.
The tenderers are required to go through each clause of P.W.D. Fo

here in before tendering.
A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code

listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa.

rm P-1 carefully in addition to the clauses mentioned

Vol.-Il on rules for black

As per said amendment a Contractor may be blacklisted
n of work/tendering process.

a) Misbehavior/threatening of Departmental & supervisory officers during executio

b) Involvementin any sort of tender fixing.

c) Constant non-achievement of milestones on insufficient an
specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.

e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

Submission of false/ fabricated / forged documents for consideration of a tender. o
fter getting necessary verification from the

f)
The safety certificate of the E.l. work will be furnished by the agencies a
he work prior to Energisation of the building.

In case of percentage rate tender:-

d imaginary grounds and non-adherence to quality

electrical inspector / equally competent authority responsible for t

(vide Works Department letter no0.8310 dt.17.05.2006)

Percentage rate contract
ated cost (In figures as well as words) in the

The Contractor has to mention percentage excess or less over the estim

prescribed format appended to the tender document.
Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in

separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after

opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall

submit separate tender for each. Each tender shall have the Bid Identification No., Name & SI. No. of the work (as per

IFB) to which they refer, written on the envelope.
Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures

and words, so that there is no discrepancy.
If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the Contractor

in words shall be taken as correct

If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by

the Contractor, then percentage will be taken as correct.

The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding amount
will be treated as excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not tally
with either to percentage excess or less then it will be treated as percentage excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied with
the percentage then it will be treated as to which side the amount tallies.

The Contractor will write percentage excess/ less unto one decimal i i
/ _ : point only. If he writes the percentage excess / less
_llj_ﬂto two or more deumgl pomts,_the first decimal point shall only be considered without roundingpoff. :
e tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over
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Annexure-1|

List of Plants & Equipments to be deployed on contract work

::; Type of Equipments No. of machines Marks
required
1. Concrete Mixture N6 30
Concrete Vibrator Plate

& type 1 No. 10
Concrete Vibrator Needle

3. type’ 1 No. 10

4. Truck/ Tipper 1/Ho 10

5. Tractor 1 No 10

6. Water Tanker 4ihNe: 10

7. Water Pump 1 No. b

Centering and Shuttering
8. Plate 1 Set 10

100
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CERTIFICATE OF NO RELATIONSHIP

I/\We hereby certify that I/\We* am/are* related / not related(*) to any officer of
Panchayat Samiti Office, Chhendipada of the rank of Assistant Engineer & above and any
officer of the rank of Assistant / Under Secretary and above of the P.R & D.W Department,
Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable

to make good the loss or damage resulting from such cancellation.
I//We also note that, non-submission of this certificate will render my / our tender liable
for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer ;
Date:- n

L

SCHEDULE - B: - DELETED

SCHEDULE -C
CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our
Possession in working orders.

(i)

(ii)

(1) JERETR R S TP N
(iv)

(v)

e T ER T RO ST

R R T R TR AR S A T AR
]

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

SCHEUDLE - D: - DELETED
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SCHEDULE —-E
INFORMATION REGARDING CURRENT LITIGATION. DEBARR EXPELLI

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER
1. a) Is the tenderer currently involved Yes/No

in any litigation relating to the works.
b) If yes: give details:

2. a) Has the tenderer or any of its Yes /No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes /No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will summarily
be rejected.
Signature of Tenderer
SCHEDULE -F
AFEIDAVIT |
1. The undersigned do hereby certify that all the statements made in the required attachments are true and
correct.
2. The undersigned also hereby certifies that neither my / our firm / company / individuals
nor any of its constituent partners
have abandoned any road/ bridge/lrrigation /Buildings or other project work in India nor any contract awarded
to us for such works have been rescinded during the last five years prior to the date of this bid.
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.
4. The undersigned understands and agrees that further qualifying information may be requested and agree to |
furnish any such information at the request of the Department. ‘
5. The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the Bid.
(Signature of Tenderer)
Title of Officer

Name of Firm
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SCHEDULE -~ G: - DELETED

SCHEDULE -H

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h]

(Admissible in case of composite bids only)

Sanction of Value of Sub- Sub-contractor (Name & i
milar work
the works contract Address) Experience in s
1 2 3 3

Attach copies of certificates on possession of valid license for executing water supply/sanitary work/building
electrification works [Reference Clause 3.2 h]

Signature of the Tenderer.
Date

SCHEDULE -1
SAMPLE FORMATS
UNDER TAKING

This is to certify that

1

Note:

My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has
prepared the design, specifications, and other documents for the Project nor has any person associated with
been proposed as Project Manager for the Contract.

My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide
consulting services for the preparation or supervision of this work.

My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative duties in an
Engineering Department of the Government of Orissa or other gazetted officer retired from Government service
during last two years without prior permission of the Government of Orissa in writing on or before submission of
this tender. | am aware that my contract is liable to be cancelled if either | or any of my employeés is found any
time to be such a person who had not obtained the permission of the Government of Orissa as aforesaid.

Signature of the Tenderer.

Date:-
i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same may be cited
in a separate letter.
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RELATIONSHIP DECLARATION

To,
The Tender Inviting Officer,
Subject: ( Name of the Work)
Reference : (Bid reference number)
Sir,

Pursuant to clause 2.2 of the ITB, itis to inform that | have relative(s) employed as an Officer in the rank of an
Assistant Engineer/Under Secretary under the Department. His (Their) details are as follows.
Pursuant to clause 2.3 of the ITB, | am to submit herewith the names of persons who are working under my

firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the
Department.

SIno | Name of the my Presently Details of his relatives working in the
employee and his working at Department
designation in the firm

Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

| am also duty bound to inform the relationship of any:s:ubsequent employment with any gazette officer in the
rank of an Assistant Engineer/Under Secretary in the Department. | am aware that any breach of this
condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely
Signature of the Tenderer.
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Special condition: - Al i
: materials, labour, machineri i '
e SEanGEd rals, . eries, and equipments required to complete the work in all
ged by the tenderer at his own cost, The employer will bear no responsibility in this azpect. respect shel
My / Our quoted rate is

% Excess over

% Less than
Equal to the corresponding estimate rate.

Signature of the Contractor.
Notes: 1. : . ]
The Contractor should not write anything except quoting of percentage, excess/ less / equal to the estimated cost.

No. of corrections

No. of overwriting

No. of interpolations

No. of omission

................

Block Development Officer

Signature of the Tenderer
Chhendipada

with date of submission of tender
Date:-

i
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Official use only

1. Name of the Work=......oo e
2. Approximate estimated cost put to tender:-Rs-
3. Value of E.M.D as per tender call notice:-
4. (a) E.M.D deposited by the tenderer in shape of :-
(b) Amount pledged/ un pledged:-
5. GSTIN
7. Stipulated period of completion:-
8. Cost of tender paper:-
9. Date & time of opening of the tender paper:-

10. Tender paper in / sheets

11. No of items tendered:-

Total overwriting and correction:-
Sold to -
class contractor
Vide M.R No dated
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/4! Item of Work Qty |Uunit| Rate
// Earthwork in gxcavation in foundation in hard soil with
all leads and lifts including dressing and levelling the
ped and depcsif_i_ng the excavated earth at

ositing the excavated earth a places away 8.00

1 |from work site with all leads and lifts including cost of ’ 55.47 cum 268.22 1487
att iabour and T&P and dewatering if required for the
work etc. complete and as directed by the Engineer-in-
charge.

Supplying & filling in foundation and plinth with sand not
exceeding 23.0 cm thick in layers including watering
2 |and ramming with the cost conveyance royalities, taxes 44.79 cum 1090.28
af the materials and lahour with T&P required for the

work etc. complete (Measurement will be taken on

s ot . ;
finished compacted section) only. As dirscted by EIC.

48834.00

Cement concreie of proportion (1:3:6) in foundation
using 4cm.size clean hard black crusher broken granite
stone metal of approved quality and from approved
quarry including hoisting, lowering and laying concrete
3 |in layers not exceeding 15 cm. thick to the required 14.14 cum 7016.36 99211.00
level ramming watering and curing etc. complete
including cost and conveyance of all materials with all
taxes and royalities and all labour with T&P required for

the work etc. complete, including dewatering if
required. As directed by the EIC.

Fly Ash brick masonry of size (25x12x8)cm having C.S
not less than 75kg/cm2 in cement mortar (1:6) in
foundation and plinth from approved quarry including
splays cutting circular moulding and similar such type
of work with necessary projections, chambering and
corbelling, watering and curing etc. complete including
cost and conveyance of all materials with all taxes and
royalties and all labour with T&P required for the WOTK
etc. complete. As directed by EIC.

14.31 cum 5712.59 81747.00
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r.C.C. work of M20 grade with 20mm and down
grade black hard granite (crusher broken) stone chips
including hoisting and laying, having a minimum
compressive strength ( in work test) of 200Kg/cm sqm
in 15cm. Cubes at 28 days with IS 456 and 516 using
10mm to 20mm. size (20mm. Not to exceed 25%) hard
black crusher broken granite stone chips of approved
quality and from approved quarry including hoisting
lowering, laying and compacting concrete watering an
curing for 4 weeks, (Including cantering, shuttering) and
finishing the exposed surfaces smooth with cost,
conveyance, royaiities and taxes of all materials and
labour with T&P required for the work etc. complete in
ali respect but exciuding the cost and conveyance M.S.
rods or Tor steel and binding wire of 18 to 20 guage
and labour charges for straightening, cutting ,bending,
binding etc. of the M.S. rods or tor steel land binding
wire of 18 to 20 guage and labour charges for
straightening, cutting, bending, binding etc. of the M.S.
rods or tor steel and binding wire and tying the grills

and placing in proper position. As directed by EIC.

(¥}

a) |Column Base 9.73 cum 7612.68 74071.00

b) |Column vertical 4.41 cum 16665.10 73493.00

Plinth band 3.10 cum 8470.38 26258.00

d) [Lintel Band 1.96 cum 15150.25 29694.00

Chajja 0.54 cum 8067.37 4356.00

f) |WallBeam/roof beam 3.05 cum 16665.10 50829.00

Roof slab i 8.63 cum | 14720.28 127036.00

Straightening bend up or coiled rods cutting, bending,
cranking, hooking, welding or jointing ( if required) the
M.S. rods or tor steel and binding wires and binding,
tying the grills, hoisting, lowering and placing in proper
position as required for R.C.C. works including cost,
conveyance and taxes of binding wires of 18 to 20
gauge and labour with all T & P required for the work
etc. complete in all floors { weight of binding wires will
not be considered for payment and payment will be
made on weight of M.S. rods or Tor steel with piece as
per cordal provision only).As directed by EIC.

29.85 qgntl 731.80 21844.00

7 |[Cost of MS rod _ 29.85 qntl 7500.00 223875.00

Fly Ash. brick masonry in cement mortar (1:6) using
(25 x 12 x 8) cm size brick after immersing brick for six
hours in water before use in superstructure (ground
floor) having a crushing strength of not less than 75 Kg.
per sq.cm. including splays cutting, circular moulding,
8 |chamfering and corbelling and similar such type off 1838 cum 5745.59 106753.00
work with all necessary projections watering and curing
etc. complete including cost and conveyance of all
materials and labour and T&P required for the work

with all taxes and royalities etc. complete in all floors.
As directed by the EIC.
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smm. thick cement plaster (1:6) finished smooth to
inside smooth surface of brick walls after racking out
the joints including watering and curing with the cost
9 land conveyance of all materials and labour with T&P

required fgr the work with all taxes and royalioties etc.
complete in all floors. As directed by EIC.

136.41

sqm 196.22

16mm. thick cement plaster (1:6) finished smooth to
outsid_e brick walls after racking out the joint including
10 waten'ng and curing with cost and conveyance of all

materials and labour with T&P required for the work

Yvilh all taxes and royalities etc. complete in all respect
in ali floors. As directed by EIC.

cum 280.32

26766,00

32486.00

6mm. thick cement plaster (1:4) to RCC surface(celling
plaster) including watering and curing with cost and
conveyance of all materials and labour with T&P
required for the work with all taxes and royalities etc.
complete in all respect in all floors. As directed by EIC.

11

84.65

cum 214.96

18196.00

Providing and fixing Kota Tiles of premium grade in all
floors & treads or steps and landing on 25mm thick bed
of cement mortar in proportion (1:1) jointed with neat
12 cement slurry mixed with pigment to malch the shades
of the tiles including rubbing and polishing with cost,
conveyance of all materials, royalty, taxes etc.

complete in all floors and as per the direction of the
Engineer-in-charge.

76.35

sqm 1427.36

108979.00

Providing and fixing Kota Tiles of premium grade in
dados skirting and risers of step on 12 mm thick bed of!
cement mortar in proportion (1:3) jointed with neat
13 cement slurry mixed with pigment to match the shades
of the tiles including rubbing and polishing with cost,
conveyance of all materials, royalty, taxes etc.
complete in all floors and as per the direction of the
Engineer-in-charge.

6.66

sqm 1479.24

9852.00

Wall priming one coat with approved primer with brush
to wall surface after cleaning the surface including cost,
conveyance, taxes of all the materials required for the
14 |work with all labour, T&P and cess elc. complete in all
respect as per specification and direction of the
Engineer-in-charge.

136.41

sqm 78.52

10711.00

Finishing walls with water proofing Weather coat of
approved shade on new work two coats to give an
even shade with cost, conveyance, taxes of all the
15 |materials required for the work and labour, T&P and
cess elc. complete in all respect as per specification
and direction of the Engineer-in-charge.

136.41

sgm 94.99

12958.00

Wall painting two coats with Distemper of approved
shade on new work to give an even shade with
approved shade with cost, conveyance, taxes of all the
materials required for the work and labour, T&P and

cess ?tc. complete in all respect as per specification
and direction of the Engineer-in-charge.

16

193.89

sgqm 85.74

16624.00
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~Tcupplying.fitting & fixing of Door & window of approved
design in proper position making good to the damages
of waiis of RCC including mending or cutting sizes or
grooves in chaukhats with cost,conveyances,taxes of

all materials etc. comp.(provisional) as per direction of
Engineer-in-charge.

Supply.fitting & fixing of stainless steel of 304 grade in
hand railing as per direction of Engineer-in-charge. 8.53 b

N 34000 | kg 115.00 39100.00

18 3826.99 32644.00

Painting two coats over a coat of primer with any
approved paint with brush to wood/iron work including
cosl, conveyance, taxes of all the materials required for
19 |the work with all labour, T&P and cess etc. complete in 19.44 |sqm | 253.06
ali respect as per specification and direction of the
Engineer-in-charge.

4919.00

Total =| X12,96,114.00

(Rupees tweleve Lakhs NinetySix Thousands One Hundred Forteen and zero Paise)

el

!

Junior Engineer Asst.EXeiEngineer
Chhendipada Block Chllen}p;da/ﬂrock Chhendipada Block
C
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