GOVERNMENT OF ODISHA
P.R. & D.W. DEPARTMENT

PANCHAYAT SAMITI,
BANARPAL, ANGUL

BID DOCUMENT

04/ BDOBNRPL/ANGUL/2025-26

FOR THE WORK

Construction Of New AWC Building at Beherabhuin,
Sankerjeng GP

i
*

Signature of Tenderer




CHECK LIST TO BE FILLED UP AND SUBMITTED BY THE BIDDER
=TELRLIST TO BE FILLED UP. 1EDB IDDER

Name of the work:-

Name of the Contractor: -

House No./ Plot No.: -

AT: -
P.O: -
P.S: -

District: -

State: -
PIN: -

52
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14

Particulars

Cost of tender paper amounting{; to Rs 6000/- shall be enclosed in original
In shape of DD drawn in any nationalized bank.

Earnest Money Deposit

Contractor’s Registration Certificate (License)

Copy of valid GST clearance certificate

Copy of PAN Card

Certificate of Tools and Plants

g%npqilg:]ea {)“,I?Adninnegﬂrqe?gly certified Annexure-A, Annexure-B, Annexure-

No Relationship Certificate in Annexure-D

A declaration to the effect that there has been no .
conviction/imprisonment for an offence involving moral turpitude.

Affidavit regarding authenticity of the credentials

Past Performance of the Contractor in the Prescribed Proforma.
Attested Copies of Cast Certificate for ST/SC Contractor/ Affidavit
claiming ST/SC

Signed Copy of DTCN and Price bid duly filled in & Signed by the bidder

Bidder Contact Address Filling Mandatory.

&

Signature of Tenderer

Whether
furnished

YES

NO



Terms and condition:-

1

[

a.

50 m oo
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The Tender Paper can be downloaded from date 25.02.2026t0 11.03.2026 from the website
www.angul.odisha.gov.in

The sealed Tender Paper will be received on official working days from 10.30 AM to 05.00 PM from date
25.02.2026 to 12.03.2026. The same should be submitted either through registered/ speed post addressing to
the BDO, Banarpal. The sealed envelope shall be super scribed as "Tender Paper”. (Name of the Project). The
undersigned will not be held responsible for any delay in the postal service.

The Tender Paper will be opened at 11.00 AM on date 13.03.2026 in presence of the bidders or their authorized
representatives and Block tender committee. (The Representative must be authorized by the Bidder)

Earnest Money Deposit must be accompanied with the bid document of works Department Govt. of Odisha.

The following documents should be furnished along with the tender paper failing which the tender is liable
for rejection.

Self-Attested copy of the contractor valid registration certificate.

Attested copy of PAN CARD/GST clearance Certificate.

Demand Draft (Nonrefundable) amounting to Rs.6000/- drawn in any nationalized Bank in favor of BDO
Banarpal.
Attested copy of caste certificate for SC/ST contractor desirous of availing preference.

Signed copy of DTCN and price bid duly filled in and signed by the tenderer.

An affidavit regarding authenticity of the credentials.

Name of the Project will be mentioned in cover of the Envelope.

Mailing address of registered office/site office of the bidders for future correspondence.
Attested copy of all related documents of Tools/Machineries/Plants should be submitted

Documents should be self-attested.

An affidavit in support of the authority of document including No Relation Certificate and detail work
programme should be attached with the Tender Paper.

The Contractor must have executed similar nature of works and financial turn over in last three years. The
tenderers are required to submit the list of T & P Possessed; list of works executed and successfully completed
the Civil works during last three years. The above information should be certified by the concerned authority
not below the rank of BDO/ Executive Engineer.

If the rate quoted by the Tenderers is found to be same, Tender Committee will decide the Tender as per
OPWD Code Provisions.

Excess bid amount quoted by the bidder, if any, in respect of any work shall not be accepted.

The authority Reserves the tf:ghts to reject or cancel any or all the Tender without assigning any reason thereof.

Only bids quoting rates less than or equal to the scheduled rate will be considered for acceptance.
All tenders quoting rates in excess of the scheduled rate shall be summarily rejected.

The tender is to be smitted in sealed envelope with all documents described and required as per the relevant
clauses of the DTCN and Special Conditions if any. The envelope to be superscripted as the bid of the work
as mentioned in column No.3 of the Tender Call notice.

Signature of Tenderer
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The Projects must be completed within the scheduled period of time, irrespective of receipt of allo
the scheme.

SC/ST Tenders can avail facilities as per Govt. circular.

The bidder shall have to furnish an affidavit along with the bid regarding the authenticity of the bid documen

As per Amendment to Codal/Contractual provisions of Works Department, Odisha Memorandum No. 173
dated 03.01.2026, the successful bidder quoting rates below the estimated cost shall furnish the stipulated
Additional Performance Security (APS) in the form of Demand Draft/Term Deposit Receipt pledged in
favour of the Block Development Officer, Banarpal within seven days, failing which the bid will be cancelled,
the security deposit forfeited, and blacklisting proceedings initiated.

All bids received will remain valid for a period of 90 days from the last date of receipt of bids and the validity
of the bids can also be extended, if agreed to by the bidders with the Department.

If the L-1 bidder does not turn up for agreement after finalization of tender, then she/he shall be debarred
from participation in bidding for three years and action will be taken to blacklist the bidder. In that case L-2
bidder if fulfill, other required criteria would be called for drawing agreement for execution of work subject to
the condition, that L-2 bidder negotiate at per with the rate quoted by the 1-1 bidder otherwise tender will be
Cancelled.

The rates to be quoted by the contractor shall be excluding GST. The implementation of the GST rules by the
Govt. of Odisha is to be accepted by the bidder at any point of time.

Payment of work bill(S) will be made on receipt of allotment under the Scheme (Project allocation wise).

Signature of Contractor

P
GOVERNMENT OF ODISHA
Pl 4 DEPARTMENT OF PANCHYAT RAJ
INVITATION FOR BIDS (IFB) IDENTIFICATION NO 04/ BDOBNRPL/ANGUL/2025-26

%

Signature of Tenderer



BLOCK DEVELOPMENT OFFICER, BANARPAL
DETAILED TENDER CALL NOTICE

1. The Block Development Officer, Banarpal on behalf of Government of Orissa invites

Percentage rate basis bids for execution of Civil works as detailed in the ANNEXURE ‘A’

from the Class of bidders registered with the State Government and bidders of equivalent
Grade/Class registered for execution of Civil works on production of definite proof from the
appropriate authority. The bidders may submit bids for any or all of the works annexed
hereto.

2. Bid document consisting of plan, specification, the schedule of guantities and the set of
items and conditions of contract and other necessary documents can be seen in the office
of the undersigned during office hours every day except in Sundays and Public holidays
till the last date of sale and receipt of bid documents.

3. Bids must be accompanied by original money receipt (Non-refundable) of bid document
specified for the work as mentioned in the Col. No.6 of the ANNEXURE ‘A’ failing which
the bid shall be liable for rejection. Bidders desirous to hire machinery or equipment from

outside the State are required to furnish 2% of the amount put to bid as bid security.

4. The bid document can be downloaded from 25.02.2026 to 11.03.2026 and the bid

documents shall be received from 10.30 AM to 05.00 PM Only on working days from
25.02.2026 to 12.01.2026.

5. Bid information’s can be obtained from website www.angul.odisha.qgov.in .

8. The bid will be opened on 13.03.2025 at 11.00 AM at Conference Hall in the office of
the Block Development Officer, BANARPAL in the presence of the bidders who wish to
attend. If the office happens to be closed on the last date of receipt of the bids as specified,
the bids will be received and opened on the next working day at the same time and same
venue.

7. The value of the work put to bid is Rs. As per Col. No.5 of ANNEXURE - ‘A’.

A) The bid document needs to be completed and submitted with copies of all the

documents as required in the Invitation For Bids (IFB). Following is the summary of the
copies of documents required to be submitted along with the completed bid document.

B) Contractor's Registration Certificate (License)

C) EMD. inthe prescr‘rbeg mode as required under clause mentioned in DTCN.

D) GST Registration Certificate of the bidder along with GST clearance Certificate in Form
612 as required under clause mentioned in DTCN.

&) Pan Card issued by the Income Tax Authority as mentioned in DTCN.

F) An affidavit regarding authenticity of the credentials as mentioned in DTCN.

Signature of Tenderer




G) A declaration to the effect that there has been no conviction/imprisonment for an
offence involving moral turpitude.

H) Listof T & P/Vehicles/machineries in the prescribed proforma as required as per clause
mentioned in DTCN.

I) Past performance of the Contractor in the prescribed proforma as required as per
clause mentioned in DTCN.

J) No relationship certificate in the prescribed Proforma as required as per clause
mentioned in DTCN.

K) Compliance to qualifying criteria if any.

L) The mailing address of Registered Office/Site office of the bidder as required under
clause mentioned in DTCN.

M) Signed Copy of DTCN and Price bid duly filled is & Signed by the bidder.

N) Attested Copies of Cast Certificate in case for ST/SC Contractor.

0) Name of the Project & SI. No. will be Superscribed in cover of the envelop.

P) Attested copy of all related documents of Tools/Machineries/Plants should be
submitted.

Q) All Documents should be self-attested.

8. The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid
by the competent authority as concurred in by Law Deptt. & Finance Deptt. In their UOR
No. 848/L dt. 31.05.97 & UOR No. 202/WFD dt. 6.3.98 respectively. (Works Deptt. Memo
No. 9101/dt.30.03.98)

Signature of Contractor Block Develop Officer,
Banar

&

-

CONTRACT DATA
A. GENERAL INFORMATIONS

ol
w

si | _Particulars | Details

Signature of Tenderer




1 Bid Identification No. 04/ BDOBNRPL/ANGUL/2025-26

13
Construction Of New AWC Building at Beherabhuin,
4 Name of the Work &

Sankerjeng GP’

3 |Tender Inviting Authority Block Development Officer, Banarpal

< Accepting Authority Block Development Officer, Banarpal

Estimated Cost (amount
put to tender)

Rs. 14,28,215.00/- (Approx)

B. BIDINFORMATION

The work shall be completed within a period of 6
months from the date of commencement, subject to
timely release of funds. In case of delay in fund
release, extension of time shall be granted by the
authority concerned, as per OPWD Code provisions.

Last Date & time of submission of .
Time:05.00PM
7 Technical Bid and Financial Bid s

6 Intended completion period/Time
period assigned for Completion

Date:13/03/2026

(Clause No. 4 of DTCN.)
Cost of Bid Document

i JAmount 6000.00
Bid Security

14282.00/- (Rupees Fourteen thousand two
hundred eighty-two) only

9 i |Pledged in favour of Block Development Officer, BANARPAL

i JAmount

Drawn in favor of Block Development Officer

il sl BANARPAL, payable at BANARPAL

iv [Type of instrument As specified in the Bid document
10 |Bid validity period 180 days
11 | Currency of Contract Indian Rupees
12 |Language of Contract English

Block dev% nt officer
BANA

o

PANCHAYAT SAMITI OFFICE: BANARPAL
ANVITATIONS FOR BIDS (IFB)

" Bid Identification No-04/ BDOBNRPL/ANGUL/2025-26
TENDER CALL NOTICE NO- (04) of 2025-26

Signature of Tenderer



i 2 The Block Development Officer, Banarpal on behalf of the Governor of Odisha invites Perce:
rate composite bid in sealed double cover system, One sealed Cover containing technical bid & other
sealed cover containing financial bid for the works as detailed in the table, from the class of eligible
contractors as mentioned in Col4(four) , registered with the State Government and contractors of
equivalent grade / Class registered with Central Government/ MES / Railway, to be eventually drawn
up in PWD P-I form, for execution of Building(Composite work i.e Civil Work, P.H Work and E.I
Works).The proof of registration from the appropriate authority shall be enclosed along with the bid. If

successful, the bidder who has not registered under State Government has to register under the State PWD

in appropriate class of eligibility before signing the agreement. Bidders may submit bids for any or all the

following works.

o;éTNew AWC Building at
Beherabhuin ™

Approx. Class Costof | Period
SL. Value of Tendered of Bid document of

No Name of works work. Amount (Excl. | .00 Security | s(Non- | Compl
(Rs. In GST) (Rs.). refundabl | etion

lakhs) i ¢)

1 2 3 3 4 5 6 7
1 | Construction of Bridge/Box Culvert over| 89.00 74,18,432.00 ‘B | 74184.00 | 10000.00 12

Matelia Nallah to Deula Bandha at Month
Talmulsasan, Block-Banarpal s
2 | Construction Of Kalyan Mandap at Nuahata| 65.00 54,26,467.00 ‘B’ | 54264.00 | 10000.00 12

GP, Block-Banarpal Month
S
65.00 54,26,467.00 ‘B’ 54264.00 | 10000.00 12

3 | Construction Of Kalyan Mandap at Month
Kumanda GP, Block-Banarpal s
30.00 24,98,821.00 B 24988.00 | 6000.00 06

4 | Construction Of GPLF Building at Banarpal , Month
Banarpal GP 5
18.33 15,21,240.00 | ‘C" & | 15212.00 | 6000.00 06

5 | Construction Of Additional Classroom at ‘D Month
Tantulihata PUPS, Budhapanka GP s
18.33 15,21,240.00 | ‘C" & | 15212.00 | 6000.00 06

6 | Construction Of Additional Classroom at ‘D’ Month
Amantapur PUPS, s
20.00 14,28,215.00 | ‘C" & | 14282.00 | 6000.00 06

7 | Construction of New AWC Building at o Month
Kanjara-A s
20.00 14,28,215.00 | ‘C" & | 14282.00 | 6000.00 06

8 | Construction of New AWC Building at ‘D’ Month
Santarapur-B s
20.00 14,28,215.00 | ‘C" & | 14282.00 | 6000.00 06

9 | Construction of New AWC Building at ‘D Month
Kandsore-D s
& 20.00 14,28,215.00 | “C’ & | 14282.00 | 6000.00 06

10 | Construction of New™ AWC Building at o Month
Kumanda-C S
20.00 14,28,215.00 | ‘C" & | 14282.00 | 6000.00 06

11 | Construction b Month

o
W
.v

&
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20.00 14,28,215.00 | ‘C' & | 14282.00 | 6000.00 | 06
Construction of New AWC Building at 0 g | Month
Ranigudajungle-C s
20.00 14,28,215.00 | ‘C" & | 14282.00 | 6000.00 06
Construction of New AWC Building at i P4 Month
Banarpal-B s
20.00 14,28,215.00 | ‘'C" & | 14282.00 | 6000.00 06
Construction of New AWC Building at ‘D’ Month
Brundabanpur s
20.00 14,28,215.00 | ‘C’ & | 14282.00 | 6000.00 06
15 | Construction of New AWC Building at ‘D’ Month
Kankinali s
20.00 14,28,215.00 | 'C" & | 14282.00 | 6000.00 06
16 | Construction of New AWC Building at ‘D’ Month
Nuahata-D s
20.00 14,28,215.00 | ‘C’" & | 14282.00 | 6000.00 06
17 | Construction of New AWC Building at ‘D Month
Budhapanka-D s
20.00 14,28,215.00 | "C' & | 14282.00 | 6000.00 06
18 | Construction of New AWC Building at ‘D’ Month
Balramprasad-B s
L. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms

& conditions of contract and other necessary documents can be seen in the office of the
Panchayat Samit, Banarpal during office hours every day except on Sunday & Public holidays
till last date of sale and receipt of tender paper. Interested bidders may obtain further
information at the same address.

Il Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in
the table at Col.5 above in shape of N.S.C./K.V.P./P.O.T.D / Post Office Savings Pass Book /
Deposit receipt of any Scheduled Bank (Valid minimum one year from the date of receipt) duly
pledged in favor of Block Development Officer, Banarpal. Bids without E.M.D. or in other
shape will not be considered and liable for rejection.

HL  N.B:- EM.D. in shape of Cash/ Pay Orders or Bankers Cheques / Bank Draft is not
acceptable.

V. The sale of the bid document shall start from dt.25.02.2026 in the office of the Block
Development Officer, Banarpal during office hour. The cost of bid document as mentioned in
col. No-6 has to be paid by each bidder in shape of demand draft drawn in favor of Block
Development Officer, Banarpal from any nationalized bank. The of bid document will be closed
at5.00 P.M on dt. 11.03.2026. Last date of receipt of the Bid document is on dated 12.03.2026
up to 5.00 p.m._by speed Post/Registered post only. The bid document may also be
downloaded from website Www.angul.odisha.gov.in during this period. The intending
tenderers down Ioaduﬂg the tender document has to pay the cost of tender paper as mentioned
in col. No-6 in shape of demand draft payable at SBI, Banarpal in favour of Block Development
Officer, Banarpal.

V. Bidders shall submit original affidavit regarding authenticity of their documents and 1 %( One
Percent) E.M: [5 along with their bids. Bids shall be accompanied with attested true copy of
valid regisf:ratjon certificate, GSTIN and PAN card, otherwise his/her bids shall be declared as

%

Signature of Tenderer 5 Z /
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non-responsive and thus liable for rejection. The original certificates of the lowest bidder are
to be produced before Block Development Officer, Banarpal for verification.
Bidders can submit one tender paper for a particular work. Submission of more than one tender
paper by a bidder for a particular work will be liable for rejection.

Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to
submit affidavit to the effect that he/she has not yet availed the facility for more than two
works during the current financial year, failing which his/ her tender will be rejected.

The bid will be opened at 11. 00 A.M. on dt. 13.03.2026 in the office/conference hall of the
undersigned, in the presence of the bidders or their authorized representatives, who wish to
attend. If the office happens to be closed on the last date of sale and receipt / opening of the
bids as specified, the bid will be sold and received / opened on the next working day at the
same time and venue.

If the rate quoted by a bidder is in excess of tendered amount, then such a bid shall be rejected
and the tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted
at lowest will be same (Decimal up to two numbers will be taken for all practical purposes) the
tender accepting authority will finalize the tender through a transparent lottery system, where
all bidders/ their authorized representatives, the tender inviting authority/ his authorized
representative and Accounts Officer of Block will remain present.

Additional performance security shall be obtained from the bidder when the bid amount is less
than the estimated cost put to tender. In such an event, only the successful bidder who has
quoted less bid price/ rates than the estimated cost put to tender shall have to furnish as
Additional Performance Security as per Govt. of Odisha,Works Department Office
Memorandum No-173 dt 03.01.2026 in shape of Demand Draft/ Term deposit Receipt pledged
in favour of Block Development Officer within 7(seven) days otherwise the bid shall be
cancelled and the security deposit be forfeited. Further proceeding for blacklisting shall be
initiated against the bidder.

For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost
of construction shall be deducted from bills.

Other details can be seen in the bidding documents.
The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning
any reasons thereof. )

BLOCK DEVELOPMENT OFFICER
BANARPAL

Signature of Tenderer
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OFFICE OF THE PANCHAYAT SAMITI, BANARPAL.

DETAILED TENDER CALL NOTICE (DTCN)

1. Sealed percentage rate bids are invited in two cover system from ‘C’' & “B" class contractors
registered with the State Government and contractors of equivalent Grade / class registered with
Central Government / MES / Railways for execution of civil works on production of definite proof
from the appropriate authority. But successful bidder other than State/ MES/ Railways/ CPWD in
equivalent rank has to register under the State PWD before signing the agreement in prescribed

from to be eventually drawn in P.W.D. FORM F2 (now name as P1) for “Construction Of

New AWC Building at Beherabhuin, Sankerjeng GP”.

2 Bids must be delivered by registered post/speed post only.

3. The sale of the Bid document shall start from dt.25.02.2026 and close on dt. 11.03.2026 up to
5.00P.M.

4. The tender will be opened by the B.D.O, Banarpal in the office/conference hall of the Panchayat

Samiti, Banarpal on dated 13.01.2026 at 11.00 A.M. in the presence of the bidders or their
authorized representatives who wish to attend.

5 The tender should be accompanied with the attested true copies of the valid Registration
certificate, GST Registration No. and PAN card, and the original certificates are to be produced
within 2 (two) days of opening of bid documents of the tender before B.D.O, Banarpal for
verification & the Engineer contractor must be produced for entering the exemption of E.M.D.
during opening of the tender before B.D.O, Banarpal otherwise his/her bid shall be declared as
non-responsive and thus liable for rejection. Tenderer represented through Power of Attorney
holder should ensure that the Power of Attorney is duly registered containing the photographs of
both the license holder and the person to whom the Power of Attorney is given otherwise the
tender will be rejected.

6. If an individual makes the application, the individual should sign above his/she full type written name

and current address.

7. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type
written name and the full name of his/she firm with its current address.

8. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm
above their full type written names and current address, or alternatively by a partner holding power
of attorney for the firm in which case a certified copy of the power of attorney shall accompany
the application. A certified copy of the partnership deed and current address of all partners of the
firm shall also accompany the application.

- If the application is made by a limited company or a corporation, it shall be signed by duly
authorized person holding power of attorney for signing the application in which case a certified
copy of the power of attorney shall accompany the application. Such limited company or
corporation will be required to furnish satisfactory evidence of its existence along with the tenders.

10. The bid must be a.coﬁfnpanied by E.M.D. of 1% of amount put to tender, rounded to nearest
hundred rupees along with tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash
Patra / Post Office Savings Bank Account / National Savings Certificate / Postal Office Time
Deposit Account duly pledged 'i’r: favour of the B.D.O, Banarpal andpayable at Banarpal as per
the terms and eonditions laid down in OGFR and in no other form. Tenders not accompanied with

Signature of Tenderer



12

EMD as specified above shall be liable for rejection.
N.B.:- Bank draft/ Pay orders or Banker's cheque from any schedule bank in favour of B.D.O,

Banarpal shall not be considered as E.M.D.

. 1 The earnest money will be retained in the case of successful tenderer and will be dealt with as
per the terms and conditions of the O. P, W. D. Code and will not carry any interest. The earnest
money will be refunded to the unsuccessful tenderers on application.

12. The prescribed form along with other Bid documents can be obtained from the office of the Block
Development Officer, Banarpal on payment of requisite cost as stipulated in the IFB (above) in
shape of Demand draft drawn on any Nationalized Bank in favour of the B.D.O, Banarpal payable
at Banarpal. The amount is not refundable. Tender must be submitted in sealed covers without
writing their name on the outer cover containing the Bid documents. The envelope containing
the bid document should be super-scribed with the *Name of work “only.

13. Bidding documents requested by mail will be dispatched by registered / speed post on payment
of an extra amount of Rs.500.00 (Rupees five hundred) only over the cost of the document. The
BDO, Banarpal will not be held responsible for the postal delay if any, in the delivery of the
documents or non-receipt of the same.

14, The tender should be strictly in accordance with the provisions as mentioned in the tender

schedule. Any change in the wordings will not be accepted.

15. No tender document will be sold to the intending tenderers after the scheduled date and time fixed for
the purpose.
16. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information

should be submitted in English. The applicant’s name should appear on each page of the tender
documents along with his signature or the signature of his authorized representative at the bottom
of each page.

17. The works are to be completed in all respects within given 12 calendar months including rainy

season from the date of issue of work order. Tenderers whose tender is accepted must submit a
work program at the time of execution of Agreement.
18. Submission of more than one tender by a bidder for a particular tender will liable for rejection of all such

tender papers.

19. In the case of Percentage Rate Tenders, only Percentage quoted shall be considered.
Percentage quoted by the Contractor shall be accurately filled in figures and words, so that there

is no discrepancy.

The percentage quoted in the tender without mentioning excess or less and not supported with
the corresponding amount will be treated as excess. The Contractor will write percentage excess
or less up to one decimal point only. If, he/she writes the percentage excess or less up to two or
more decimal point, the first decimal point shall only be considered without rounding off. Where
the Contractor has omitted to quote the rates either in figures or in words, the Officer opening the
tender should etord the omission.

That if any discrepancy is found in percentage quoted in words and figures or
the tqta} rate quoted by the Contractor, the following procedure shall be

followed. -

L€

Signature of Tenderer
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(i) If any discrepancy is found in percentage quoted in words and figures, then the
percentage quoted by the Contractor in words shall be taken as correct.

(i) If any discrepancy is found in the percentage quoted in percentage excess/ less
and total rate quoted by the Contractor, then percentage will be taken as correct.
(ii) The percentage quoted in the tender without mentioning excess / less supported

with corresponding amount does not tally with either to percentage excess or
less then it will be treated as percentage excess.

(iv) The tender shall be written legibly and free from erasures, over writings or
corrections of figures. Corrections, over writings & interpolations where
unavoidable should made by making out, initialing, dating and rewriting.

(v)  The guantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it
exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment.

(viy The period of completion is fixed and cannot be altered except in case of
exceptional circumstances with due approval of next higher authority.

(vii) In the contract P1 time is the essence. The contractor is required to maintain a

certain rate of progress specify in the contract.

20. Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or less shall be added or subtracted from the gross
amount of the bill.

21. The tenderers shall carefully study the tentative drawings and specifications applicable
to the contract and all the documents which will form a part of the agreement to be
entered in to by the accepted tenderer and detailed specifications for Orissa and other
relevant specifications and drawings & codes which are for sale. Complaint at a future
date that plans and specifications have not been seen by the tenderers cannot be
entertained.

22.The drawing furnished with the tender are tentative and subject to revision or
modification as tendered during the execution as per actual necessity and detail test
conducted. But the tendered rates noted by the tenderer will hold well in case of such
modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-
Charge as and when required.

23. Every tenderer is e;qfected before quoting his rates to inspect the site of the proposed
work. He should also inspect the quarries and approach roads to quarries and satisfy
himself about the quality and availability of materials. In every case the materials must
comply with thé relevant speéfications. Complaints at future date that the availability of
materials at d:l;larries has been misjudged cannot be entertained.

Signature of Tenderer
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24. The tender at the discretion of the competent authority may not be considered unless
accompanied by the attested true copies of the income tax clearance certificate, Pan
card, GST clearance certificate, VAT clearance certificate/ non-assessment certificate

as the case may be and the original certificates are to be produced before the Block
Development Officer, Banarpal at the time of execution of F2 (now name as PI)

agreement for verification.

25. As per Amendment to Codal/Contractual provisions of Works Department, Odisha
Memorandum No. 173 dated 11.03.2026, the successful bidder quoting rates below the
estimated cost shall furnish the stipulated Additional Performance Security (APS) in the
form of Demand Draft/Term Deposit Receipt pledged in favour of the Block Development
Officer, Banarpal within seven days, failing which the bid will be cancelled, the security
deposit forfeited, and blacklisting proceedings initiated.

26. The tender containing extraneous conditions not covered by the tender notice are liable
for rejection and quotations should be strictly in accordance with the tender call notice.

Any change in the wording will not be accepted.

27. The Contractors participated in the tender for more than one work may offer conditional
rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared
and recorded first. The rebate so offered shall be considered after opening of all
packages called in the same Tender Notice. The Contractors who wish to tender for
two or more works shall submit separate tender for each. Each tender shall have the
name and number of the works to which they refer, written on the envelope.

28. Schedule of quantities are accompanied in bills of quantity. It shall be definitely
understood that the Government does not accept any responsibility for the correctness
or completeness of this schedule and that this schedule is liable for alternation or
omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and
no extra monetary compensation, will be entertained. The quantity mentioned can be
increased or reduced to the extent of 10% for individual items subject to a maximum of
5% over the estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

29. The P.R Deptt reserves the rights of authority to reject any or all the tenders received
without assigning any reasons what-so-ever.

30. The tenderers whose tender is selected for acceptance of his tender make an initial
security deposit in form of National Savings Certificate / Kissan Vikash Patra / Postal
office time deposit / Post office savings Pass Book/ Deposit Receipt at any scheduled
bank duly pledged in favour of the B.D.O, Banarpal and in no other form which include
the amount a}rea'gy deposited as earnest money shall be 2 % of the value of the
tendered amoudnf and sign the agreement in the P. W. D. form No. F-2 (now name as
P-1) (Schedule XLV No. 61) for the fulfillment of the contract in the office of the B.D.O,
Banarpal{gﬂr?as directed. The security deposit together with the earnest money and the
amount withheld according to the provision of F-2 agreement shall be retained as

security for the due fulfillment of this contract. Failure to enter in to the required
%
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agreement and to make the security deposit as above shall entail forfeiture of the
earnest money .No tender shall be finally accepted until the required amount of security
money is deposited .The written agreement to be entered in between the contractor
and the Govt. and the contract shall be deemed to be incomplete until the agreement
has first been signed by the contractor and then by the proper officer authorized to enter
in to the contract on behalf of the Govt. The security deposit will be refunded after twelve
months of completion of the work and payment of the final bill and will not carry any
interest .In case of tenderers who have fixed deposit; necessary action will be taken to
degrade them if they decline to sign the agreement within the period as in the above
case.

As concurred in by Law Department & Finance Department In their U.S.R. No 848
dtd.21.05.97J.0.R.No.202W.E.D. dtd.06.03.98 respectively the E.M.D. will be forfeited
in case, where tenderers back out from the offer before acceptance of tender by the
competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would
be deemed to have been entered in to within the State of Orissa and it is agreed that
neither party to the contract will be competent to bring as uitinregard to the matter by
this contract at any place out side the State of Odisha.

The contractor should be liable to fully indemnify the department for payment of
compensation under workman Compensation Act. VIII of 1923 on any account of the
workmen employed by the contractor and full amount of compensation paid will be
recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of
Odisha, Works Department Letter No.- VIII R 8/ 5225 Dtd. -26.02.55 and No. -1IM 56
/628842 (5) Dtd.-27.09.61 as amended from time to time.

In case of any complaint by the laborers working about the non-payment or less
payment of his wages as per latest minimum Wages Act, the Project Director will have
the right to investigate and if the contractor is found to be in fault, he may recover such
amount due from the contractor and pay such amount to the labourer directly under
intimation to the local labour office of the Govt. The contractor shall not employ child
labour. The decision of the Project Director is final and binding on the contractor.

The contractor shall bear cost of various incidentals, sundries and contingencies

necessitated by work in full within the following or similar category.

a) Rent, royalties and other charges of materials, Octopi duty, all other taxes
including GST, ferry, tolls conveyance charge and other cost on account of
land and buildr’ng_, Mcluding temporary building and temporary electric
connection to work site as well as construction of service road and diversion
road and its maintenance till completion of work as required by the tenderer
for Collection of materials, s't:arage, housing of staff or other purpose of the
work. No teri_‘derer will hé'wever be liable to pay Govt for temporary
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occupation of land owned by Govt. at the site of thework.
b) Labour camps or huts necessary to a suitable scale including conservancy

and sanitary arrangements therein to the satisfaction of the local health
authorities.

c) Suitable water supply including pipe water supply wherever available for the
staff and labour as well as for thework.

d) Fees and duties levied by the municipal/ NAC/ Panchayat/ canal or water supply

authorities.

e) Suitable equipments and wearing apparatus for the labour engaged in
riskyoperations.

f) Suitable fencing barriers, signals including paraffin and electric signal where
necessary at works and approaches in order to protect the public and
employees from accidents.

g) Compensation including the cost of any suit for injury to persons or property
due to neglect of any major precaution also becomes payable due to
operation of the workmen compensationact.

h) The contractor has to arrange adequate lighting arrangement for the work
where ever necessary at his owncost.

37. After the work is finalized, all surplus materials, all rubbish, debris should be
removed from the site of work. Preliminaryworksuchasvats, mixingplatforms.etc.
shouldbedismantledandallmaterialsremovedfromthe site and premises left neat and
clean, this should be inclusive of the rates.

38. No payment will be made for bench marks, level pillars profiles and benching and
leveling the ground where required. The rates to be quoted should be for the

finished items of work inclusive of carriage of all materials and incidental item of

works.

39. It should be understood clearly that no claim what-so-ever will be entertained to
extra items of works quantity of any item besides estimated amount unless written
order is obtained from the Engineer-in-charge and rate settled before the extra
items of work or extra quantity of any items of work is taken up.

40. The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by
the Government of India, Ministry of work Housing and Supply in their standing
order No-44150dtd.25.11.57.

41, If any further necessary information is required, B.D.O, Banarpal will furnish such
but it must be clearly understood that the tenders must be received in order and

o
according tethe instructions.

42. No Bglg&iguggﬂiﬁgatﬂ

'.ifhe contractor shall furnish the following certificate along with the tender to

&
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the effect that he is not related to any officer in the rank of an Assistant Engineer &
above in the state P.R.Deptt. or Assistant Secretary & above in the said
Department. If the fact subsequently proved to be false, the contract is liable to be
rescinded. The earnest money & the total security will be forfeited & he shall be
liable to make good to the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide
Annexure-Il.

An applicant or any of its constituent partners of whose contract for any work has

been rescinded or who has abandoned any work in the last five years, prior to the
date of the bid, shall be debarred from qualification. An affidavit to this effect is to
be furnished in Annexure-V. The tenderer is to furnish an affidavit at the time of
submission of tender paper about the authentication of tender documents including
Bank guarantee. An affidavit to this effect is to be furnished in Annexure-l.

44, (i) The Contractors are required to furnish evidence of ownership/ leased deed of
principal machineries/ equipment’s in Annexure-Iil.
(ii) The tenderer should furnish along with their tender a list of works executed
during the last five years duly certified by the concerned Engineer-in-Charge ( not
below the rank of Executive Engineer/ equivalent ) indicating the satisfactory
completion for works as per the proforma enclosed in a separate sheet of Annexure-
V.
(iii) In case the contractor proposes to engage machineries and equipments as
asked for in the tender
document,ownedorhiredbutdeployedoutsidetheState, he/sheisrequiredtofurnishadd
itional1%EMD
/Bid Security. The entire bid security including the additional bid security shall stand
forfeited in case the contractor fails to mobilize the machineries within a week time
from the date of execution of Agreement.
(iv)The contractor intending to hire/lease equipments/machineries are required to
furnish  proof of ownership from the company/person  providing
equipments/machineries on hire/lease along with contracts/ agreements/lease
deed and duration of such contract. The contracts/agreements/lease deed should
cover the entire period ofwork.

45, Tenderers are required to go through each clause of P.W.D. Form F-2 (now name

as P1) carefully in addition to the clause mentioned herein beforetendering.

46. Steel shuttering & centering or seasonal sal wood planks / bullahas shall be used
which shall be-ﬁn":;d with suitable sheeting and made leak proof and watertight.

47. The Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly or fully such structures if found
defective m’ theiropinion}..

48. ConcreteéﬁouIdbemaéhinemixed
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unlessothen-viseorderedfnwritr‘ngbytheExecutiveEngineer,ZP.The
contractorshourdarrangehisownconcretemixer, vibrator, pumpsetc,forthispurposeat

hisowncost.

(50)  Kg. Cost  of empty cementbag@Rs.2 SB(Rupeestwoandthirtyk
eéghtpaisa)onlypereachshouIdbedeductedfromthebiu.
The contractor wil| be responsible for the loss or damage of any departmental

rates or market rates whichever ishigher,

If the contractor removes Government materials supplied to him from the site of
work with a view to dispose of the same dishonesty, he shall be in addition to any
other liability civil or criminal arising out of hijs contract be liable to pay a penalty

contractor or from his security deposit or from the proceeds of salethereof.
Theselected contractorrnaytakedeliveryofdepartmentalsupplyaccordingtohis

for L& the efficient execution
ofworkandtheratesquotedshourdbefnclusiveoftherunningchargesofeachplantandco
stofconveyance.

Orissa Bridge & Construé;ion Corporation Ltd, will be allowed price preference up

e E
w

%
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to 3% over the lowest quotation or tender as laid down in works and Transport
Department Resolution No-285 date-17.04.1974 .The Orissa Construction
Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express

willingness to execute the work after reduction of rates bynegotiation.

1.03 % or the prevailing percentage of |.T. Department of the gross amount of the
bill towards income tax will be deducted from the contractor'sbill.

1% of the gross amount of the bill will be deducted from the contractor’s bill towards
Cess as per the Building & Other construction Workers (RE & CS) Act.1996 &
Building & Other Construction Worker Welfare Cess Act.1996.

The contractor is required to pay royalty to Govt. as fixed from time of time and
produce such documents in support of their payment to the Block Development
Officer, Pallahara with their bills, failing which the amount towards royalties of
different materials as utilized by them in the work will be recovered from their bills
and deposited in the revenue of concerned department.

No part of the contract shall be sublet without written permission of the Block
Development Officer,Banarpal ortransferbemade bypowerofAttorneyauthorizing
others to receive payment on the contractor’s behalf.

Any damages caused by natural calamities should be done by the contractor at his
own cost. The Department will not be any way responsible for the same and will not
pay any cost towards the repair done by the contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours,
materials, P.O.L. and Royalties. Arrangement of borrow areas; land, approach road
to the work site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively
necessary the term dewatering shall mean the execution or operation of the items
due to standing water as well as due to percolation of water. The quoted rates will
be inclusive ofthis.

The materials, borrow areas and hutments at site should be arranged by the
contractor at his own cost. No future complaint on this account shall be entertained.
The contractor shall not interfere with the execution of water supply or Electric fitting
arrangements and any otherworkentrustedto anyotheragencybythe
departmentatanytime duringthe progressofthework.

The contractor will have to arrange for water supply for all works and make sanitary
arrangements at own cost for his labour campus. Contractor has to arrange
adequate lighting @érrangements for night work whenever necessary at his owncost.
Balling out wate:\;r from the foundation either rain water or sub soil water if necessary
should borne by the contractor. No payment will be made for bench marks, level
pillars, profiles and benchr’ﬁg and leveling ground where required. The rates guoted
should be the items of wiork inclusive this incidental items ofwork.
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68. All the quantities mentioned in the schedule are combination for ground floor land
multi floors in case multi storied buildings the rates should be through for the same
unless otherwise mentioned in the schedule of quantities for individualitems.

69. All fittings for doors and windows if supplied by the contractor should be best quality
and should got approved by the Executive Engineer before their use on thework.
70. Payment for variation in price - (Vide Works Department Memorandum No-12073

/W dt. 7.4.1986 and No- 21 369 dt.25.09.91)

(i) "lfduringtheprogressoftheworktheprr’ceofanymateriaIincorporatedinthe
workincreasesordecreases as a result of increase or decrease in the average
wholesale price Index (all commodities), and the contractor there upon
necessarily and properly pays in respect of that materials (incorporated in the
Work) such increased or decreased price, then he shall be entitled to reimburse
or liable to refund quarterly as the case may be, such an amount, as shall be
equivalent to the plus or minus difference of 75% in between the Average
wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened,
as per the formula indicatedbelow:-
Formulatocaiculatetheincreaseordecreaseinth

epriceofmaterials. Vm=0.75 X Pm xR x (i -i0)
100 io

Vm = Increase or decrease in the cost of work during the quarter under
consideration due to change in the price of thematerials.
R = The value of work done in Rupees during the quarter under consideration.

io = The average Wholesale Price Index (all commodities) for the quarter in
which the tender was opened (as published in R.B.I. bulletin from time to
time.)
i=TheAverageWholesalePricelndex(ailcommodities)for’(hequarterun
derconsideration. PM= Percentage of materials component as per
sub-clause of thisclause.

(b) Similarly, if during the progress of work, the wages of labour increase or
decrease as a result of increase or decrease in minimum wages for labour
prescribed by Government and the contractor thereupon necessarily and
properly pays in respect of labour engaged on execution of the work such
increased or decreased wages then he shall be entitled to reimburse or
liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the minimum
wages for labour which is operating for the quarter under consideration and
thgt? Operated forthe quarter in which the tender was opened as per the

félggnula indicated below. Formula to calculate the increase or decrease in

i
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the price ofLabour.
VI=0.75xPIxR x (i -i0)
100 io
VI= Increase or decrease in the cost of work during the quarter under

consideration due to changes in the minimum wages rate of labour.
R = The value of work done in Rupees during the guarter under consideration.

io =The minimum wages for labour as prevailed during the quarter under
consideration in which the tender was opened.

i= The minimum wages for labour prevailed during the

quarter under consideration. PL= Percentage of labour

component (as per sub-clause).

« Similarly, if during the progress of work, the price of Petrol, Oil and
Lubricants (Diesel oil being the representative item for the price
adjustment) increases or decreases as a result of the price fixed
thereforbytheGovernmentofindiaandtheContractorthereuponnecessa

rilyandproperlypays

oy
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Category of Contractors Supply

Departmenta
% % Labour % of P.O.L.
Works. ’ ’ ’ Supply of materiais
Materials.
| ks.

b) Earthwork, Canal work,
Embankment work efc,. 20% 60% 5% 15%

a) Bridge works 30% 5% ( 45%, ‘[
b) Road work | 45% | 0% 5% 10%

such increased or decreased price towards Petrol, Oil and Lubricants used on
execution of the work, then he shall be entitled to reimburse or liable to refund,

Quarterly as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in between the price of P.O.L. which is operating for the
Quarter under consideration and that operated for the quarter in which the tender
was opened as per the formula indicated below :

0.75xKz R (D2 -Dy)
Kl= E

100 D1
KI = Increase or decrease in the cost of work during the quarter under

consideration due to changes in the price of P. O.L.

R = the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the
Government of India during the quarter in which the tender
was opened.
D2= Average Price per liter of diesel oil which is fixed during the quarter
under consideration. Ka= Percentage of P, O |, component as per sub-
clause.

. ThefollowingshaI|bethepercentageofmaterials.IabourandP.O. L.componentfor
reimbursement/ refund on variation in price of material, labour and P. O, L.
asper

Sub- classes (a), (b) and (c) of this Clause.

(* where brick is supplied by the Department, it should be 20 % instead of 30%)
* VideWorksDEpartmentietterNo-21369dated.
22,09.9‘1,thereimbursement/refundonvariationinprice of materials, labour and P. O. L. as per
sub-clauses (d), (b) and (c) of this clause shall be applicable in the followingmanner.

“intermofafo[ggaidescaratfonclé’use,wheretheperr’odforcompletionoftheworkasstipulatedintheagr
eement " P,

¥

&
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islessthanoneyear‘noescalationadmissibleatall.incaseofworkwherethestipulatedpenodofcompke(

jonis one year and more escalation on account of price variations is admissible only for the

remaining period after excluding the one year period thereof, provided that the work has been
carried out by the contractor in terms of the relevant provisions of the agreement. In the situation,
where the period of completion initially stipulated in the agreement was less than one year and
subsequently the  completion period has been validly extended on the
groundthatthede|ayincompletionoftheworkisnotattributabletothecontractorandintheresultthetotal
period including the extended period stands at one year or more, escalation is admissible only
for the remaining period after excluding the first one year period there from"

« The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books
of account and other documents as are necessary to show that the amount of increase claimed
or reduction available and shall allow inspection of the same by a duly authorized representatives
of Govt. and further, shall at the request of the Engineer-in-Charge furnish, verified in such a
manner as the Engineer-in-Charge may require any document kept and such other information
as the Engineer-in-Charge may require . The contractor shall within a reasonable time of his
becoming aware of any alteration in the price of such material, wages of labour and/ or price of
P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to
this condition together with an information relating their to which he may be in a position tosupply.

71. After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing building if found necessary and bear the entire cost of suchtest.

72, Department will not supply any materials what so ever for the work. The tenderers shall be
financially solvent and stable for advance procurement of all materials required for the work
vide Govt. of Odisha, Finance Department Memo No.48443/F Code-46/95dt.11.12.1995.

73 All reinforcement cement concrete works like lintels, column, beam, chajja, roof slab, grid

slab and other such works should be finished smooth and no extra charges for plastering if

required shall be paid by the department.

74. No claim for carriage of water what-so-ever will beentertained.

75. The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000/-. The
apprentices will be selected by the Chief Engineer. The period of employment will
commence within ane month after the date of work order and would last till the date, when
90% of the work is completed. The fair wage to be paid to the apprentices should not be
less than the emolument of personnel of equivalent gualification employed under
Government. The number of apprentices to be employed should be fixed by the Chief
Engineer in the manner so that the total expenditure does not exceed one percent of the
tendered cost of thework.

76. Under no circumstancesinterestischargeableforthe duesoradditionalduesifanypayableforthework.

77 Under sectip_r;:f? of contractors labour (Regulation and Abolition) Act. 1970 the contractor
who undertakes
executionofworkthroughIabourshouldproducevalidlicensefromIicensingauthoritiesoﬂabourD
epartment. i

78. Sample of all material - The contractor shall supply sample of all materials fully before

‘ procurement for the work for testing and acceptance as may be requiring by the concerned
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Executive Engineer. Charges for testing will be borne by thecontractor.

The contractor shall have no claim what so ever for the extra quantity of work to be
executed in view of above possible changes and payments is to be made as per clause ||
of the P-1Contract.

Over and above these conditions, the terms and conditions and rules and regulations and
specifications as laid down in Odisha Detailed Standard Specification, Odisha P.W.D.
Code, National Building code and CPWD specifications are also binding on the part of
thecontractor.

The machineries, if available, with the department may be supplied on hire as per charges
noted in the enclosed statement subject to the condition that the contractor will execute in
advance an agreement with the Engineer-in-Charge

In the event of any delay in the supply of Department machineries for unavoidable reasons,

no extension of time will be granted to the contractor under anycircumstances.

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be
issued to the contractor only if it is desirable in the interest of Govt. works and if these can
be spared without inconvenience to the Department. The Sanction of the Addl. P.D (Tech)
shall be necessary in each case. The contractor shall arrange his programme of work
according to the availability of the plant & machinery & no claim will be entertained for any
delay in supply by the Department. An agreement shall be entered in to by the contractor to
the effect that these hire charges are recoverable from the bills of the contractor regularly
and the final payment for the work including refund of security deposit will not be made until
the total amount due to the Government on account of hire of machinery etc. is recoverable
in full. Full amount of hire charges due from the contractor at any contract at any time shall
be recovered from his next subsequent bill .All transit and incidental charges in connection
with the dispatch of tools and plants and machineries from workshop shed/ deposit return
there to, will be borne by the contractor . The hire charge shall be recovered at the prescribed
rates from and inclusive of the date, the plant and machinery is made over up to and inclusive
of the date of its return, even though the same day it may not have been utilized for any
reason except for a major break down which may take more than 72 hours for repairs. The
contractor shall immediately intimate in writing to the Engineer —in-charge when any plant or
machinery goes out of order requiring major repairs . The hire charges are for clock hours. In
case of tar boilers, hot mix plant and any other machinery requiring similar preparation the
working hour will include the time required to make up the boiler temperature and bring plant
to the operating conditions before the actual start of work .The machine will work in shifts of
8 hours each. Extra charges towards overtime wages of any of the operating and
maintenance staff will be livable. These charges will be fixed by the Engineer-in-charge from
time of time. In no case the tools and plants shall be
operatedbeyond8hoursinanyshiftwithoutpriorwrittenpermission of  the Engineer-in-
charge.Thecontractor shall release the plant and machinery as and when required for
periodical servicing and maintenance. He shall also provide for any labour and water source
for washing the plants. In the case of Concrete mixtures, pavers and similar such type of
equipments, the contractor shall arrange to get the hopper cleaned and the drums etc.
washed at the close of work each day .The plant and machinery once issued to a contractor
shall not be returned by him on account of lack of arrangement of labour and material etc. on
his part. The same will be returned only when they do not require or when in the option of
Engineer-in-charge the work or a portion of work for which issued is completed . The tools
and planyf shall while in transit and in the custody of contractor be at his sole risk and
responSIblllty for damages and / or loss except fair wear and tear. The damage or loss as
assessed by Engineer-in-charge shall be made good by the contractor. In the event of a
d|sagreement as to the extent of damage or the value of article lost, the decision of
sugenntendmg Endineer shall be final. The contractor shall on or before the supply of plant
and machinery sign an agreement in indemnifying the Govt. against loss or damage to the
machme The Contractor shall also be responsible for any claim for compensation for loss of

&
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life, injury or damages to property etc. arising from any cause what-so- ever. The contractor
shall provide full time choukidar for guarding the plant and machinery at site. If the articles
are not returned within the date originally specified or extended by the Engineer-in-charge,
in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be
levied for the period that the machinery is not returned. such period will be treated as working
time In the event of the non-return of the machinery, the full value of the articles at the current
market price will be recovered from the contractor's cutstanding bills or any bills that may
become due in respect of his other work under the state public works Department. The
decision of the superintending Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the
machinery, enter in to an agreement with the Engineer-in-charge or his nominees in the form
attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied
to the contractor will be maintained by the Department will be attested by the contractor or
his authorised agent daily. Incase o fecontractor contests the correctness of the entries and/or
fails to sign the logbook, the

decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be
calculated according to the entries in the logbook and will be binding on the contractor.

| i
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AGREEMENT FOR LOANS oF GOVERNMENT TOOLS &PLANTS .
—=2EEMENT FOR | L0 &PLANTS .

This agreementmadethe
between (here-in-after referred to ag ‘the hirer” which expression sha| unless excluded by or

i i iri ools and plants ofthe P. w. Department of the Orissa
Govt. and more particularly specified in the schedule here under between here in after referred to

as “the tools and plants”,

(a) In consideration of agreement that hire charges be recovered from their pijj| for work executed
on which this machinery will be used or any other than standing in the names of contractors
In the book of the Department or any other Government Department The Govt agrees to let
the hirer tools and plants for the Period to be Computed from the date of delivery of the tools
and plant to the hirer at the p W. Department workshop at Angul

(b) The rate of higher charges will be as mentioned in the schedule attached

(¢) The hirer shall not transfer assign or sublet or in any way part with the tools ang plants or
any part there-of without the Previous written approval of the Engineer-in-charge

(d) On the expiry of the periog of the hire, the hirer shal| return the tools and plants to the Public
Works Department &workshop/store at Angul in the Same good condition in which they were
received by him.

(e) In the event of the tools ang plants not being returned on the expiry of the above—mentioned
period, the hirer shall withoyt Prejudice and any other liability pay to the Government on
account €quivalent to the rate of hire specified for the working period and an INCrease of ten
percent,

(f) The tools and plants sha| be open for inspection at all times to the officers of theGovemment.

(g) ThehirershaHnotoperatethetoolsandplantssohired
formorethanoneshjft/twoshiftsof8hourseachper day without the prior sanction of the
Engjneer—r’n—charge. If the hirer Operates the tools ang Plants beyond the aforesaid limit
Without the prior sanction of the Assistant Engineer, he shall pay to Government additional
hire charges as well as over time charges for staff for such €xcess operation at the rate
apbraved by the Engineer- in-charge from time totime.

(h) lncaseofbreakdown,repairabieatthesftewfthinaperiodofthreedayshirechargesasspecifi
edinthe schedyle will be levied except in case of Mmajorrepairs

(i) Normally the to_ol,gand plants will be supplied with Operatingstaff.

() Thehirershallbekesponsiblefor anyc.‘aimsforcompensationfor
lossoflife,in}uryordamagetgpropertyetc. arising due to any causes what-so-ever during the

Pl 4

3,

&
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period of the machinery is in hischarge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the tools
and plants for the period of hire shall be defrayed by thehirer.

(1) The hirer shall make good any loss or damages arising out of causes other than fair wear
and tear to the tools and plants during the period of hire. The cost recoverable from the hirer
shall be the full replacement value as determined by the Engineer-in-charge .In the event of
any loss or damage not being made good by the hirer to the satisfaction of the said Engineer-
in-charge the office shall be at liberty to make good himself such loss or damage and recover
the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount
as shall be necessary to make good the loss or damage failing which the same will be
recovered from his dues as in case of hirecharges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-

charge shall be entitled to demand the return of tools and plants and the hirer shall return the

tools and plants within 72 hours from the date of receipt of such order in writing .In case of
failure on the part of the hirer to comply with such order he shall be liable to pay such penalty
as may be imposed by the Engineer-in-charge for the period the tools and plant are detained
provided that the maximum penalty shall not exceed the cost replacement of the tools and
plants .

(n) In case of any disputes between the hirer and the Government the decision of the
Superintending Engineer shall befinal.

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government
and the term Engineer-in-charge shall include all officers duly authorised by him to exercise

powers on hisbehalf.

SCHEDULE
Serial No. Description No. Amount of Remarks.
and Name of hire per
The articles. hour.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the
Governor of the State have set their respective hand, the day and the year here in above written.
Signed by:

1 2

Signed sealed and delivered in the presence of
g 1 2.

84. Under Section 12 of the contract labour regulation and abolition Act 1970 the contractor who

undertakes execution of work through labour should be produced valid license from licensing

o«
authority of labeafDepartment.

85. The K.B. brick should be well burnt and good quality. The bricks should be approved by the
Engineer-irt? charge beforeﬁse in the work and should confirm the minimum strength as per
National Bi._i‘slding Code.” "

86. Super class contractor shall employ under himself two Graduate Engineer and two Diploma
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holders belonging to the State of Orissa. Special class contractor shall employ under him
one graduate Engineer and two Diploma Holder belonging to the state of Orissa . Like wise
‘A’ class contractor shall employ under him one Graduate Engineer or two Diploma Holders
belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa
may however assist the contractor with names of such unemployed Graduate engineers and
Diploma Holders if such help is sought for by the contractor The names of such Engineering

Special Class or ‘A’ class Contractor shall be accompanied by an employment Roll of the
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma
Holder so employed by the contractor to the effect that the work executed as per the bill has
been supervised by him (vide Works Department No. Codes M-22/91-15384 dated 9.7.91).
It is the responsibility of the contractor to Procure and store explosive required for blasting
Operation. Department may render necessary possible help for procuring license.

If further necessary information is required the Executive Engineer, (R&B) Division, Angul
will furnish such, it must be clear understood that the tender must be received in order and

according to theinstruction.

ofmaterials.
Though Departmental issue of cement and steel has indicated, it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel bitumen and every

TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc. shall be
measured in length of different diameter, size and specification as actually used (including
hooks and cranks Jin the work correct to an inch or cm. And their weight calculated as per
sectional weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

Amendment of existing Clauses - By admission of a tender for the work | a tenderer will
be deemed to have satisfied himself by actual inspection of the site and locality of the work,

will be ~‘ddequate to complete the work according to
thespecificationsattachedtheretoandthathehadtakenintoacccuntaIlconditionsanddifﬁcultiesth

atmaybe 2

£
encounterfég? during its Progress and to have quoted rates and materials with taxes , octroi
w 3

&
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necessary for the completion of the work, to the entire satisfaction of the Engineer-in —Charge
ates. After acceptance of the contract rate

contractor at his own cost.
94, Where it will be found necessary by the Department, the Ofﬁcer—in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages serially

numbered. Orders regarding the work whenever necessary are to be entered in this book by
the DRDA. Ofﬁcer—in-Charge with their dated signatures and duly noted by the contractor or
his authorized agents with their dated signature. Orders entered in this book and noted by
the contractor's agent shall be considered to have been duly given to the contractor for
following the instructions of the Department. The order Book shall be the property of the
DRDA. and shall not be removed from the site of work without written permission of the
Engineer (Addl.PDTech) and to be submitted to the Engineer-in—charge every month,

95. The contractor shall make requisition of claim book from the date of commencement of the

for orders of the Engineer—in-Charge Or competent authority. Claims not made in this manner
or the claim books not maintained from the commencement of the work are liable to be
summarily rejected. The claim book is the property of the block and shall be surrendered by
the contractor to the Engj eer-in-charge after completion of the work or before recession of
the contract by the Débgrtment which ever is earlier forrecord.

96 Num beroftestsasspeciﬁedinl ‘R.C/MORT&H/I.S, Ispeciﬁcationrequiredfortheconstructionofroads
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samples /specimens etc. will be borne by the contractor.

The collection of samples and testing are to be conducted for both prior to execution and
during execution as may be directed by the Engineer-in-charge and on both the accounts the
cost shall be borne by the contractor.

Besides, the firm / contractor shall install full-fledged field laboratory at work site for
conducting required tests as per IRC requirements at his own cost for providing sufficient
opportunity for checking from time to time. Engineering personnel of the executing agency
should be present at work site at the time of visit of high level inspecting officers in the rank
of super tending Engineer and above. After completion of the road in all respects the road
furniture should be affixed by the executing agency indicating locations like school, hospital,
No-hornetc.

The tenderer should furnish information regarding current litigation, debarring | expelling of
the applicant or abandonment of work by the applicant in Annexure-V.

The information furnished must be sufficient to show that the applicant is capable in all
respects to successfully complete the envisagedwork.

The contractors / Firms shall be responsible for the defect liability period for three years from
the date of completion of the project.

In case the 1%t lowest tenderer or even the next lowest tenderers withdraw in series one by
one, thereby facilitating a particular tender for award, then they shall be penalized with
adequate disincentives with forfeiture of EMD unless adequate justification for such back out
is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising thetenderer.

Specialconditions.

(a) The tenderers while submitting their documents along with the rates of items of
Tender will submit an affidavit that all the documents and papers submitted by him
are genuine and authentic including the Bank Guarantee submitted byhim.

(b) After completion of the road in all respects road furniture should be affixed by the
executing agency indicating locations like School, Hospital, No-hornetc.

(c) In case the contractor proposed to engage machineries/equipments as asked for this
work own or hired but deployed outside the state hefshe is required to furnish
additional 1% E.M.D./Bid security. The entire Bid security including the additional Bid
security shall be stand forfeited in case the contractor failed to mobilize the
machineries with the stipulated time as perthe Bid documents.

(c) The tenderer intending to hire/lease equipments/ machineries are required to furnish proof

of ownership from the company/person providing equipmentslmachineries on hire/lease

alongwith the contracts/agreements/lease deed and duration of such contract.

ADDENDUM TO THE CON DITION OF PICONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-

"f’rogress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the
successfuléontractor. The issue of the letter of acceptance shall be treated as closure of the
Bid process and commencement of thecontract.

With in 15 days of issue of the letter of acceptance, the contractor shall submit to the
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Engineer-in-Charge for approval a Programme commensurate to Clause no. 2.1.3 showing
the general methods, arrangements, and timing for all the activities in the Works along with
monthly cash flowforecast.

To ensure good progress during the execution of the work the contractors shall be bound in
all cases in which the time allowed for any work exceeds one month to complete, 1/4™ of the
whole time allowed under the contract has elapsed, ¥z of the whole of the work before %2 of
the whole time allowed under the contract has
elapsed,3/4"ofthewholeoftheworkbefore3/4"ofthewholetimeallowedunderthecontracthasela
psed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work
does not conform to the programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in-
Charge,arevisedprogrammeshowingthemodificationstosuchprogrammenecessarytoensure
completion of the works within the time for completion. If the contractor does not submit an
updated Programme within this period, the Engineer-in-Charge may withhold the amount of
1% of the contract value
fromthenextpaymentcertificateandcontinuetowithholdthisamountuntilthenextpaymentafterth
edateon which the overdue Programme has beensubmitted.

An update of the Programme shall be a programme showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of theactivities.

The Engineer-in-Charge’'s approval of the Programme shall not alter the Contractor's
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and
CompensationEvents.

Extension of the CompletionDate.

The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15" day or
such time period as mentioned in letter of Award after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of the
site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available
in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

As soon as possible after the Agreement is executed the Contractor shall submit the Time &
Progress Chart for each milestone and get it approved by the Department. The Chart shall
be prepared indirect relation to the time stated in the Contract documents for completion of
items of the works arlt shall indicate the forecast of the dates of commencement and
completion of varlous trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in thgcontract documents, and further to ensure good progress during the execution
of the work; the contractor shall in all cases in which the time allowed for any work, exceeds

one month (save for special jobs
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for which a separate programme has been agreed upon) complete the work as per milestone
given in contract data.

223, In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless
use constantly his best endeavors to prevent or make good the delay and shall do all that

may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the

woOrks.

i) Force major, of

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of
the trades employed on the work, or. :

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be

achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

224 Request for reschedule and extension of time, to be eligible for consideration ,shall be made
by the Contractor in writing within fourteen days of the happening of the event causing delay.
The Contractor may also, if practicable, indicate in such a request the period for which
extension is desired.

2.2.5. |nanysuchcaseafairandreasonableextensionoftimeforcompletionofworkmaybegivenlSuchext
ension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within
3 months of the date of receipt of such request. Non-application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the
Engineer-in-Charge and this shall be binding on the contractor.

2.3. Compensation for Delay.

23.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete
the work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law 1o the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for
everycompietedday.’month(asapplicable)thattheprogressrernainsbelthatspec’nﬁedinClaus
e2orthat the work remains incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified. Compensation @ 1.5% per month of for delay of work, delay
to be comﬁ)eted on per Day basis.

““Brovided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value
2fé;he item or group of items of work for which a separate period of completion is originally

given.
w

#

. The amount of compensation may be adjusted or set-off against any sum payable to
i%
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the Contractor under this or any other contract with the Government. In case, the contractor

does not achieve a particular

milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause
2.5, the amount shown against that milestone shall be
Withheld, to be adjusted against the compensation levied at the final grant of

extension of time. Withholding of this amount on failure to achieve a milestone, shall be

automatic without any notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s), the withheld amount shall be released. In
case the contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld. However, no

interest whatsoever shall be payable on such withheld amount.

24. Management Meetings.

2.4.1. EithertheEngineeronheContractormayrequiretheothertoattendamanagementmeeting.Thebu
sinessof management meetings shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of
his record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken tobe decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment
as per letter No.10639 dt 27.05.2005 of Works Department, Orissa): -

To rescind the contract (of which rescission notice in writing to the contractor under the hand
of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work
will be realised from the contractor as penalty.

25 Amendment as per letter No.8310 dt.17.5.2006 of Works department, Orissa

No incentive should be paid for this work.

2.6 Clause-31(a)(ii) of percentage Rate P1 Agreement:-Codal/contractual provisions for
payment of differential cost of Steel, Cement & bitumen. (Amendment as per letter
No0.5608 dt 3.4.07 of Works Department,Orissa):-

Where original contract period is one year and above, increase/decrease of cost of Steel, Cement &
Bitumen are to be paid/recovered. Payments in case of increase are to be made with prior approval of
Government when the total claim is more than Rs.50, 000/- and with prior approval of the EIC/ Chief
Engineer (as the case may be) when the claim is upto Rs.50, 000/-. Recovery in case of decrease shall
be made by concerned Executive Engineer from the contractor immediately.

The cost shall be determined as follows:-

Steel ... Rate as fixed by Steel Authority of India Ltd.(SAIL)
Cement...... Average factory price of three manufacturer of cement inside the state.
Bitumen ... Rate as fixed by Indian Qil Corporation(IOC).

Clause - 31(a)(iii). o P1 Contract:-

Where original period of contract is more than six months & below one year increase/decrease of cost
of Steel, Cement & Bitumen are to be paid/ recovered. Payments in case of increase are to be made
with prior approval of Government when the total claim is more than Rs.50,000/- and with prior approval
of the EIC/Ch_j%f Engineer (as thé case may be) when the claim is upto Rs.50,000/- subject to the

s

fulfilment of the conditions mentioned below:-
(i) Cost shall bé determined s follows:-
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Steel ... Rate as fixed by DRDA/ Steel Authority of India Ltd.(SAIL)
Cement...... Rate as Fixed by DRDA/ Average factory price of

three manufacturer of cement inside the state. Bitumen... . Rate as

fixed by Indian Qil Corporation (I0C).

(i) Cost of the project should be more than Rs.50.00Lakhs. However, the differential cost on
such materials may be paid to the contractors after deducting the hike percentage amount
in the tender for those materials from the calculated amount of differential cost.

(ii) Contractors have to submit the vouchers showing procurement from an authorized dealer
for the said work within 28days before utilization of Steel, Cement &Bitumen.
(iii) Differential cost will be allowed only for the original agreement period: but not for the
extended period even though it might have been validly extended.
(iv) Differential cost will be allowed only after successful completion of the work as per the
approved work programme.
. (v) Stipulations contained in existing Clause31(f).
Recovery in case of decrease shall be made by concerned Executive Engineer from the contractor
immediately.

Clause-31(e) of P1 Contract:-

Vide Works Department letter No.21369 Dt.25.9.91, the reimbursement/refund on variation in price of
materials (except steel, cement & bitumen which will be governed as per Clause-31a-ii & a-iii), labour
and P.O.L. as per sub clauses (a-i),

(b) and (c) respectively of this Clause-31 shall be applicable in the following manner:

“In terms of the aforesaid escalation clause, where the period for completion of the work as stipulated
in the agreement is less than one year, no escalation is admissible. In case of work where the stipulated
period of completion is one year and more, escalation on account of price variation would be admissible
only for the remaining period after excluding the first one-year period thereof provided the work has
been carried out by the contractor in terms of the relevant provision of the
agreement.In!hesitualion,wheretheperiodofcompletionisinitiailystipuiatedintheag reementislessthanone
yearand subsequently the completion period has been validly extended on the ground that the delay in
completion of the work is not attributable to the contractor and in the result the total period including the
extended period stands at one year or more escalation is admissible only for the remaining period after
excluding the first one year period therefrom.

109. SPECIALCONDITIONS: -
Thecontractors/FirmsshaIIberesponsibfeforthedefectliabilityperiodf0r12 months from
the date of completion of the project.

110.  ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

A) Required E.M.D as per the clause No.13.

B) Copy of valid Registration Certificate, Valid VAT clearance certificate, Valid Service Tax
registration certificate / Service Tax clearance certificate, certificates, PAN card along with
the tender documents is mandatory and furnish the Original Registration certificate, VAT
clearance certificate, Valid Service Tax registration certificate / Service Tax clearance
certificate, certificates and Pan card, for verification within 2 (two) days of opening of the
tender beforgB8.D.0 Banarpal as per ClauseNo.08.

i ¥
C) Information regarding current litigation, debarring / expelling of the applicant or abandonment
of work by

the appl.icant in Annexure-Vand affidavit to that effect including authentication of tender
<5 A

documéhts and Bank guarantee in Annexure-.

D) Eﬁgineer contractor desirous to avail the facility of exemption of EMD is required to

LE
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submit an affidavit to the effect that he/she has not yet gvaiec Te faciity for more Tan

two works during the current financial year.

The name of work for which and the authority to whom the tender have been submitted,
must be mentioned in the affidavit failing, which the tender will be rejected.

N.B.:-

« Bidder can submit one tender paper for a particular work. Submission of more than one
tender paper by a bidder for a particular tender will be liable for rejection of all such
tender papers.

« If the contractor has omitted to quote the rate both in figures and words the Tender will
be summarily rejected.

Total: - 110 (One Hundred ten) clauses only
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DESCRIPTION OF WORK PUT TO BID

Amount in Rupees.

ANNEXURE - ‘A’

Addl. Class of
Place s : i bidder
Security | Cost of bid Period of ;
Name of the Work | Value of work. | of sale deposit document | Completion entitled
& for the
receipt. bid
2 3 4 5 6 7 8

Signature of Contractor
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ANNEXURE - ‘B’

Undertaking to pay minimum wages to the labourers.
(Refer clause 41 read with clause 96 of DTCN.)
I undertake to pay minimum wages per day as admissible to the labourers engaged by me. In case the Block

Development Officer is satisfied that the minimum wages confirming to the Minimum Wages Act have not
been paid, the differential amount, of which the decision of the Block Development Officer shall be final,
conclusive and binding upon me, shall also become deductable from the bill(s) that has / have become due
or may become due to me, for payment to the labourers who were under paid, in such manner as he B.D.O.

may deem proper. The disbursement of minimum wages to the labourers means and includes the payment
in shape of Cash / Food grain or both on proper acknowledgement in the Muster Rolls maintained by me. |
further undertake to be accountable to the Department in accordance with the text of Clause 87 of DTCN in

the event of works taken up under food for Programme work.

Signature of Contractor



ANNEXURE - ‘C'(Optional)

PERFORMANCE RECORD OF CONTRACTOR (Optional)

1. Name of the Contractor:
2. Registration No. and Date:
3. Class of Contractor :
4. Licencing Authority:
5. Licence valid upto :
6. Details of work executed:
Whether work Amount
Stipulated/ is progressing Reasons compensation
Sl. | Jobs under | Agreement Date of actual date as per for delav if levied for
No. | execution amount commencement of programme 3 Y delayed
completion | (Percentage of y completion if
progress) any.
1 2 3 4 5 6 7
Name of the Certifying Officer Signature of the Bidder.
With Official Seal.
i
4
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ANNEXURE - ‘D’

Certificate of No Relationship as per Clause 52 of DTCN.

I/'we do hereby certify that I/WWe am / are not related to any officer of Block Office of the rank of Asst.
Engineer and above I/We am/are aware that if facts subsequently proved to be false my/our contract will be
rescinded with forfeiture of EMD & Security Deposit and I/We shall be liable to make good the loss or
damages resulting from such cancellation.

I/ We also note that, non-submission of this certificate may render my/our tender liable for rejection.

Signature of Contractor



ANNEXURE — ‘E
———=AURE - ‘P’
To
THE BLOCK DEVELOPMENT OFFICER
Banarpal, Angul
Sub: - List of T& PfMachinerieslVehicles. :
Sir,
As re

quired under Clause No.111 of the Detailed Tender Cal| Notice, | am to furnish herewith the
above information as mentioned below go as assess my Capability to execyte the work.

Details of T & P/ Machine
/ Vehicles the bidder o

ries
wns

Yours faithfully

Signature of the Bidder

Sy

.
w
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ANNEXURE — F’

TION REGARDING CURRENT LITIGATION, DEBARRING
OF TENDERER OR ABANDONMENT OF WORK BY THE
TENDERER

2) Is the tenderer currently involved Yes/ NO
in any litigation relating to the works.
b) If Yes: give details:
a) Has the tenderer or any of its
Constituent partners been debarred/ Yes/No
During the last 5 years.
3.2) Has the tenderer or any of its
Constituent partners failed to
Perform on any contract work in
India during the last 5 years.
b)if yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed,
qualification application will summarily be rejected.

Signature of Tenderer

A RE - ‘G’

AFFIDAVIT

L The undersigned do hereby certify that all the statements made in the required
attachments are true and correct.

2 The undersigned also hereby certifies that neither my / our firm/ company/
individuals nor any
of its constituent partners have abandoned any road/bridge/Irrigation/ Buildings or
other project work in India nor any contract awarded to us for such works have been
rescinded during the last five years prior to the date of this bid.

5. The undersigned hereby authorize(s) and request(s) any bank, person, firm or
Corporation to furnish pertinent information as deemed necessary and as requested
by the Department to verify this statement or regarding my (our) competency and
general reputation.

*. The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the Department.

(Signature of Tenderer)
Title of Officer

FFi
Name o liu;m
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BIDDER CONTA CT ADDRESS Fii. LING
MANDATORY

1. Name.

2. Address.

3. e-mail ID.
4. Mobile No.
5. GSTIN No.

6. PAN No.

Signature of the Bidder




INSTRUCTIONS TO BIDDER

ly "percentage quoted bid" of the bidder shall be considered.

Percentage quoted by the bidder shall be accurately filled in words and figure.

If any discrepancy is found between words and figure, rate quoted in words shall be taken

as correct.

. If any discrepancy is found in the percentage quoted in "percentage excess or less" and

"Total amount quoted by the bidder" than the percentage shall be taken as accordingly the

bid price shall be corrected which would be binding upon the bidder.

. If the bidder quoted the percentage without mentioning excess or less and not supported

with corresponding amount will be treated as excess.

6. The bidder shall write the percentage in excess or less up to one decimal point only. If the
bidder writes the percentage up to two or more decimal point 1st decimal point shall only be
considered without rounding off.

7. Where is the bidder omitted to quote the percentage either in words or figure the officer
opening the bid should record the omission and the bid will be rejected.

Block Devélgp ficer,
Banar



gudted Rate by the Tenderer:-

i i ) Percentage Less over the Total Estimated Value

2t i ) Percentage at Par with the Total Estimated Value
Quoted amount in GUIES: = RB.....iviiimdimusadmos g is somssmn s s asns y 4008 16 STV ie v S avsis o
Quoted amOUNt iN WOIHS: = RUPEBES......coouvtiiiiuiiisiin i s ss s e nr s s fes e ss s e g e r b et e
FOrThe WVGTR - . ooovn oty oo s s e 5 ey S0 s s S A4 s B S Ry

Signature of the Bidder
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