GOVERNMENT OF ODISHA
P.R. & D.W. DEPARTMENT

PANCHAYAT SAMITI,
BANARPAL, ANGUL

BID DOCUMENT

04/ BDOBNRPL/ANGUL/2025-26

FOR THE WORK

Construction Of New AWC Building at Banarpal-B,
Banarpal GP

Signature of Tenderer



CHECK LIST TO BE FILLED UP AND SUBMITTED BY THE BIDDER
= ————=_ 1 DEFILLED UP AND S

Name of the work:-
Name of the Contractor: -

House No./ Plot No.: -

AT: -
P.O: -
Pi8: =
District: -
State: -
PIN: -
Particulars Whether
Sl furnished
No
YES NO

1 Cost of tender paper amountin% to Rs 6000/- shall pe enclosed in original
In shape of DD drawn in any nationalized bank.

Earnest Money Deposit

N

3  Contractor's Registration Certificate (License)

4 Copy of valid GST Clearance certificate

5  Copy of PAN Card

6 Certificate of Tools and Plants

7 CF&Q;SL% lf)rlkz\(?1 ;}neiggei:léary certified Annexure-A, Annexure-B, Annexure-

8  No Relationship Certificate in Annexure-D

9  Adeclaration to the effect that there has been no _
conviction/imprisonment for an offence Involving moral turpitude.

10  Affidavit regarding authenticity of the credentials
11 Past Performance of the Contractor in the Prescribed Proforma.
12 Attested Copies of Cast Certificate for ST/SC Contractor/ Affidavit

claiming ST/SC
13 Signed Copy of DTCN and Price bid duly filled in & Signed by the bidder

14 Bidder Contact Address Filling Mandatory.

Signature of Tenderer



Terms and condition:-
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The Tender Paper can be downloaded from date 25.02.2026t0 11.03.2026 from the website
www.anqul.odisha.gov.in

The sealed Tender Paper will be received on official working days from 10.30 AM to 05.00 PM from date
25.02.2026 to 12.03.2026. The same should be submitted either through registered/ speed post addressing to
the BDO, Banarpal. The sealed envelope shall be super scribed as "Tender Paper”. (Name of the Project). The
undersigned will not be held responsible for any delay in the postal service.

The Tender Paper will be opened at 11.00 AM on date 13.03.2026 in presence of the bidders or their authorized
representatives and Block tender committee. (The Representative must be authorized by the Bidder)

Earnest Money Deposit must be accompanied with the bid document of works Department Govt. of Odisha.

The following documents should be furnished along with the tender paper failing which the tender is liable
for rejection.

Self-Attested copy of the contractor valid registration certificate.

Attested copy of PAN CARD/GST clearance Certificate.

Demand Draft (Nonrefundable) amounting to Rs.6000/- drawn in any nationalized Bank in favor of BDO

Banarpal.
Attested copy of caste certificate for SC/ST contractor desirous of availing preference.

Signed copy of DTCN and price bid duly filled in and signed by the tenderer.

An affidavit regarding authenticity of the credentials.

Name of the Project will be mentioned in cover of the Envelope.

Mailing address of registered office/site office of the bidders for future correspondence.
Attested copy of all related documents of Tools/Machineries/Plants should be submitted

Documents should be self-attested.

An affidavit in support of the authority of document including No Relation Certificate and detail work
programme should be attached with the Tender Paper.

The Contractor must have executed similar nature of works and financial turn over in last three years. The
tenderers are required to submit the list of T & P Possessed; list of works executed and successfully completed
the Civil works during last three years. The above information should be certified by the concerned authority
not below the rank of BDO/ Executive Engineer.

If the rate quoted by the Tenderers is found to be same, Tender Committee will decide the Tender as per
OPWD Code Provisions.

Excess bid amount quoted by the bidder, if any, in respect of any work shall not be accepted.

"The authority Reserves the rights to reject or cancel any or all the Tender without assigning any reason thereof.

Only bids quoting rates less than or equal to the scheduled rate will be considered for acceptance.
All tenders quoting rates in excess of the scheduled rate shall be summarily rejected.

The tender is to be submitted in sealed envelope with all documents described and required as per the relevant
clauses of the DTCN and Special Conditions if any. The envelope to be superscripted as the bid of the work
as mentioned in column No.3 of the Tender Call notice.

Signature of Tenderer
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The Projects must be completed within the scheduled period of time, irrespective of receipt of allotm,
the scheme.

SC/ST Tenders can avail facilities as per Govr, circular,

The bidder shall have to furnish an affidavit along with the bid regarding the authenticity of the bid document.

As per Amendment to Codal/Contractual provisions of Works Department, Odisha Memorandum No. 173
dated 03.01.2026, the successful bidder quoting rates below the estimated cost shall furnish the stipulated
Additional Performance Security (APS) in the form of Demand Draft/Term Deposit Receipt pledged in
favour of the Block Development Officer, Banarpal within seven days, failing which the bid will be cancelled,
the security deposit forfeited, and blacklisting proceedings initiated.

All bids received will remain valid for a period of 90 days from the last date of receipt of bids and the validity
of the bids can also be extended, if agreed to by the bidders with the Department.

the condition, that T2 bidder negotiate at per with the rate quoted by the L-1 bidder otherwise tender will be
Cancelled.

The rates to be quoted by the contractor shall be excluding GST, The implementation of the GST rules by the
Govt. of Odisha is to be accepted by the bidder at any point of time.

Payment of work bill(S) will be made on receipt of allotment under the Scheme (Project allocation wise).

Signature of Contractor Block Dévéloppfent Officer,
Banafpal

Signature of Tenderer



GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ
INVITATION FOR BIDS (IFB) IDENTIFICATION NO 04/ BDOBNRPL/ANGUL/2025-26
BLOCK DEVELOPMENT OFFICER, BANARPAL
DETAILED TENDER CALL NOTICE

1. The Block Development Officer, Banarpal on behalf of Government of Orissa invites
Percentage rate basis bids for execution of Civil works as detailed in the ANNEXURE ‘A’
from the Class of bidders registered with the State Government and bidders of equivalent
Grade/Class registered for execution of Civil works on production of definite proof from the
appropriate authority. The bidders may submit bids for any or all of the works annexed
hereto.

2. Bid document consisting of plan, specification, the schedule of quantities and the set of
items and conditions of contract and other necessary documents can be seen in the office
of the undersigned during office hours every day except in Sundays and Public holidays
till the last date of sale and receipt of bid documents.

3. Bids must be accompanied by original money receipt (Non-refundable) of bid document
specified for the work as mentioned in the Col. No.6 of the ANNEXURE ‘A’ failing which
the bid shall be liable for rejection. Bidders desirous to hire machinery or equipment from

outside the State are required to furnish 2% of the amount put to bid as bid security.

4. The bid document can be downloaded from 25.02.2026 to 11.03.2026 and the bid

documents shall be received from 10.30 AM to 05.00 PM Only on working days from

25.02.2026 to 12.01.2026.

5. Bid information’s can be obtained from website www.anqul.odisha.gov.in .

6. The bid will be opened on 13.03.2025 at 11.00 AM at Conference Hall in the office of
the Block Development Officer, BANARPAL in the presence of the bidders who wish to
attend. If the office happens to be closed on the last date of receipt of the bids as specified,
the bids will be received and opened on the next working day at the same time and same

venue.
7. The value of the work put to bid is Rs. As per Col. No.5 of ANNEXURE - ‘A",
A) The bid document needs to be completed and submitted with copies of all the

documents as required in the Invitation For Bids (IFB). Following is the summary of the
copies of documents required to be submitted along with the completed bid document.
B) Contractor's Registration Certificate (License)
c) E.M.D. in the prescribed mode as required under clause mentioned in DTCN.

Signature of Tenderer
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D)

E)
F)
G)

H)

J)

K)
L)

M)
N)
0)
P)

Q)

GST Registration Certificate of the bidder along with GST clearance Certificate in Form
612 as required under clause mentioned in DTCN.

Pan Card issued by the Income Tax Authority as mentioned in DTCN.

An affidavit regarding authenticity of the credentials as mentioned in DTCN.

A declaration to the effect that there has been no conviction/imprisonment for an
offence involving moral turpitude.

List of T & P/Vehicles/machineries in the prescribed proforma as required as per clause
mentioned in DTCN.

Past performance of the Contractor in the prescribed proforma as required as per
clause mentioned in DTCN.

No relationship certificate in the prescribed Proforma as required as per clause
mentioned in DTCN.

Compliance to qualifying criteria if any.

The mailing address of Registered Office/Site office of the bidder as required under
clause mentioned in DTCN.

Signed Copy of DTCN and Price bid duly filled is & Signed by the bidder.

Attested Copies of Cast Certificate in case for ST/SC Contractor.

Name of the Project & SI. No. will be Superscribed in cover of the envelop.

Attested copy of all related documents of Tools/Machineries/Plants should be
submitted.

All Documents should be self-attested.

8. The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid
by the competent authority as concurred in by Law Deptt. & Finance Deptt. In their UOR
No. 848/L dt. 31.05.97 & UOR No. 202/WFD dt. 6.3.98 respectively. (Works Deptt. Memo
No. 9101/dt.30.03.98)

Signature of Contractor Block DeVvelopntent Officer,

Banarpal

Signature of Tenderer



A. GENERAL INFORMATIONS

CONTRACT DATA

S| Particulars

Details

1 Bid Identification No.

04/ BDOBNRPL/ANGUL/2025-26

2 Name of the Work

“Construction Of New AWC Building at Banarpal-B, |

Banarpal GP’

3 |Tender Inviting Authority

Block Development Officer, Banarpal

4 Accepting Authority

Block Development Officer, Banarpal

Estimated Cost (amount
put to tender)

Rs. 14,28,215.00/- (Approx)

B. BIDINFORMATION

6 Intended completion period/Time

period assigned for Completion

The work shall be completed within a period of 6
months from the date of commencement, subject to
timely release of funds. In case of delay in fund
release, extension of time shall be granted by the
authority concerned, as per OPWD Code provisions.

Last Date & time of submission of
7 Technical Bid and Financial Bid

(Clause No. 4 of DTCN.)

Time:05.00PM

Date:13/03/2026

Cost of Bid Document

8 [ lAmount ‘6000.00
Bid Security
. 14282.00/- (Rupees Fourteen thousand two
B hundred eighty-two) only
9 i Pledged in favour of Block Development Officer, BANARPAL

i [Demand Draft

Drawn in favor of Block Development Officer
BANARPAL, payable at BANARPAL

iv [Type of instrument

As specified in the Bid document

10 |Bid validity period

180 days

11 |Currency of Contract

Indian Rupees

12 |Language of Contract

English

Signature of Tenderer

Block deve icer
BA AL
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PANCHAYAT SAMITI OFFICE: BANARPAL
INVITATIONS FOR BIDS (IFB)

Bid Identification No-04/ BDOBNRPL/ANGUL/2025-26
TENDER CALL NOTICE NO- (04) of 2025-26

1. The Block Development Officer, Banarpal on behalf of the Governor of Odisha invites Percentage
rate composite bid in sealed double cover system, One sealed Cover containing technical bid & other
sealed cover containing financial bid for the works as detailed in the table, from the class of eligible
contractors as mentioned in Col.4(four) , registered with the State Government and contractors of
equivalent grade / Class registered with Central Government/ MES / Railway, to be eventually drawn
up in PWD P-I form, for execution of Building(Composite work i.e Civil Work, P.H Work and E.I
Works).The proof of registration from the appropriate authority shall be enclosed along with the bid. If
successful, the bidder who has not registered under State Government has to register under the State PWD
in appropriate class of eligibility before signing the agreement. Bidders may submit bids for any or all the

following works,

Approx. Class Costof | Period
sl Value of Tendered f Bid document of
N(; Name of works work. Amount (Excl. bidde Security | s (Non- Cofnpl

(Rs. In GST) (Rs.). refundabl | etion
lakhs) : e)
1] 2 3530 3 4 5 e
1 Construction of Bridge/Box Culvert over 89.00 74,18,432.00 “Br 74184.00 | 10000.00 12
Matelia Nallah to Deula Bandha at Month
Talmulsasan, Block-Banarpal s
2 | Construction Of Kalyan Mandap at Nuahata| 65.00 54,26,467.00 ‘B’ | 54264.00 | 10000.00 12 |
GP, Block-Banarpal Month
s
65.00 54,26,467.00 ‘B" | 54264.00 | 10000.00 12
3 | Construction Of Kalyan Mandap at Month
Kumanda GP, BIock-BanarEal S
30.00 24,98,821.00 ‘B | 24988.00 | 6000.00 06
4 | Construction Of GPLF Building at Banarpal Month
Banarpal GP s
18.33 15,21,240.00 | “C" & | 15212.00 | 6000.00 06
5 | Construction Of Additional Classroom at ‘D’ Month
Tantulihata PUPS, Budhapanka GP S
18.33 15,21,240.00 | “C" & | 15212.00 | 6000.00 06
6 | Construction Of Additional Classroom at ‘D’ Month
Amantapur PUPS, s
20.00 14,28,215.00 | ‘C" & | 14282.00 | 6000.00 06
7 | Construction of New AWC Building at ‘D’ Month
Kanjara-A S
20.00 14,28,215.00 | ‘C" & | 14282.00 | 6000.00 06
8 | Construction of New AWC Building at ‘D’ Month
Santarapur-B s
[ 20.00 14,28,215.00 | "C" & | 14282.00 | 6000.00 06
9 ‘Construction of New AWC Building at gl Month
Kandsore-D s
10 I . Huilding st 20.00 14,28,215.00 | ‘C" & | 14282.00 | 6000.00 06J

Signature of Tenderer



Kumanda-C T Month |
‘ | s
20.00 14,28,215.00 | ‘C & | 14282.00 | 6000.00 06
11 | Construction of New AWC Building at i b g Month
Beherabhuin s
20.00 14,28,215.00 | ‘C" & | 14282.00 | 6000.00 | 06
12 | Construction of New AWC Building at ‘D’ Month
Ranigudajungle-C s
20.00 14,28,215.00 | ‘C" & | 14282.00 | 6000.00 06
13 | Construction of New AWC Building at ‘B Month
Banarpal-B S
20.00 14,28,215.00 | ‘C’ & | 14282.00 | 6000.00 06
14 | Construction of New AWC Building at i Month
Brundabanpur s
20.00 14,28,215.00 | ‘C’ & | 14282.00 | 6000.00 06
15 | Construction of New AWC Building at DX Month
Kankinali s
20.00 14,28,215.00 | ‘C’ & | 14282.00 | 6000.00 06
16 | Construction of New AWC Building at ‘D’ Month
Nuahata-D s
20.00 14,28,215.00 | ‘C’ & | 14282.00 | 6000.00 06
17 | Construction of New AWC Building at gos Month
Budhapanka-D s
20.00 14,28,215.00 | 'C" & | 14282.00 | 6000.00 06
18 | Construction of New AWC Building at ‘D’ Month
Balramprasad-B s
. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms &
conditions of contract and other necessary documents can be seen in the office of the Panchayat Samit,
Banarpal during office hours every day except on Sunday & Public holidays till last date of sale and
receipt of tender paper. Interested bidders may obtain further information at the same address.
Il Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table
at Col.5 above in shape of N.S.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of
any Scheduled Bank (Valid minimum one year from the date of receipt) duly pledged in favor of Block
Development Officer, Banarpal. Bids without E.M.D. or in other shape will not be considered and liable
for rejection.
I11. N.B:- E.M.D. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not
acceptable.
IV. .The sale of the bid document shall start from dt.25.02.2026 in the office of the Block Development

Signature of Tenderer

Officer, Banarpal during office hour. The cost of bid document as mentioned in col. No-6 has to be paid
by each bidder in shape of demand draft drawn in favor of Block Development Officer, Banarpal from
any nationalized bank. The of bid document will be closed at 5.00 P.M on dt. 11.03.2026. Last date of
receipt of the Bid document is on dated 12.03.2026 up to 5.00 p.m. by speed Post/Registered post
only. The bid document may also be downloaded from website Www.angul.odisha.gov.in during

this period. The intending tenderers down loading the tender document has to pay the cost of tender

paper as mentioned in col. No-6 in shape of demand draft payable at SBI, Banarpal in favour of Block

-
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VIL

VIIL.

IX.

X1

XIL
Xl

Development Officer, Banarpal,

Development Officer, Banarpal for verification.
Bidders can submit one tender paper for a particular work. Submission of more than one tender paper
by a bidder for a particular work will be liable for rejection.

Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit

current financial year, failing which his/her tender will be rejected.

The bid will be opened at 11. 00 A.M. on dt. 13.03.2026 in the office/ conference hall of the
undersigned, in the presence of the bidders or their authorized fepresentatives, who wish to attend. If
the office happens to be closed on the last date of sale and receipt / opening of the bids as specified, the
bid will be sold and received / opened on the next working day at the same time and venue,

If the rate quoted by a bidder is in excess of tendered amount, then such a bid shall be rejected and the
tender shall be finalized basing on merits of rest bids. But if more than one bid is quoted at lowest wil]
be same (Decimal Up to two numbers will be taken for all practical purposes) the tender accepting
authority will finalize the tender through a transparent lottery system, where all bidders/ their
authorized representatives, the tender inviting authority/ his authorized representative and Accounts

Officer of Block will remain present.

proceeding for blacklisting shall be initiated against the bidder.
For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of
construction shall be deducted from bills,

Other details can be seen in the bidding documents,
The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning any

reasons thereof.

BLOCK DEVELO ENT OFFICER
BA AL

Signature of Tenderer
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OFFICE OF THE PANCHAYAT SAMITI, BANARPAL.

DETAILED TENDER CALL NOTICE (DTCN)

Sealed percentage rate bids are invited in two cover system from ‘C’ & “B” class contractors
registered with the State Government and contractors of equivalent Grade / class registered with
Central Government / MES / Railways for execution of civil works on production of definite proof
from the appropriate authority. But successful bidder other than State/ MES/ Railways/ CPWD in
equivalent rank has to register under the State PWD before signing the agreement in prescribed

from to be eventually drawn in P.W.D. FORM F2 (now name as P1) for “Construction Of

New AWC Building at Banarpal-B, Banarpal GP”.

Bids must be delivered by registered post/speed post only.

The sale of the Bid document shall start from dt.25.02.2026 and close on dt. 11.03.2026 up to

5.00P.M.

The tender will be opened by the B.D.O, Banarpal in the office/conference hall of the Panchayat
Samiti, Banarpal on dated 13.01.2026 at 11.00 A.M. in the presence of the bidders or their
authorized representatives who wish to attend.

The tender should be accompanied with the attested true copies of the valid Registration
certificate, GST Registration No. and PAN card, and the original certificates are to be produced
within 2 (two) days of opening of bid documents of the tender before B.D.O, Banarpal for
verification & the Engineer contractor must be produced for entering the exemption of EM.D.
during opening of the tender before B.D.O, Banarpal otherwise his/her bid shall be declared as
non-responsive and thus liable for rejection. Tenderer represented through Power of Attorney
holder should ensure that the Power of Attorney is duly registered containing the photographs of
both the license holder and the person to whom the Power of Attorney is given otherwise the

tender will be rejected.

If an individual makes the application, the individual should sign above his/she full type written name

and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type
written name and the full name of his/she firm with its current address.

If the application is made by a firm in partnership. it shall be signed by all the partners of the firm
above their full type written names and current address, or alternatively by a partner holding power
of attorney for the firm in which case a certified copy of the power of attorney shall accompany
the application. A certified copy of the partnership deed and current address of all partners of the
firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly
authorized person holding power of attorney for signing the application in which case a certified
copy of the power of attorney shall accompany the application. Such limited company or
corporation will be required to furnish satisfactory evidence of its existence along with the tenders.
The bid must be accompanied by E.M.D. of 1% of amount put to tender, rounded to nearest
hundred rupees along with tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash
Patra / Post Office Savings Bank Account / National Savings Certificate / Postal Office Time
Deposit Account duly pledged in favour of the B.D.O, Banarpal andpayable at Banarpal as per
the terms and conditions laid down in OGFR and in no other form. Tenders not accompanied with
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EMD as specified above shall be liable for rejection.
N.B.:- Bank draft/ Pay orders or Banker’s cheque from any schedule bank in favour of B.D.O,
Banarpal shall not be considered as E.M.D.

1 The eamest money will be retained in the case of successful tenderer and will be dealt with as
per the terms and conditions of the O. P. W. D. Code and will not carry any interest. The earnest

money will be refunded to the unsuccessful tenderers on application.

12. The prescribed form along with other Bid documents can be obtained from the office of the Block
Development Officer, Banarpal on payment of requisite cost as stipulated in the IFB (above) in
shape of Demand draft drawn on any Nationalized Bank in favour of the B.D.O, Banarpal payable
at Banarpal. The amount is not refundable. Tender must be submitted in sealed covers without
writing their name on the outer cover containing the Bid documents. The envelope containing
the bid document should be super-scribed with the "Name of work “only.

13. Bidding documents requested by mail will be dispatched by registered / speed post on payment
of an extra amount of Rs.500.00 (Rupees five hundred) only over the cost of the document. The
BDO, Banarpal will not be held responsible for the postal delay if any, in the delivery of the

documents or non-receipt of the same.

14, The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

15 No tender document will be sold to the intending tenderers after the scheduled date and time fixed for
the purpose.

16. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information

should be submitted in English. The applicant's name should appear on each page of the tender
documents along with his signature or the signature of his authorized representative at the bottom
of each page.

17 The works are to be completed in all respects within given 12 calendar months including rainy

season from the date of issue of work order. Tenderers whose tender is accepted must submit a
work program at the time of execution of Agreement.
18. Submission of more than one tender by a bidder for a particular tender will liable for rejection of all such

tender papers.

19. In the case of Percentage Rate Tenders, only Percentage quoted shall be considered.
Percentage quoted by the Contractor shall be accurately filled in figures and words, so that there

is no discrepancy.

The percentage quoted in the tender without mentioning excess or less and not supported with
the corresponding amount will be treated as excess. The Contractor will write percentage excess
or less up to one decimal point only. If, he/she writes the percentage excess or less up to two or
more decimal point, the first decimal point shall only be considered without rounding off. Where
the Contractor has omitted to quote the rates either in figures or in words, the Officer opening the

tender should record the omission.
That if any discrepancy is found in percentage quoted in words and figures or

the total rate quoted by the Contractor, the following procedure shall be

followed: -

Signature of Tenderer
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(i) If any discrepancy is found in percentage quoted in words and figures, then the

percentage quoted by the Contractor in words shall be taken as correct.

(i) If any discrepancy is found in the percentage quoted in percentage excess/ less

and total rate quoted by the Contractor, then percentage will be taken as correct.

(i)  The percentage quoted in the tender without mentioning excess / less supported
with corresponding amount does not tally with either to percentage excess or
less then it will be treated as percentage excess.

(iv) The tender shall be written legibly and free from erasures, over writings or
corrections of figures. Corrections, over writings & interpolations where
unavoidable should made by making out, initialing, dating and rewriting.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it
exceeds the limit stated above prior approval of competent authority is
mandatory before making any payment.

(vij The period of completion is fixed and cannot be altered except in case of
exceptional circumstances with due approval of next higher authority.

(vi) In the contract P1 time is the essence. The contractor is required to maintain a

certain rate of progress specify in the contract.

20. Bills for percentage rate tenders shall be prepared at the estimated rates for individual

21.

22,

23.

items only and the percentage excess or less shall be added or subtracted from the gross

amount of the bill.
The tenderers shall carefully study the tentative drawings and specifications applicable
to the contract and all the documents which will form a part of the agreement to be
entered in to by the accepted tenderer and detailed specifications for Orissa and other
relevant specifications and drawings & codes which are for sale. Complaint at a future
date that plans and specifications have not been seen by the tenderers cannot be
entertained.
The drawing furnished with the tender are tentative and subject to revision or
modification as tendered during the execution as per actual necessity and detail test
conducted. But the tendered rates noted by the tenderer will hold well in case of such
modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-
Charge as and when required.
Every tenderer is expected before quoting his rates to inspect the site of the proposed
work. He should also inspect the quarries and approach roads to quarries and satisfy
himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability of
materials at quarries has been misjudged cannot be entertained.

Signature of Tenderer
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24. The tender at the discretion of the competent authority may not be considered unless
accompanied by the attested true copies of the income tax clearance certificate, Pan

card, GST clearance certificate, VAT clearance certificate/ non-assessment certificate

as the case may be and the original certificates are to be produced before the Block
Development Officer, Banarpal at the time of execution of F2 (now name as PIl)

1 agreement for verification.

25. As per Amendment to Codal/Contractual provisions of Works Department, Odisha
Memorandum No. 173 dated 11.03.2026, the successful bidder quoting rates below the
estimated cost shall furnish the stipulated Additional Performance Security (APS) in the
form of Demand Draft/Term Deposit Receipt pledged in favour of the Block Development
Officer, Banarpal within seven days, failing which the bid will be cancelled, the security
deposit forfeited, and blacklisting proceedings initiated.

26. The tender containing extraneous conditions not covered by the tender notice are liable
for rejection and quotations should be strictly in accordance with the tender call notice.
Any change in the wording will not be accepted.

27. The Contractors participated in the tender for more than one work may offer conditional
rebate. Rebate offer submitted in separate sealed envelope shall be opened, declared
and recorded first. The rebate so offered shall be considered after opening of all
packages called in the same Tender Notice. The Contractors who wish to tender for
two or more works shall submit separate tender for each. Each tender shall have the
name and number of the works to which they refer, written on the envelope.

28. Schedule of quantities are accompanied in bills of quantity. It shall be definitely
understood that the Government does not accept any responsibility for the correctness
or completeness of this schedule and that this schedule is liable for alternation or
omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and
no extra monetary compensation, will be entertained. The quantity mentioned can be
increased or reduced to the extent of 10% for individual items subject to a maximum of
5% over the estimated cost. If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment.

29. The P.R Deptt reserves the rights of authority to reject any or all the tenders received
without assigning any reasons what-so-ever.

30. The tenderers whose tender is selected for acceptance of his tender make an initial

security deposit in form of National Savings Certificate / Kissan Vikash Patra / Postal
office time deposit / Post office savings Pass Book/ Deposit Receipt at any scheduled
bank duly pledged in favour of the B.D.O, Banarpal and in no other form which include
the amount already deposited as earnest money shall be 2 % of the value of the
tendered amount and sign the agreement in the P. W. D. form No. F-2 (now name as
P-1) (Schedule XLV No. 61) for the fulfillment of the contract in the office of the B.D.O,
Banarpal or as directed. The security deposit together with the earnest money and the
amount withheld according to the provision of F-2 agreement shall be retained as

security for the due fulfilment of this contract. Failure to enter in to the required
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agreement and to make the security deposit as above shall entail forfeiture of the
earnest money .No tender shall be finally accepted until the required amount of security
money is deposited .The written agreement to be entered in between the contractor
and the Govt. and the contract shall be deemed to be incomplete until the agreement
has first been signed by the contractor and then by the proper officer authorized to enter
in to the contract on behalf of the Govt. The security deposit will be refunded after twelve
months of completion of the work and payment of the final bill and will not carry any
interest .In case of tenderers who have fixed deposit; necessary action will be taken to
degrade them if they decline to sign the agreement within the period as in the above
case.

31. As concurred in by Law Department & Finance Department In their U.S.R. No 848
dtd.21.05.97J.0.R.No.202W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited
in case, where tenderers back out from the offer before acceptance of tender by the
competent authority.

32, That for the purpose of jurisdiction in the event of disputes if any of the contract would
be deemed to have been entered in to within the State of Orissa and it is agreed that
neither party to the contract will be competent to bring as uitinregard to the matter by
this contract at any place out side the State of Odisha.

33. The contractor should be liable to fully indemnify the department for payment of
compensation under workman Compensation Act. VIII of 1923 on any account of the
workmen employed by the contractor and full amount of compensation paid will be
recovered from the contractor.

34, Tenderers are required to abide by the fair wages clause as introduced by Govt. of
Odisha, Works Department Letter No.- VIII R 8 / 5225 ,Dtd. -26.02.55 and No. -IIM 56
/ 628842 (5) Dtd.-27.09.61 as amended from time to time.

35. In case of any complaint by the laborers working about the non-payment or less

payment of his wages as per latest minimum Wages Act, the Project Director will have

the right to investigate and if the contractor is found to be in fault, he may recover such
amount due from the contractor and pay such amount to the labourer directly under
intimation to the local labour office of the Govt. The contractor shall not employ child
labour. The decision of the Project Director is final and binding on the contractor.

36. The contractor shall bear cost of various incidentals, sundries and contingencies

necessitated by work in full within the following or similar category.

a) Rent, royalties and other charges of materials, Octopi duty, all other taxes
including GST, ferry, tolls conveyance charge and other cost on account of
land and building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion
road and its maintenance till completion of work as required by the tenderer
for Collection of materials, storage, housing of staff or other purpose of the

work. No tenderer will however be liable to pay Govt for temporary

S
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occupation of land owned by Govt. at the site of thework.

b) Labour camps or huts necessary to a suitable scale including conservancy
and sanitary arrangements therein to the satisfaction of the local health
authorities.

) Suitable water supply including pipe water supply wherever available for the
staff and labour as well as for thework,

d) Fees and duties levied by the municipal/ NAC/ Panchayat/ canal or water supply

authorities.

e) Suitable equipments and wearing apparatus for the labour engaged in

riskyoperations.

f) Suitable fencing barriers, signals including paraffin and electric signal where
necessary at works and approaches in order to protect the public and
employees from accidents.

g) Compensation including the cost of any suit for injury to persons or property
due to neglect of any major precaution also becomes payable due to
operation of the workmen compensationact.

h) The contractor has to arrange adequate lighting arrangement for the work
where ever necessary at his owncost.

After the work is finalized, all surplus materials, all rubbish, debris should be

removed from the site of work. Preliminaryworksuchasvats, mixingplatforms.etc.

shouIdbedismantledandallmaterialsremovedfromthe site and premises left neat and
clean, this should be inclusive of the rates,

No payment will be made for bench marks, level pillars profiles and benching and

leveling the ground where required. The rates to be quoted should be for the

finished items of work inclusive of carriage of all materials and incidental item of

works.

It should be understood clearly that no claim what-so-ever will be entertained to
extra items of works quantity of any item besides estimated amount unless written
order is obtained from the Engineer-in~charge and rate settled before the extra
items of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by
the Government of India, Ministry of work Housing and Supply in their standing
order No-44150dtd.25.11 57

If any further necessary information is required, B.D.O, Banarpal will furnish such
but it must be clearly understood that the tenders must be received in order and

according to the instructions.

Mool s

The contractor shall furnish the following certificate along with the tender to
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the effect that he is not related to any officer in the rank of an Assistant Engineer &
above in the state P.R.Deptt. or Assistant Secretary & above in the said
Department. If the fact subsequently proved to be false, the contract is liable to be
rescinded. The earnest money & the total security will be forfeited & he shall be
liable to make good to the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide
Annexure-Il.

An applicant or any of its constituent partners of whose contract for any work has
been rescinded or who has abandoned any work in the last five years, prior to the
date of the bid, shall be debarred from qualification. An affidavit to this effect is to
be furnished in Annexure-V. The tenderer is to furnish an affidavit at the time of
submission of tender paper about the authentication of tender documents including
Bank guarantee. An affidavit to this effect is to be furnished in Annexure-l.

(i) The Contractors are required to furnish evidence of ownership/ leased deed of
principal machineries/ equipment's in Annexure-lil.

(i) The tenderer should furnish along with their tender a list of works executed
during the last five years duly certified by the concerned Engineer-in-Charge ( not
below the rank of Executive Engineer/ equivalent ) indicating the satisfactory
completion for works as per the proforma enclosed in a separate sheet of Annexure-
V.

(iii) In case the contractor proposes to engage machineries and eguipments as
asked for in the tender
document,ownedorhiredbutdeployedoutsidetheState,he/sheisrequiredtofurnishadd
itional1%EMD

/Bid Security. The entire bid security including the additional bid security shall stand
forfeited in case the contractor fails to mobilize the machineries within a week time
from the date of execution of Agreement.

(iv)The contractor intending to hire/lease equipments/machineries are required to
furnish  proof of ownership from the company/person  providing
equipments/machineries on hire/lease along with contracts/ agreements/lease
deed and duration of such contract. The contracts/agreements/lease deed should
cover the entire period ofwork.

Tenderers are required to go through each clause of P.W.D. Form F-2 (now name

as P1) carefully in addition to the clause mentioned herein beforetendering.

Steel shuttering & centering or seasonal sal wood planks / bullahas shall be used
which shall be lined with suitable sheeting and made leak proof and watertight.
The Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly or fully such structures if found
defective in theiropinion.

Concreteshouldbemachinemixed

2
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unIessothewviseorderedinwritingbytheExecutiveEngineer,ZP.The
contractorshouIdarrangehisownconcretemixer, vibrator,pumpsetc,forthispurposeat

hisowncost.
Cement shall be used by bags and weight of one bag of cement being taken as fifty
(50) Kg. Cost  of empty cementbag@Rs.:—f‘38{Rupeestwoandthurty~
eighrpaxsa)on!ypereachshouldbedeductedfromthebill.

The contractor will be responsible for the loss or damage of any departmental
materials during transit and in the execution of the work due to reasons what — so-
ever and the cost of such materials will be recovered from the bills at stock issue

rates or market rates whichever ishigher,

contractor or from his security deposit or from the proceeds of salethereof.

Theselected contractormaytakedeliveryofdepartmentalsuppfyaccordingtohis
needforthework issuedby the Block Development Officer, Pallahara subject to the
availability of the materials. The tenderer shall make all arrangement for proper
storages of materials but no cost for raising shed for storage, pay of watchman etc.

for the efficient execution
ofworkandtheratesquotedshouldbeinclusiveoftherunningchargesofeachplantandco
stofconveyance,

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up
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to 3% over the lowest quotation or tender as laid down in works and Transport
Department Resolution No-285 date-17.04.1974 The Orissa Construction
Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express
willingness to execute the work after reduction of rates bynegotiation.

1.03 % or the prevailing percentage of |.T. Department of the gross amount of the
bill towards income tax will be deducted from the contractor'sbill.

1% of the gross amount of the bill will be deducted from the contractor’s bill towards
Cess as per the Building & Other construction Workers (RE & CS) Act.1996 &
Building & Other Construction Worker Welfare Cess Act.1996.

The contractor is required to pay royalty to Govt. as fixed from time of time and
produce such documents in support of their payment to the Block Development
Officer, Pallahara with their bills, failing which the amount towards royalties of
different materials as utilized by them in the work will be recovered from their bills
and deposited in the revenue of concerned department.

No part of the contract shall be sublet without written permission of the Block
Development Officer,Banarpal ortransferbemade bypowerofAttorneyauthorizing
others to receive payment on the contractor's behalf.

Any damages caused by natural calamities should be done by the contractor at his
own cost. The Department will not be any way responsible for the same and will not
pay any cost towards the repair done by the contractor,

The rates quoted by the contractor shall cover the latest approved rates of labours,
materials, P.O.L. and Royalties. Arrangement of borrow areas; land, approach road
to the work site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively
necessary the term dewatering shall mean the execution or operation of the items
due to standing water as well as due to percolation of water. The quoted rates will
be inclusive ofthis.

The materials, borrow areas and hutments at site should be arranged by the
contractor at his own cost. No future complaint on this account shall be entertained.
The contractor shall not interfere with the execution of water supply or Electric fitting
arrangements and any otherworkentrustedto anyotheragencybythe
departmentatanytime duringthe progressofthework.

The contractor will have to arrange for water supply for all works and make sanitary
arrangements at own cost for his labour campus. Contractor has to arrange
adequate lighting arrangements for night work whenever necessary at his owncost.
Balling out water from the foundation either rain water or sub soil water if necessary
should borne by the contractor. No payment will be made for bench marks, level
pillars, profiles and benching and leveling ground where required. The rates quoted
should be the items of work inclusive this incidental items ofwork.
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FormufatocaIculatetheincreaseordecreasejnth

epriceofmaterials. Vm=0.75 x Pm x R x (i -io)

100 io

Vm = Increase or decrease in the cost of work during the quarter under
consideration due to change in the price of thematerials.
R = The value of work done in Rupees during the quarter under consideration

10 = The average Wholesale Price Index (all commodities) for the quarter in
which the tender was opened (as published in R.B.I. bulletin from time to
time.)

liable to refund Quarterly, as the case may be such an amount as shal|
be equivalent to the 75% plus or minus difference in between the minimum
wages for labour which js Operating for the quarter under consideration and
that operated for the quarter in which the tender was opened as per the
formula indicated below. Formula to calculate the increase or decrease in
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the price ofLabour.
VI=0.75xPIx R x (i - i0)
100 io

VI= Increase or decrease in the cost of work during the quarter under
consideration due to changes in the minimum wages rate of labour.

R = The value of work done in Rupees during the quarter under consideration.

io =The minimum wages for labour as prevailed during the quarter under
consideration in which the tender was opened.
i= The minimum wages for labour prevailed during the
quarter under consideration. PL= Percentage of labour
component (as per sub-clause).
- Similarly, if during the progress of work, the price of Petrol, Oil and
Lubricants (Diesel oil being the representative item for the price
adjustment) increases or decreases as a result of the price fixed

thereforbytheGovernmentofindiaandtheContractorthereuponnecessa
rilyandproperlypays
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mbankmenr work etc
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Ki=

Per liter of diesel oj|
Under consideratr’on. Ko=
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islessthanoneyear,noescalationadmissibleatall.incaseofworkwherethestipulatedpenodofcomplet
ionis one year and more escalation on account of price variations is admissible only for the
remaining period after excluding the one year period thereof, provided that the work has been
carried out by the contractor in terms of the relevant provisions of the agreement. In the situation,
where the period of completion initially stipulated in the agreement was less than one year and
subsequently  the completion period has been validly extended on the
groundthatthedelayincompletionoﬂheworkisnotattributabletothecontractorandintheresultthetotal
period including the extended period stands at one year or more, escalation is admissible only
for the remaining period after excluding the first one year period there from*
* The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books
of account and other documents as are necessary to show that the amount of increase claimed
or reduction available and shall allow inspection of the same by a duly authorized representatives
of Govt. and further, shall at the request of the Engineer-in-Charge furnish, verified in such a
manner as the Engineer-in-Charge may require any document kept and such other information
as the Engineer-in-Charge may require . The contractor shall within a reasonable time of his
becoming aware of any alteration in the price of such material, wages of labour and/ or price of
P.O.L. give notice thereof to the Engineer-in-Charge stating that the same is given pursuant to
this condition together with an information relating their to which he may be in a position tosupply.
After completion of the work the contractor shall arrange at his own cost all requisite
equipments for testing building if found necessary and bear the entire cost of suchtest.
Department will not supply any materials what so ever for the work. The tenderers shall be
financially solvent and stable for advance procurement of all materials required for the work
vide Govt. of Odisha, Finance Department Memo No.48443/F Code-46/95dt.11.12.1995.
All reinforcement cement concrete works like lintels, column, beam, chajja, roof slab, grid
slab and other such works should be finished smooth and no extra charges for plastering if
required shall be paid by the department.
No claim for carriage of water what-so-ever will beentertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000/-. The
apprentices will be selected by the Chief Engineer. The period of employment will
commence within one month after the date of work order and would last till the date, when
80% of the work is completed. The fair wage to be paid to the apprentices should not be
less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed by the Chief
Engineer in the manner so that the total expenditure does not exceed one percent of the

tendered cost of thework.

Under no circumstancesinterestischargeabreforthe duesoradditfonalduesifanypayablefonhework.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor
who undertakes
execmionofworkthroughlabourshouldproducevalr’dlicensefromIicensingauthorftlesoﬂabourD
epartment.

Sample of all material - The contractor shall supply sample of all materials fully before

procurement for the work for testing and acceptance as may be requiring by the concerned
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Executive Engineer. Charges for testing will be borne by thecontractor.

The contractor shall have no claim what so ever for the extra quantity of work to be
executed in view of above possible changes and payments is to be made as per clause I
of the P-1Contract.

Over and above these conditions, the terms and conditions and rules and regulations and
specifications as laid down in Odisha Detailed Standard Specification, Odisha P.W.D.
Code, National Building code and CPWD specifications are also binding on the part of
thecontractor.

The machineries, if available, with the department may be supplied on hire as per charges
noted in the enclosed statement subject to the condition that the contractor will execute in
advance an agreement with the Engineer-in-Charge

In the event of any delay in the supply of Department machineries for unavoidable reasons,

. o extension of time will be granted to the contractor under anycircumstances.

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be
issued to the contractor only if it is desirable in the interest of Govt. works and if these can
be spared without inconvenience to the Department. The Sanction of the Addl. P.D (Tech)
shall be necessary in each case. The contractor shall arrange his programme of work
according to the availability of the plant & machinery & no claim will be entertained for any
delay in supply by the Department. An agreement shall be entered in to by the contractor to
the effect that these hire charges are recoverable from the bills of the contractor regularly
and the final payment for the work including refund of security deposit will not be made until
the total amount due to the Government on account of hire of machinery etc. is recoverable
in full. Full amount of hire charges due from the contractor at any contract at any time shall
be recovered from his next subsequent bill .All transit and incidental charges in connection
with the dispatch of tools and plants and machineries from workshop shed/ deposit return
there to, will be borne by the contractor . The hire charge shall be recovered at the prescribed
rates from and inclusive of the date, the plant and machinery is made over up to and inclusive
of the date of its return, even though the same day it may not have been utilized for any
reason except for a major break down which may take more than 72 hours for repairs. The
contractor shall immediately intimate in writing to the Engineer —in-charge when any plant or
machinery goes out of order requiring major repairs . The hire charges are for clock hours. In
case of tar boilers, hot mix plant and any other machinery requiring similar preparation the
working hour will include the time required to make up the boiler temperature and bring plant
to the operating conditions before the actual start of work . The machine will work in shifts of

8 hours each. Extra charges towards overtime wages of any of the operating and
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maintenance staff will be livable. These charges will be fixed by the Engineer-in-charge from
time of time. In no case the tools and plants shall be
operatedbeyond8hoursinanyshiftwithoutpriorwrittenpermission of the Engineer-in-
charge.Thecontractor shall release the plant and machinery as and when required for
periodical servicing and maintenance. He shall also provide for any labour and water source
for washing the plants. In the case of Concrete mixtures, pavers and similar such type of
equipments, the contractor shall arrange to get the hopper cleaned and the drums etc.
washed at the close of work each day . The plant and machinery once issued to a contractor
shall not be returned by him on account of lack of arrangement of labour and material etc. on
his part. The same will be returned only when they do not require or when in the option of
Engineer-in-charge the work or a portion of work for which issued is completed .The tools
and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as
assessed by Engineer-in-charge shall be made good by the contractor. In the event of a
disagreement as to the extent of damage or the value of article lost, the decision of
superintending Engineer shall be final. The contractor shall on or before the supply of plant
and machinery sign an agreement in indemnifying the Govt. against loss or damage to the
machine. The Contractor shall also be responsible for any claim for compensation for loss of
life, injury or damages to property etc. arising from any cause what-so- ever. The contractor
shall provide full time choukidar for guarding the plant and machinery at site. If the articles
are not returned within the date originally specified or extended by the Engineer-in-charge,
in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will be
levied for the period that the machinery is not returned. such period will be treated as working
time In the event of the non-return of the machinery, the full value of the articles at the current
market price will be recovered from the contractor’s outstanding bills or any bills that may
become due in respect of his other work under the state public works Department. The

decision of the superintending Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the
machinery, enter in to an agreement with the Engineer-in-charge or his nominees in the form
attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied

to the contractor will be maintained by the Department will be attested by the contractor or




his authorised agent daily. Incase o fcontractor contests the correctness of the entries and/or

fails to sign the logbook, the

decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be

calculated according to the entries in the logbook and will be binding on the contractor.
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS &PLANTS .

R LOANS OF GOVERNMENT TS & ==

This agreementmadethe

between (here-in-after referred to as “sthe hirer’ which expression shall unless excluded by or

repugnant to the context include his heirs, executors, administrators and assigns) of the one part and

the Govt. of Orissa (here in after referred to as the Governor which expression shall unless excluded
by or repugnant to the context include his successors in office as assigns) of the otherpart.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa

Govt. and more particularly specified in the schedule here under between here in after referred to

as “the tools and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms

and conditions here'in after mentioned.

Now it is here by and between the parties here to as follows:-

(a) In consideration of agreement that hire charges be recovered from their bill for work executed
on which this machinery will be used or any other than standing in the names of contractors
in the book of the Department or any other Government Department. The Govt. agrees to let
the hirer tools and plants for the period to be computed from the date of delivery of the tools
and plant to the hirer at the P.W. Department workshop at Angul.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or
any part there-of without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public
Works Department. &workshop/store at Angul in the same good condition in which they were
received by him.

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned
period, the hirer shall without prejudice and any other liability pay to the Government on

account equivalent to the rate of hire specified for the working period and an increase of ten

percent.
(f) The tools and plants shall be open for inspection at all times to the officers of theGovernment.
(9) Thehirershallnotoperatethetoolsandplantssohired

formorethanoneshiftltwoshiftsofahourseachper day without the prior sanction of the
Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid limit
without the prior sanction of the Assistant Engineer, he shall pay to Government additional
hire charges as well as over time charges for staff for such excess operation at the rate
approved by the Engineer- in-charge from time totime.

(h) !ncaseofbreakdown,repairabIeatthesitewithinaperiodoﬂhreedayshirechargesasspecifi
edinthe schedule will be levied except in case of majorrepairs.

(i) Normally the tools and plants will be supplied with operatingstaff.

0] Thehirershallberesponsiblefor anyclaimsforcom pensationfor

lossoflife injuryordamagetopropertyetc. arising due to any causes what-so-ever during the
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period of the machinery is in hischarge.

All municipal or other dues and taxes payable on account of the use or aperation of the tools
and plants for the period of hire shall be defrayed by thehirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear
and tear to the tools and plants during the period of hire. The cost recoverable from the hirer
shall be the full replacement value as determined by the Engineer-in-charge .In the event of
any loss or damage not being made good by the hirer to the satisfaction of the said Engineer-
in-charge the office shall be at liberty to make good himself such loss or damage and recover
the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an amount
as shall be necessary to make good the loss or damage failing which the same will be
recovered from his dues as in case of hirecharges.

On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-
charge shall be entitled to demand the return of tools and plants and the hirer shall return the
tools and plants within 72 hours from the date of receipt of such order in writing .In case of
failure on the part of the hirer to comply with such order he shall be liable to pay such penalty
as may be imposed by the Engineer-in-charge for the period the tools and plant are detained
provided that the maximum penalty shall not exceed the cost replacement of the tools and
plants .

In case of any disputes between the hirer and the Government the decision of the
Superintending Engineer shall befinal.

This agreement shall be operated by the Engineer-in-charge on behalf of the Government
and the term Engineer-in-charge shall include all officers duly authorised by him to exercise

powers on hisbehalf.

SCHEDULE
Serial No. Description No. Amount of Remarks.
and Name of hire per
The articles. hour.

L

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the

Governor of the State have set their respective hand, the day and the year here in above written.

Signed by:

¥

Signed sealed and delivered in the presence of

1.

84.

85.

86.

2,

Under Section 12 of the contract labour regulation and abolition Act 1970 the contractor who
undertakes execution of work through labour should be produced valid license from licensing

authority of labour Department.

The K.B. brick should be well burnt and good quality. The bricks should be approved by the
Engineer-in- charge before use in the work and should confirm the minimum strength as per
National Building Code.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma
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holders belonging to the State of Orissa. Special class contractor shall employ under him
one graduate Engineer and two Diploma Holder belonging to the state of Orissa . Like wise
‘A’ class contractor shall employ under him one Graduate Engineer or two Diploma Holders
belonging to state of Orissa. The contractor shall pay to the Engineering personnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa
may however assist the contractor with names of such unemployed Graduate engineers and
Diploma Holders if such help is sought for by the contractor .The names of such Engineering
personnel appointed by the Contractors should be intimated to the tender receiving authority
along with the tender as to who would be supervising the work. Each bill of the Super Class,
Special Class or ‘A’ class Contractor shall be accompanied by an employment Roll of the
Engineering personnel together with a Certificate of the Graduate Engineer or Diploma
Holder so employed by the contractor to the effect that the work executed as per the bill has
been supervised by him (vide Works Department No. Codes M-22/91-15384 dated 9.7.91).

It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

If further necessary information is required the Executive Engineer, (R&B) Division, Angul
will furnish such, it must be clear understood that the tender must be received in order and
according to theinstruction.

The contractor should arrange the materials like Steel, Cement etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension
of time will be granted on the application of the contractor due to delay in procurement
ofmaterials.

Though Departmental issue of cement and steel has indicated, it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel bitumen and every
sorts of materials from approved manufacturer, get it tested in the Departmental Laboratory
and approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc. shall be
measured in length of different diameter, size and specification as actually used (including
hooks and cranks )in the work correct to an inch or cm. And their weight calculated as per
sectional weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement and payment).

Amendment of existing Clauses - By admission of a tender for the work , a tenderer will
be deemed to have satisfied himself by actual inspection of the site and locality of the work,
about the quality and availability of the required quantity of material including the wheat/ rice
referred to above, medical aid, labour and food stuff etc., and that rates by him in the tender
will be adequate to complete the work according to
thespeciﬁcationsattachedtheretoandthathehadtakenintoaccountalIconditionsanddifﬁcultiesth

atmaybe

encountered during its progress and to have quoted rates and materials with taxes , octroi

Signature of Tenderer
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94.

95.

96.
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necessary for the completion of the work, to the entire satisfaction of the Engineer-in —Charge
of the work and his authorized Subordinates. After acceptance of the contract rate

contractor at his own cost

Where it will be found necessary by the Department, the Officer-in—Charge of the work shal|
issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by
the DRDA. Officer-in—Charge with their dated signatures and duly noted by the contractor or

Engineer (Addl.PDTech) and to be submitted to the Engineer—in-charge every month.

given as for as possible regarding the quantities as well as the total amount claimed. The
claim book must be submitted by the contractor regularly by 10t ang 1gth days of each month
for orders of the Engineer-in-Charge or competent authority. Claims not made in this manner
or the claim books not maintained from the commencement of the work are liable to be
summarily rejected. The claim book is the Property of the block and shal| be surrendered by
the contractor to the Engineer-fn-charge after completion of the work or before recession of
the contract by the Department which ever is earlier forrecord.

Signature of Tenderer




97.

98.

£8.

100.

101.

107.

108.

2.4,

211,

31

samples /specimens etc. will be borne by the contractor.

The collection of samples and testing are to be conducted for both prior to execution and
during execution as may be directed by the Engineer-in-charge and on both the accounts the
cost shall be borne by the contractor.

Besides, the firm / contractor shall install full-fledged field laboratory at work site for
conducting required tests as per IRC requirements at his own cost for providing sufficient
opportunity for checking from time to time. Engineering personnel of the executing agency
should be present at work site at the time of visit of high level inspecting officers in the rank
of super tending Engineer and above. After completion of the road in all respects the road
furniture should be affixed by the executing agency indicating locations like school, hospital,
No-hornetc.

The tenderer should furnish information regarding current litigation, debarring / expelling of
the applicant or abandonment of work by the applicant in Annexure-V.

The information furnished must be sufficient to show that the applicant is capable in all
respects to successfully complete the envisagedwork.

The contractors / Firms shall be responsible for the defect liability period for three years from
the date of completion of the project.

In case the 1° lowest tenderer or even the next lowest tenderers withdraw in series one by
one, thereby facilitating a particular tender for award, then they shall be penalized with
adequate disincentives with forfeiture of EMD unless adequate justification for such back out
is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising thetenderer.

Specialconditions.

(a) The tenderers while submitting their documents along with the rates of items of
Tender will submit an affidavit that all the documents and papers submitted by him
are genuine and authentic including the Bank Guarantee submitted byhim.

(b) After completion of the road in all respects road furniture should be affixed by the
executing agency indicating locations like School, Hospital, No-hornetc.

(c) In case the contractor proposed to engage machineries/equipments as asked for this
work own or hired but deployed outside the state he/she is required to furnish
additional 1% E.M.D./Bid security. The entire Bid security including the additional Bid
security shall be stand forfeited in case the contractor failed to mobilize the
machineries with the stipulated time as perthe Bid documents.

(c) The tenderer intending to hire/lease equipments/ machineries are required to furnish proof

of ownership from the company/person providing equipments/machineries on hire/lease

alongwith the contracts/agreements/lease deed and duration of such contract.

ADDENDUM TO THE CONDITION OF PICONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-
Progress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the
successful contractor. The issue of the letter of acceptance shall be treated as closure of the
Bid process and commencement of thecontract.

With in 15 days of issue of the letter of acceptance, the contractor shall submit to the

Signature of Tenderer



all cases in which the time allowed for any work exceeds one month to complete, 1/4' of the

whole time allowed under the contract has elapsed, % of the whole of the work before % of
the whole time allowed under the contract has

214 |Ifat any time it should appear to the Engineer-in~Charge that the actual process of the work
does not conform to the programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in-
Charge,arevisedprogramrneshowingthemodificationstosuchprogrammenecessarytoensure
completion of the works within the time for completion. If the contractor does not submit an
updated Programme within this period, the Engineer-in—Charge may withhold the amount of
1% of the contract value
fromthenextpaymentcertificateandcontinuetowithholdthl’samountuntr’lthenextpayrnentaftenh
edateon which the overdue Programme has beensubmitted,

215, An update of the Programme shal be a programme showing the actual Progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining work

including any changes to the Sequence of theactivities.

CompensationEventsA
2.2 Extension of the CompletionDate.
221, The time allowed for execution of the works as specified in the Contract data shall be the

222  Assoonas possible after the Agreement is executed the Contractor shall submit the Time &



223

2.2:4.

225.

23.

2.3.1.

for which a separate programme has been agreed upon) complete the work as per milestone
given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless
use constantly his best endeavors to prevent or make good the delay and shall do all that
may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the

works.

i) Force major, or

ii) Abnormally bad weather, or

i) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of
the trades employed on the work, or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be

achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in
Contract data is beyond the Contractors control.

Request for reschedule and extension of time, to be eligible for consideration ,shall be made
by the Contractor in writing within fourteen days of the happening of the event causing delay.
The Contractor may also, if practicable, indicate in such a request the period for which
extension is desired.
Inanysuchcaseafairandreasonableextensionoftimeforcompletionofworkmaybegiven.Suchext
ension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within
3 months of the date of receipt of such request. Non-application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the
Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause 2 or to complete
the work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the Government on
account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for
everycompIeteddaylmonth(asapplicable)thattheprogressremainsbeIthatspecifiedinCIaus
eZorthat the work remains incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified. Compensation @ 1.5% per month of for delay of work, delay
to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value
of the item or group of items of work for which a separate period of completion is originally
given.

The amount of compensation may be adjusted or set-off against any sum payable to

Signature of Tenderer
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24, Management Meetings.
241, EithertheE ngineerortheContractormayrequirerheothertoa
iNessof management m

242 The Engineer shall record the business of management Meetings and is tg Provide Copies of
attendmg the Meeting ang to the

2.5 Amendmcmas er letter

No incentjye shoulg pe

2.6 Clause-31(a)(ii) of percentage Rate pq Agreement:~Codallcontractual Provisjong for
Payment of differential Cost of Steel, Cement & bitumen. (Amendrnent as per letter
-4.07 of w, i -

Governmem when the total clajm is more than Rs.50, 000/- ang With prior approval of the Eicy Chief

Engineer (as the Case may be) when the Claim js upto Rs.50, 000/-, Recovery In case of decrease shall

Stest Rate ag fixed by Steg| Authority of Indig Ltd.(SAJL)
Cement, Average factory Price of three Manufactyre, of cement inside the state,
Bitumen Rate a5 fixed by Indian Oil Corporation(rOC).

Clause - 31(a)(iir‘) of Pq Contract:-

Where Origina| Period of Contract jg more than Six Months & below one year increase/decrease of cost
of Steg|, Cement & Bitumen are to be pajq, recovereq. Payments in case of increase are to pg Made

With prior approval of Government When the total claim js more than Rs.SO‘OOO/- and with prior approvg|
of the EIC/Chiet Enginger (as the case may be) whep the clajm is upto Rs.50,000,. Subject to the

Signatyre of Tenderer
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Rate as fixed by DRDA/ Steel Authority of India Ltd.(SAIL)
Cement Rate as Fixed by DRDA/ Average factory price of

three manufacturer of cement inside the state. Bitumen...... Rate as

fixed by Indian Qil Corporation (10C).

(i) Cost of the project should be more than Rs.50.00Lakhs. However, the differential cost on
such materials may be paid to the contractors after deducting the hike percentage amount
in the tender for those materials from the calculated amount of differential cost.

(i) Contractors have to submit the vouchers showing procurement from an authorized dealer
for the said work within 28days before utilization of Steel, Cement &Bitumen.
(iii) Differential cost will be allowed only for the original agreement period; but not for the
extended period even though it might have been validly extended.
(iv) Differential cost will be allowed only after successful completion of the work as per the
approved work programme.
(v) Stipulations contained in existing Clause31(f).
Recovery in case of decrease shall be made by concerned Executive Engineer from the contractor
immediately.

Clause-31(e) of P1 Contract:-

Vide Works Department letter No.21369 Dt.25.9.91, the reimbursement/refund on variation in price of
materials (except steel, cement & bitumen which will be governed as per Clause-31a-ii & a-iii), labour
and P.O.L. as per sub clauses (a-i),

(b) and (c) respectively of this Clause-31 shall be applicable in the following manner:

“In terms of the aforesaid escalation clause, where the period for completion of the work as stipulated
in the agreement is less than one year, no escalation is admissible. In case of work where the stipulated
period of completion is one year and more, escalation on account of price variation would be admissible
only for the remaining period after excluding the first one-year period thereof provided the work has
been carried out by the contractor in terms of the relevant provision of the
agreement.Inthesituation,wheretheperiodofcompletionisinitiallystipulatedintheagreementislessthanone
yearand subsequently the completion period has been validly extended on the ground that the delay in
completion of the work is not attributable to the contractor and in the result the total period including the
extended period stands at one year or more escalation is admissible only for the remaining period after
excluding the first one year period therefrom.

109. SPECIALCONDITIONS: -
Thecontractors/Firmsshallberesponsibleforthedefectliabilityperiodfor12 months from
the date of completion of the project.

110.  ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

A) Required E.M.D as per the clause No.13.

B) Copy of valid Registration Certificate, Valid VAT clearance certificate, Valid Service Tax
registration certificate / Service Tax clearance certificate, certificates, PAN card along with
the tender documents is mandatory and furnish the Original Registration certificate, VAT
clearance certificate, Valid Service Tax registration certificate / Service Tax clearance
certificate, certificates and Pan card, for verification within 2 (two) days of opening of the
tender before B.D.O Banarpal as per ClauseNo.08.

C) Information regarding current litigation, debarring / expelling of the applicant or abandonment
of work by

the applicant in Annexure-Vand affidavit to that effect including authentication of tender
documents and Bank guarantee in Annexure-I.

D) Engineer contractor desirous to avail the facility of exemption of EMD is required to

Signature of Tenderer




* Bidder can submit one tender paper for a

tender paper by a bidder for a particular t
tender papers.

If the contractor has omitted to quote the rate both in figures and words the Tender wil|
be Summarily rejected.

particular work. Submission of more than one
ender will be liable for rejection of all such

Total: - 119 (One Hundreg ten) clauses only

Signature of Tenderer




DESCRIPTION OF WORK PUT TO BID

Amount in Rupees.

ANNEXURE - ‘A’

Addl. Class of
Place : ; = bidder
Sl Security | Cost of bid Period of :
NG, Name of the Work | Value of work. | of sale deposit document | Completion entitled
& for the
receipt. bid
1 2 3 4 5 6 i 8

Signature of Contractor




ANNEXURE - ‘g

Signature of Contractor




ANNEXURE - ‘C’(Optional)

PERFORMANCE RECORD OF CONTRACTOR (Optional)

1. Name of the Contractor:
2. Registration No. and Date:
3. Class of Contractor :
4. Licencing Authority:
5. Licence valid upto :
6. Details of work executed:
Whether work Amount
Stipulated/ | is progressing Reasons compensation
Sl. | Jobs under | Agreement Date of actual date as per fob et 1 levied for
No. | execution amount commencement of programme s y delayed
completion | (Percentage of y completion if
progress) any.
1 2 3 4 5 6 7

Name of the Certifying Officer

With Official Seal.

Signature of the Bidder.




ANNEXURE - ‘D’

Certificate of No Relationship as per Clause 52 of DTCN.

m / are not related to any officer of Block Office of the rank of Asst.
hat if facts subsequently proved to be false my/our contract will be
ty Deposit and I/We shall be liable to make good the loss or

’ l/we do hereby certify that I/We a
Engineer and above |/\We am/are aware t
rescinded with forfeiture of EMD & Securi
damages resulting from such cancellation.

I/ We also note that, non-submission of this certificate may render my/our tender liable for rejection.

Signature of Contractor




ANNEXURE —‘E’

A -

To
THE BLOCK DEVELOPMENT OFFICER
Banarpal, Angul

Sub: - Listof T & P/Machineries/Vehicles.
Sir,
As required under Clause No.111 of the Detailed Tender Call Notice, | am to furnish herewith the

above information as mentioned below so as assess my capability to execute the work.

Listof T& P /Machineries/Vehicles

Sl. | Details of T &P/ Machm Make Year of Number j

No. | Vehicles the bidder owns manufacture (Unit)

1

2

3

4
W

Yours faithfully

Signature of the Bidder



TENDERER

a) Is the tenderer currently involved
in any litigation relating to the works,
b) If Yes: give details:
a) Has the tenderer or any of its
Constituent partners been debarred/
During the last 5 years,
3.a) Has the tenderer or any of its
Constituent partners failed to
Perform on any contract work in
India during the Jast 5 years.
b)If yes, give details:

2

Note:

Ifany information in this schedule is found to be incorr
qualification application will summarily be rejected.

ect or concealed,

Signature of Tenderer

ANNEXURE - ‘G’

AFFIDAVIT

—

The undersigned do hereby certj
attachments are true and correct,

2. The undersigned also hereby certifies that neither my / our firm/ company/
individuals

of its constituent partners have abandoned any road/bridge/lrrigation/ Buildi
other project work in In dia nor any contract awarded to us for such works ha

(Signature of Tenderer)
Title of Officer

i Name of Firm




BIDDER CONTACT ADDRESS FILLING
MANDATORY

. Name.

2. Address.

3. e-mail ID.
4. Mobile No.
5. GSTIN No.

6. PAN No.

Signature of the Bidder




INSTRUCTIONS TO BIDDER

. Only “percentage quoted bid" of the bidder shall be considered.

. Percentage quoted by the bidder shall be accurately filled in words and figure.
. If any discrepancy is found between words and figure, rate quoted in words shall be taken
as correct.

. If any discrepancy is found in the percentage quoted in "percentage excess or less" and
“Total amount quoted by the bidder" than the percentage shall be taken as accordingly the
bid price shall be corrected which would be binding upon the bidder.

. If the bidder quoted the percentage without mentioning excess or less and not supported
with corresponding amount will be treated as excess.

. The bidder shall write the percentage in excess or less up to one decimal point only. If the
bidder writes the percentage up to two or more decimal point 1st decimal point shall only be
considered without rounding off.

. Where is the bidder omitted to quote the percentage either in words or figure the officer
opening the bid should record the omission and the bid will be rejected.

Block Déyelopmeént Officer,



Quoted Rate by the Tenderer:-

HE

) Percentage Less over the Total Estimated Valﬁ]

2| (

) Percentage at Par with the Total Estimated ValueJ

Signature of the Bidder



