BID IDENTIFICATION NO: -AGLB- 05/2025-26

GOVERNMENT OF ODISHA
PANCHAYATI RAJ DEPARTMENT

COVER -

DETAILED TENDER CALL NOTICE FOR THE WORK

Construction of Multi-purpose community -cum-Cultural Center Building for
the Minority Communities, Angul Municipality

(Civil Tender)

OFFICE OF PANCHAYAT SAMITI, ANGUL
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GOVERNMENT OF ODISHA
DEPARTMENT OF PR& D.W
INVITATION FOR BIDS (IFB)
IDENTIFICATION No: - AGLB- 05/ 2025-26

E-mail address: - ori-bangul@nic.in
L The Block Development Officer, Angul on behalf of the Governor of Orissa invites Percentage rate civil bid in single cover

system for the works as detailed in the table, from the class of eligible contractors as mentioned in Col.4 (four) , registered with the State
Government and contractors of equivalent grade / Class registered with Central Government/ MES / Railway, to be eventually drawn
up in PWD P-I form, for execution of Building (Civil Work). The proof of registration from the appropriate authority shall be enclosed
along with the bid. If successful, the bidder who has not registered under State Government has to register under the State PWD in
appropriate class of eligibility before signing the agreement. Bidders may submit bids for any or all the following works.

Approx. Value Bid :
SL Class of A Cost of documents Period of
Name of works of work, Security 5 Teti
No (R, T Iakhis) contractor (Rs)). (non-refundable) completion
1 2 3 4 5 6 7
Construction of Multi-purpose
community -cum-Cultural Twelve
1 | Center Building for the Minority 31.26 ‘B or’'C’ | 31263.00 Calendar
Communities, Angul months
Municipality Ra.6,000/ -
. Only be Six Calend
Construction of AWC at = (Only X Lalendar
2 Pallimaujs, GP-Susuda 1435 Cor'D 14350.00 | downloaded ﬁtom moriths
www.angul.odisha. B
Construction of AWC at oy o B gov.in) X Lalendar
B | SomanathpurA, CPStsuda 1435 Cor'D’ | 14350.00 ——
Construction of AWC at G Six Calendar
% | Gopinathpur-A, GP-Susuda i e I R months
2 Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms & conditions

of contract and other necessary documents can be seen in the office of the Panchayat Samiti, Angul during office
hours every day except on Sunday & Public holidays till last date of sale and receipt of tender paper. Interested
bidders may obtain further information at the same address.

3. Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at
Col.5 above in shape of N.S.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled
Bank (Valid minimum one year from the date of receipt) duly pledged in favour of Block Development Officer,

Angul. Bids without E.M.D. or in other shape will not be considered and liable for rejection.
N.B:- EM.D. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not acceptable.

4. The bid document will be available in District Web Portal (www.angul.odisha.gov.in) from dt.08.04.2026 to
17.04.2026 up to 5.30 PM. The bidders shall download the detail tender call notice from the District Web Portal only
during the aforesaid period. The cost of bid document as mentioned in col. No.6 has to be paid by each bidder in shape
of demand draft only drawn in favour of Block Development Officer, Angul from any scheduled nationalized bank
payable at Angul. Bid document will be received from dated. (8.04.2026 to dated 18.04.2026 during office hour in the
Office of the Block Development Officer, Angul through Registered Post/ Speed Post only. No other mode of
submission is acceptable.

5. Bids must be delivered through Speed Post/ Registered Post having identification No.AGLB- 05/ 2025-26
and identified with the name of work put to tender. The undersigned is not responsible for postal delay if any, in the
delivery of the documents for non- receipt of the same.

6. Bidders shall submit an original affidavit regarding the authenticity of their documents along with 1% (One
Percent) Earnest Money Deposit (E.M.D.) with their bids. The bids must be accompanied by self-attested true copies
of a valid Registration Certificate, GSTIN, and PAN Card, failing which the bid shall be declared non-responsive and
liable for rejection. The original certificates of the lowest bidder shall be produced before the Block Development
Officer, Angul for verification

o Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a
bidder for a particular work will be liable for rejection.

8. Engineering Contractor desirous to avail the facility of exemption of EM.D. is required to submit affidavit to
the effect that he/she has not yet availed the facility for more than two works during the current financial year, failing
which his/her tender will be rejected.
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9 The bid will be opened at 11. 00 A.M. on dt. 21.04.2026 in the office of the undersigned, in the presence of the
bidders or their authorized representatives, who wish to attend. If the office happens to be closed on the last date of
sale and receipt / opening of the bids as specified, the bid will be sold and received / opened on the next working
day at the same time and venue.

10. If more than one bidder quotes the same rate (considering decimal up to two places for all practical
purposes), the Tender Accepting Authority shall finalize the tender through a transparent lottery system. The lottery
shall be conducted in the presence of all concerned bidders or their authorized representatives, the Tender Inviting
Authority or his authorized representative, and the Accounts Officer of the Block.

11, Additional Performance Security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such event, only the successful bidder who has quoted less bid price/ rates than the
estimated cost put to tender shall have to furnish as Additional Performance Security as per Govt. of Odisha, Works
Department Office Memorandum No.173 Dt.03.01.2026 in shape of Demand Draft/ Term deposit Receipt pledged in
favour of Block Development Officer, Angul within 7(seven) days otherwise the bid shall be cancelled and the security
deposit be forfeited. Further proceeding for blacklisting shall be initiated against the bidder.

12, For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of construction
shall be deducted from bills.

13. Other details can be seen in the bidding documents.

14. The undersigned reserves the right to cancel/reject the tenders in partly or fully without assigning
any reasons thereof,

Sd/f- 30.03.2026
Block Development Officer

Angul

W)
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CHECKLIST TO BE ENSURED BY THE BIDDER

Whether
sl. ! Reference to furnished Reference to
Particulars ;
No Clause no. You No Page no.
01 Cost of tender paper Rs.8, 000.00 (Xerox copy of D.T.C.N
" | financial instrument shall be furnished) Clause No.04
E.M.D 1% of the Estimated cost cl a%;%g‘ 24
02. Or
E.M.D 2% of the estimated cost deploying & aEs'Z'SbNm i
machineries outside the State Claiiss Nc;.Z‘I
03. | Copy of valid Registration Certificate cl augéTNCo'lL 05
04. | Copy of valid GSTIN certificate Cla%.:é%s 06
05. | Copy of PAN Card e
. . . 5 D.T.C.N
06. | No Relationship Certificate in Schedule - A Clause No.35
07. | Information regarding current litigation, debarring / DTCN
(A) | expelling of the tender or abandonment of the work ci au.se- No 49
by the tenderer (Schedule-E) '
(B Affidavit (Schedule-F) D.T.CN
) Clause No.49
Tools & Plants and machineries as per the
requirement in Schedule-C (Minimum 70% marks to
be obtained) and Annexure-|
(Proof of ownership of Tools & Plants and
08 machineries is to be furnished in shape of copy of
( Aj invoices / required sale deed in case of 2™ purchase
/ required lease deed with owner ship documents of DTCN
the leaser duly attested. In case of centering & Clausa N 0.7
shuttering materials certificate of the Executive '
Engineer of Works Departrnent within 90 days of last
date of receipt of tender is allowed.
09. | Affidavit of Joint Venture in case of Civil Building D.T.C.N
work. Clause No.8
10. | Undertaking non-association with department Calling
tatidrs. Schedule - |
CONTRACTOR 4 T OFFICER

BLOCK D W




DETAILED TENDER CALL NOTICE

Sealed Percentage rate bids are invited in Single cover system from the Class of eligible contractors registered with the
State Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways having
registration for Civil, Electrical and P.H. works for execution of Civil / E.Il. / P.H. works on production of definite proof from the
appropriate authority in prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work “Construction of Multi-purpose
community-cum-Cultural Center Building for the Minority Communities, Angul Municipality”.

(a) Ifthe tender is of composite basis and only tenderers with sound financial background capable of investing required

amount for advance procurement of all materials required for the work need apply. Department shall not supply
any material at all for the work.

(b) This detailed Tender Cail Notice along with the clauses mentioned herein shall form a part of the contract and
agreement.
2. The Bid documents are available on official website hitp:/iwww.angul.odisha.gov.in from 08.04.2026 to 17.04.2026 upto

5.30 PM. The last date and time of submission of Bid is as per contract data.

3. The Bid documents will be opened by the assigned officer in the office of the Panchayat Samit, Angul, at 11.60 AM on
21.04.20286 in the presence of the bidders or their authorized representatives who wish to attend.

4, The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be prepared in
the name of the Block Development Officer, Angul! and payable at Angul of Rs.§,000.00 towards cost of tender paper
separately for bid respectively. The bid document must be downloaded from website www.azngul.odisha.gov.in during this
period. The intending tenderers down loading the tender document has to pay the cost of tender paper for each set
Rs.10,000.00 in shape of bank draft payable at SBI, Angul in favour of Block Development Officer, Angul. The original copy
of the Demand Draft shall be submitted near the officer inviting the bid after last date and time of submission of bid but
before the stipulated date and time of opening of bid.

5 The bid is to be submitted in single covers along with. EMD, Cost of bid document, DTCN, Xerox copy of registration
certificate, valid GSTIN, certificate, undertaking / certificates duly filled, affidavit, and documents required as per the relevant
clauses of this DTCN.

.6 The intending bidders are required to produce documents viz original Registration, valid GSTIN Certificate, PAN card after
cpening of Technical Bid for verification purpose in the latter stage along with the original documents relating to ownership
and hiring of plants and machineries mentioned at Annexure-l, preferably within three working days from the date of
opening of the tender. Furnishing Xerox copy of such documents along with the Bid is mandatery otherwise his/ her bid
shall be declared as non-responsive and thus liable for rejection.

7. (i) The Contractors are required to furnish scanned copy of evidence of ownership of principal
machineries/equipments as per Annexure-l for which coniractor shall have to secure minimum 70% of marks failing which
the tender shall be liable for rejection.

() Incase the contractor proposes to engage machineries and equipments as asked for in the tender document, owned
or hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire bid
security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the machineries
within a period as to be able to execute an item of work as per original programme which will be part of the agreement.

(Il The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from the
company/person providing equipments/ machineries on hire/lease along with contracts/ agreements/lease deed and

duration of such contract. The contracts/agreements/lease deed should be on long term basis for a minimum period of 12

{Twelve) months as mentioned in contract data from the last date of receipt of Bid documents.

8. The companies or individuals registered with State Government and contractors of equivalent Grade / class registered with
Central Government / MES / Railways having registration for Civil works having both legal competency and expertise in
Civil works need put tenders for this Civil work and the documentary evidence under appropriate Actin support of their legal
competency and expertise to execute work invariably should accompany their tender papers. If the Civil Contractor is having
registration in Electrical works under the same name and style, the question of joint venture does not arise. The tender
papers shall bear signature of authorised person of the tenderer, the letter of authorization should accompany tender papers.

CONTRACTOR 5 BLOCK DEVELOPMENT OFFICER

»)



10
11

12

13

14.

15.

16.

17

18.

.19,

20.

The authorization should clearly indicate the name of legal person to sign and enter in to agreement and receiving payment
and will be responsible for all contractual obligations for execution of work for Civil ltems of work to the Engineer-in- Charge.
(i) The contractor wiil be drawn in P.W.D. P-% contract form and will constitute 1 parts as follows.

a. Part— (A) 3 For Civil items of works
b. Part - (B) 1 Deleted
¢. Part- (C) ] Deleted

The contract shall be drawn & signed by Block Development Officer, Angul on behalf of the Governor of Odisha.

(i} The Civil items of works as per Part-l of Schedule of quaniities of the Agreement shall be supervised measured and
check measured by the authorized persons of the respective works.

If an individual makes the application, the individual should sign above his full type written name and current address.

If the application is made by proprietary firn, it shall be signed by the proprietor above his full type written name and the full
name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney  shaill
accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its
existence along with the tenders.

No tenderers will be permitted to furnish their tender in their own manuscript papers. No letter shouid accompany the tender.

The tender should be strictly in accordance with the provisions as menticned in the tender schedule. Any change in the
wordings will not be accepted.

The work is to be completed in all respects within 8 {Six) calendar months from the date of issue of work order. Tenderer
whose tender is accepted must submit a programme of work immediately after issue of work order for approval of Engineer-
in-Charge.

All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and validity
of tenders can also be extended if agreed by the tenderers and the Department.

The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the documents,
which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed specifications for Orissa,
and other relevant specifications and drawings, which are available. Complaint at a future date that the tenderers have not
seen plans and specifications cannot be entertained.

The drawings furnished with the tender are tentative and subject to revision or modification as tendered during the execution
as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold well in case of
such modification of drawings during the time of execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall however be executed as per final approved drawing to be issued by the
Engineer-in-Charge as and when required.

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site
and locality of the work, about the quality and availability of the required quantity of material including the wheat/ rice referred
to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete
the work according to the specifications attached there to and that he had taken in to account all conditions and difficulties
that may be encountered during its progress and to have quoted rates including labour and materials with taxe
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21.

22

23.

24.
25.

26.

other duties, lead, lifts, loading and unicading, freight for all materials and all other charges necessary for the cornpletion of

the work. to the entire satisfaction of the Engineer-in Charge of the work and his authorised subordinates. After acceptance

of the contract rate Government will not pay any extra charges for any reason in case the contractor claims later on to have
misjudged as regard availability of materials, labour and other factors.

The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated cost put to tender along

with tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank Account

/ Nationai Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the concerned Block

Development Officer and payable at Angul as per the terms and conditions laid down in OGFR and in no other form.

Bidder's desirous to hire machineries or equipments from outside the state or owned but deployed cutside the state are

required to furnish additional one (1) percent EMD / Bid Security. Tenders not accompanied with E.M.D. as specified above

will not be considered .No adjustment of E.M.D. from one work to another will be entertained.

(N.B.:-Bank Draft/Pay orders or Bankers cheque from any Nationalised banks in favour of concerned Block

Development Officer shall not be considered as E.M.D)

The tender should be accompanied with the Xerox copies of the valid Registration certificale, valid GSTIN and PAN

card which are mandatory and the original ceriificates are to be produced of opening of the tender before Block

Develepment Officer, Angul for verification, otherwise his/her bid shall be declared as non-responsive and thus liable for

rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should

be strictly in accordance with the iterns mentioned in the Tender Call Notices. Any change in the wording will not be

accepted.

The depariment reserves the right of authority to reject any or all tenders received without assigning any reason whatsoever.

The earnest money wili be retained in the case of successful tenderers and will be dealt with as per terms and condition of

O.P.W.D. Code. The eamnest money will be refunded to the unsuccessful tenderers on application after intimation is sent to

rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.

The Engineer-in-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of the

validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of

Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in

consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract

(Hereinafter and in the contract called the “Contract Price").

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance security

(initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings

Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the concerned

Block Development officer, payable at Angul and in no other form, which including the amount already deposited as bid

security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited towards hiring of

equipments / machineries from outside the state if any) and sign the agreement in the P.W.D. form No. P-{ (Schedule XLV

No. 61) for the fulfillment of the contract in the office of the Block Development Officer, Angul or as directed.

The security deposit together with the eamest money and the amount withheld according to the provision of P-1 agreement

shall be retained as security for the due fulfilment of this contract and additionai perfermance security in accordance with
the provisions of the agreement.

The agreement will incorporate ail agreements between the officer inviting the bid and the successful bidder within

15 days following the notification of award along with the Letter of Acceptance. The successful bidder will sign the agreement

and deliver it to the Engineer-in Charge. Following documents shall form part of the agreement.

a) The notice-inviting bid, all the documents including additional conditions, specifications, and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence
leading thereto & required amount of performance security including additional performance security.

b) Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to make
the security deposit as above shall entail forfeiture of the Bid Security (eamest money). No contract (tender) shall
be finally accepted until the required amount of initial security money is deposited. The security will be refunded
after 12 (Twelve) months of completion of the work and payment of the final bill and will not carry any interest.
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30.

31,

32

33.

As concurred by Law Department & Finance Department In their U.O.R. No 848, did.21.05.97 J.0.R.N0.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

27. The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIl of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

28. Tenderers are required to liable by fair wages ciause as introduced by Govt. of Orissa, Works Department letter
No.VII (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), dt.27-9-61.
29, The contractor shall bear cost of various incidentals, sundries, and contingencies necessitated by work in full within

the following or similar category.

a) Rent royalties, CESS and other charges of materials, Ociroi and all other taxes including prevailing taxs from
time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including temporary
building required by the tenderer for collection of materials, storage, housing of staff or other purpose of the work
are to be borne by the contractor at his own cost. No rent will be payable to Govt. for temporary occupation of land
owned by govt. at the site of the work for bonafide use of the land for work and all such construction of temporary
nature by the contractor shali be done after obtaining written permission from the Engineer-in-Charge of Civil
portion of the work and all such construction shall have to be demolished and debris removed and ground made
good and cleared after completion of the work at no extra cost.

b) Royaity will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed. Refund
of royalty at later date after passing of the bills cannot be entertained as the recovery of royalty is being credited
to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to

the satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor.

d) Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well
as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will
be entertained. e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by the
Contractor.

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to be
supplied by the contractor at his own cost.

a) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches
in order in project the public and employees from accident has to be provided by the Contractor at his own cost.

n) Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work
and also any sum, which may become payable due to operation of the workmen compensation act, shall have to
be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own cost.
No payment will be made for layout, benchmark, leve! pillars, profiles and benching and leveling the ground required, which

has to be carried out by the contractor at his own cost. The rates to be quoted should be for finished items of work inclusive
of carriage of all materials and all incidental items of work.

After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vats,
mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat and his should
be inclusive in the rates. No extra payment will be made to the Contractor in this account.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity of any item
besides estimate amount unless written order is obtained from the competent authority and rate seitled before the extra
items of work or extra quantity of any items of work is taken up.

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Gowt. of India, Ministry of Works and
Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract shall be sublet without written
permission to the concemed Block Development Officer or transfer is made by the power of attorney authorizing otu\ers to
receive payment on contractors behalf,
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34,

35.

36.

37.
38.

39.

40.

41.

42.

43.

44,

45,

46,

47.

(a)
k)
c)

{d)
€)

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of contract
and other necessary documents can be seen in all the offices issuing the documents and office of the under signed during
office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of tender papers. Interested
bidders may obtain further information at the same address. But it must be clearly understood that tenders must be received
in order and according to instructions in complete shape. Incomplete tender is liable for rejection.

No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the Block. or Assistant/Under Secretary & above in the P.R & DW Department. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited
& he shall be liable of make good to damages the loss or damages resuiting for such cancellations. The proforma for no
relationship certificate is contained in a separate sheet vide Schedule-A.

DELETED

DELETED

DELETED

DELETED

DELETED

DELETED

DELETED

If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A.
Allitemms of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard Specification. |.R.C.
&1.5.1. Codes & Bridge code section |, II, lll, IV & VII & latest design criteria for pre-stressed concrete bridge specially for
Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to be carried out with help of mechanical
vibrators from the range of 1.8.:2505, 1.8.:2006, 1.S.:2514. |.5.:46586.

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made
leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.V.C. joints sealing tapes &
compounds.

Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the
Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of
centering and shuttering shall be the responsibility of the Contractor regarding compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or
his representative shall have the right to test the weight & quality from time to time.Cost of emply cement beg@ Rs.3.50/-
per each should be deducted from the bill.
The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and pay of
security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of materials at
site. It is contractor's risk. Under any such plea, if the tenderer stops the work he shall have to pay the fuil penalty as per
clauses of the contract.
Approach road to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory traffic
restriction in the town area for Transport of construction material to site of work is to be taken in to consideration before
tendering and no consideration for extra time or compensation thereof shall be considered.
The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and the
rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes care of the safety of
workers.
The machineries if available, with the depariment may be supplied on hire as per charges noted in the enclosed statement
and may be changed from time to time subject to the condition that the contracter will execute in advance an agreement
with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor
under this ground under any circumstances
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48.

49,

50.

51.

52.
53.

54.

55.

56.

57.

58,

59,
60.

The tenders should furnish along with their tender a list of works executed during the last three years duly certified by the
concerned Engineer-in-charge indicating the satisfactory completion as per the proforma enclosed in a separate sheet of
schedule-H.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or

who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The

tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender documents.

An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and required

affidavit in Schedule ~ F, the bid document will be summarily rejected.

it should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b) Concrete test specimens 150mm % 150mm * 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisicnal Officer.
The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory. Test should be carried out in accordance with the stipulation in
Bridges code section-lil.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and ne
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result
of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Research Laboratory.
Cost of testing of all specimens and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for
carriage of water whatsoever will be entertained.
DELETED
List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of
schedule-C.
It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license.
For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of the
site and locality of the work about the quality and availability of the required quantity of materials, Medical aid, labour and
Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached thereto and that he had taken in to account all conditions and difficulties that may be encountered
during its progress and to have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading
and unloading freight for materials and all other charges necessary for the completion of the work to the entire satisfaction
of the Engineer-in-charge of the work and his authorized subordinates. After acceptance of the contract rates Government
will not pay any extra charges for any reason in case the contractor finds later on to have misjudged the conditions as
regards the availability of materials, labour and other factors. The contractor will be responsible for any misuse, loss or
damages due to any reasons whatsoever of any departmental material during the execution of work. In case of loss, damage
or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

1.00 % or the prevailing percentage of |.T. Department of the gross amount of the bill towards income tax will be deducted

from the contractor's bill.

2% of the gross amount of the bill will be deducted from the contractor’s bill towards sales GST, where Agreement Value is

two lakh fifty Thousand and above.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if any

payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of

work through labour should produce valid license from licensing authorities of labour Department.
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(A) Performance Security: Additional performance security shall be obtained from the bidder when the bid
amount is less than the estimated cost put to tender. In such an event, the only the successful bidder who has
quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e estimated cost put to tender minus the quoted amount as Additional Performance Security
in shape of Demand Draft/Term deposit Receipt pledged in favour of Block Development Officer within 7(seven)
days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding for

blacklisting shall be imitated against the bidder.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for testing
and acceptance as may be requiring by the concerned Executive Engineer.

DELETED

DELETED

All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per Contract
Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test conducted
in accordance with IS 456 and IS 516 .

Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or sub-soil
water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, profiles and
benching and leveling the ground wherever required. The rates quoted should be for finished items of works inclusive of
these incidental items of work. it should be understood clearly that no claims whatsoever would be entertained.

Al fittings for doars and windows if supplied by the contractor should be best quality and should get approved by the
Engineer-in -Charge before their use on the work.

No part of the contract shall be sublet without written permission of the Officer-in -Charge or transfer is made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of work
Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the concerned Block Development officer, monthly return of labour both skilled and
unskilled employed by him on the work.

Al fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and conform
to relevant 1.8, specification and should be got approved by the Engineer-in-charge of the respective wing before they are
used on the work.

1% of the gross amount of the bill will be deducted from the contractor's bill towards Cess as per the Building &
Other construction Workers (RE & CS) Act. 1996 & Building & Other Construction Worker Welfare Cess Act. 1996,

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, if
found necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate.

The Tenderer should fumish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P and
3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C.
structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should not
be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and approved by the
Department before taking up the work and during course of execution required from time to time. All such samples will be
tested at Departinental Control and Research Laboratory, at the cost of the Contractor with no extra cost to the
Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of
execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within 6
months from the date of final certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatscever, in this regard will be entertained.
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The Fly Ash bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge before use in the

work and should conform to the minimum strength as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of

work  through labour should produce valid license from the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim whatsoever

regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any eventuality of

difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that

he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the current

financial year. The name of work for which participated and the authority to which the tender was submitted must be
mentioned in the affidavit, failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to

bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

)] All materials before they are being used in the items of works as per this Schedule of quantities and also the
finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the
respective wing at appropriate Laboratories according to the relevant |.S. specifications of the materials and the
said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of the
items of works should be inclusive of cost of such tests.

(1) The tests have to be planned & carried out such that the progress of work is not hampered

(i The tests are mandatory as per the prescribed frequencies and |.S. specifications. However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be considered
from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract

form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be govemed by the clauses of

the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in Cover-ll (Price Bid). it shall be definitely understood that the Government does

not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall

no way invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the non-payrent or less payment of his wages as per latest minimum

Wages Act, the concerned Block Development officer will have the right to investigate and if the contractor is found to be in

default, he may recover such amount due from the contractor and pay such amount to the labour directly under intimation

to the local labour office of the Govt. The contractor shall not employ child labour. The decisicn of the concermned Block

Development officer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint, and bitumen etc. of approved quality and specification

at his own cost for completion of the work with the time schedule. No extension of time will be granted on the application of

the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of

the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or

market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same

dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty

equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher.
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The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due
to the contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the work issued by the Office
in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper storages of
materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the Department. The Department
is not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such plea if the tenderer
stops the work, he shall have to pay the full penaity as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of
such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current market
rate whichever is higher.

DELETED

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in the
Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on such
account shall be entertained in future,

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment of
reinforcement, the steel including plates etc. shall be measured in length of

different diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or cm.
And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and payment).
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction
Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender
is not the lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Block Development Officer with their bills, falling which the amount towards royaities of different
materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Depariment has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain
the §.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shail take in to
account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall
be decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of
making good the works. The contractor is also required to maintain the road/ building for 12 (Twelve) months from the date
of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to
the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries to person or
structural damage to property happening frem any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due to
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have
to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.S. Code / .R.C. code / MoRT&H specifications.
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Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary
are to be entered in this book by the Officer-in-Charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and noted by the contractor's agent shall be
considered to have been duly given to the contractor for following the instructions of the Department. The order Book shall
be the property of the Block and shall not be removed from the site of work without written permission of the Engineer-In-
Charge and to be submitted to the Engineer-in charge every month.

The contractor should attach the certificate in token of payment deposit with the registration authority as per recent circular
of the Government relating fo his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved
document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder.
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean
the execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will
be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper block form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor
or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim to the effect
that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that
effect should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as
possible regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor
regularly by 10th and 16" days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made
in this manner or the claim book not maintained from the commencement of the work is liable to be summararily rejected.
The claim book is the property of the block. and shall be surrendered by the contractor to the Engineer-in-charge after
completion of the work or before recession of the contract by the Department which ever is earlier for record.

Number of tests as specified in |.R.C./ MoRT&H / 1.5.1 specification required for the construction of roads / bridges / buildings
or any other structural works will be conducted in any Govt. Test House /Departmental laboratories/reputed material testing
laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection / transportation
of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be conducted for
both prior to execution and during execution as may be directed by the Engineer-in-charge and on both the accounts the
cost shall be borne by the contractor.

Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a faise staternent or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

{d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
dis-incentivising the tenderer.
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The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:
Sl. No Particulars

Notice Inviting tender

Instruction to the Bidders
Conditions of Contract.

Contract data

Specifications
Drawings

Q|| B W] —

113.Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if it

is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The Sanction
of the Chief Engineer shall be necessary in each case. The contractor shall arrange his programme of work according to
the availability of the plant & machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of
the contractor regularly and the final payment for the work including refund of security deposit will not be made until the total
amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges due
from the contractor at any contract at any time shall be recovered from his next subsequent bill. All transit and incidental
charges in connection with the despatch of tools and plants and machineries from workshop shed/ deposit return there to,
will be borne by the contractor. The hire charge shall be recovered at the prescribed rates from and inclusive of the date,
the plant and machinery is made over up to and inclusive of the date of its return, even though the same day it may not
have been utilised for any reason except for a major break down which may take more than 72 hours for repairs. The
contractor shall immediately intimate in writing to the Engineer—in-charge when any plant or machinery goes out of order
requiring major repairs. The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar preparation the working hour will include the time required to make up the boiler temperature and bring
plant to the operating conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra
charges towards overtime wages of any of the operating and maintenance staff will be leviable. These charges will be fixed
by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated beyond 8 hours in any shift
without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He
shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and
similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the
close of work each day. The plant and machinery once issued to a contractor shall not be returned by him on account of
tack of arrangement of labour and material etc. on his part. The same will be returned only when they do not require or
when in the option of Engineer-in-charge the work or a portion of work for which issued is completed.The tools and plants
shall while in transit and in the custody of contractor be at his sole risk and responsibility for damages and / or loss except
fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made good by the contractor. In the
event of a disagreement as to the extent of damage or the value of article lost, the decision of Collector,Angul shall be final.
The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt. against
loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for loss of life,
injury or damages to property etc. arising from any cause what-so-ever. The contractor shall provide full time choukidar for
guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in addition to the
nermal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not
returned. Such period will be freated as working time. In the event of the non-return of the machinery, the full value of the
articles at the current market price will be recovered from the contractor's outstanding bilis or any bills that may become
due in respect of his other work under the state public works Department. The decision of the Chief Engineer shall be final
in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an agreement
with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily works for each
of the plant and machinery supplied to the contractor will be maintained by the Department will be attested by the contractor

CONTRACTOR 15 BLOCK DEVELOPMENT OFFICER

W)



114,

115.

2.1,
2:1.1.

or his authorized agent daily. In case of contractor contests the correctness of the entries and / or fails to sign the logbook,
the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated according to the
entries in the logbook and will be binding on the contractor.

ELIGIBILITY CRITERIA FOR QUALIFICATION:

Applicants shall furnish the followings.

Required E.M.D as per the Clause No. 7 and Clause No.21.

Demand draft towards cost of tender paper as per Clause No.4.

Xerox copy of valid Registration Certificate, Valid GSTIN, PAN card along with the tender documents and furnish the Original
Registration certificate, and Pan card, for verification of opening of Cover-I of the tender before Block Development Officer,
Angul as per Clause No.22.

Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the applicant in
schedule “E” and affidavit to that effect including authentication of tender documents and Bank guarantee in
schedule “F” as per Clause No.49.

License criteria as per Clause No.8.for composite tender.

DELETED

Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing them on
hire/lease/buying as defined therein. (As per Annexure-1)

DELETED

Proposal for subcontracting the components of the works for construction/up-gradation, aggregating to not more than
20 percent of the contract price, if desired.

Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last date and
time of submission of bid before the stipulated date & time for opening of the bid.

The intending tenderer(s) should have the total financial turn over of an amount not less than the amount put to
tender(Annexure Column-7) during any 3(three) financial years taken together of the last proceeding five financial years.
ADDENDUM TO THE CONDITION OF P-1 CONTRACT

Clause-2{a) of P-1 Contract:-TIME CONTROL :- (Vide Works Department Office Memorandum No.24716
dtd.24.12.2005 and No.8310 dtd.17.05.2006)

Progress of work and Re-scheduling programime.

The Biock Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter of
acceptance shall be treated as closure of the Bid process and commencement of the contract.

With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Concerned Block Development for
approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works along with
monthly cash flow forecast.

To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, ¥z of
the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work
before 3/4th of the whole time allowed under the contract has elapsed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a
revised programme showing the modifications to such programme necessary to ensure completion of the works within the
time for compietion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge
may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount
until the next payment after the date on which the overdue Programme has been submitted.

An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

The Engineer-in-Charge's approval of the Programme shall not alter the Contractor’s obligations. The Contractor may revise

the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect of
Variations and Compensation Events.

CONTRACTOR 16 BL EVELOPMENT OFFIC



2.2,
2.2,

222

223

224

n
P~
o

2.3.
2:3.1.

Extension of the Completion Date.

The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the date
on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid, Government
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money & performance
guarantee / Security deposit absolutely.

As soon as possible after the Agreement is executed, the Contractor shail submit the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract documents, and further to
ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete the work
as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice thereof
in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the
works.

i) Force majored, or

ii) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commation, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming part
of the Centract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor
to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the Contractors
control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing
within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such
a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shail be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such request.
Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the
Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work and
clear the site on or before the contract or extended date of compietion, he shall, without prejudice to any other right or
remedy available under the law to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Chief Engineer (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day / month (as applicable) that the progress
remains below that specified in Clause-2 of P-1 Contract or that the work remains incomplete. This will also apply to items
or group of items for which a separate period of completion has been specified. Compensation @ 1.5% per month of for
delay of work, delay to be completed on per Day basis. Provided always that the total amount of compensation for delay
to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or
group of items of work for which a separate period of completion is originally given. The amount of compensation may be
adjusted or set-off against any sum payable to the Contractor under this or any other contract with the Government. In case,
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2.4,

2.5,
2:8.4.

Z5.2.

1186.

AT,

118.

119.

the contractor does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) in terms
of Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the compensation levied
at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic without
any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s),
the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent milestone(s),
amount mentioned against each milestone missed subsequently also shall be withheld. However no interest whatsoever
shall be payable on such withheld amount.

The rate quoted by the bidder less than 15% of tendered amount, then such a bid shall be rejected and the tender shall
be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal  up to two numbers will
be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender
through a transparent lottery system, where all bidders/ their authorized representatives, the tender inviting authority/ his
authorized representative and Financial Advisor, of DRDA will remain present.

Management Meetings

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of management
meetings shall be to review the plans for remaining work and to deal with matters raised in accordance with the early warning
procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to those attending
the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer
either at the management meeting or after the management meeting and stated in writing to all who attended the meeting.
Clause-2 (b) of item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt. 27.06.2008
of Works Department, Orissa):- To rescind the contract (of which rescission notice in writing to the contractor under the
hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realized from the
contractor as penalty.

The tenderars are required to go through each clause of PW.D. Form P-1 carefully in addition to the clauses mentioned
here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-ll on rules for black
listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Crissa.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.

b) Involvemnent in any sort of tender fixing.

¢) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out.

d) Persistent and intentional viclation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.

Submission of false/ fabricated / forged documents for consideraticn of a tender.
The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the electrical

inspector / equally competent authority responsible for the work prior to Energisation of the building.

Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:-

The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the
prescribed format appended to the tender document.

Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in
separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have the Bid Identification No., Name & SI. No. of the work (as per IFB)
to which they refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures and
words, so that there is no discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the Contractor in
words shall be taken as correct
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vi.

vii.

If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by

the Contractor, then percentage will be taken as correct.

The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding amount
will be treated as excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not tally
with either to percentage excess or less then it will be treated as percentage excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied with
the percentage then it will be treated as to which side the amount tallies.

The Contractor will write percentage excess/ less unto one decimal point only. if he writes the percentage excess / less upto
two or more decimal points, the first decimal point shall only be considered without rounding off.
The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over writings

& interpolations where unavoidable should be made by making out, initialing, dating and rewriting.
In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the
contract.
The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5%
over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making
any payment.
The period of completion is fixed and can not be altered except in case of exceptional circurnstances with due approval of
next higher authority.
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess
or less shall be added or subtracted from the gross amount of the bill.

(Total 119 Clauses)
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GENERAL CONDITIONS

1. Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be fumished free of cost

two copies of each of the drawings specifications, descriptive schedules and other details necessary for

execution of the work. Al further drawings and details as may be prepared by the department from time to

time for reasonable development of the work described in the contract documents and reasonably

necessary to explain and amplify the contract drawings and to enable the contractor to execute and

complete the work shall aiso be supplied in duplicate to contractor free of cost.

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor shall

keep one copy of all the drawings specifications, price schedule of items and quantities at work site and the

Engineer-in-charge or his authorised representative shall at all reasonable times have access to the same.

2. Contractor's Responsibility.

a

b)

c)

d)

e)

g)-

h)

CONTRACTOR

The contractor shall provide at his cost everything necessary for the proper execution of the works
according to the intend and meaning of the drawings, schedule of items and quantities and
specifications taken together, if the same is not particularly shown or described therein, provided
that the same can reasonably be inferred there from, If the Contractor finds any discrepancy in the
drawings or between the drawing and schedule of quantities and specifications, he shall
.immediately in writing refer the same to the Engineer-in-charge whose decision shall be final &
binding.

Any work done at any time or even before receipt of such details shall be removed/replaced by the
contractor without any expense to the department if the work is not in order and if so directed by
the Enginear-in-charge error inconsistencies in drawings and local conditions affecting the works
shail be brought to the notice of the Engineer-in-charge immediately for his decision All drawings,
bill of quantities and specifications and copies therefore fumished by the department, are their
property. They shall not be used on any cther work and shall be returned to the Department on
request on completion and before issue of final certificate or termination of the contract.

All materials and workmanship shail be of the respect kinds described in the specification. B.0.Q,
contract and in accordance with the instruction of the Engineer-in-charge. The contractor must
satisfy himself about the same while furnishing samples for approval of the Engineer-in-charge
before incorporation in the works.

The Engineer-in-charge may from time-to-time cause at his discretion such tests on samples of
materials or workmanship of ali/any materials and work, as he may consider necessary at places
of manufacture, fabrication, on the site or at such other places. The expenditure incurred for all
such tests shall be borne by the contractor.

All approved samples are to be preserved by the contractor in a regular manner in the site office
for inspection and verification of the Engineer-in-charge or his representative from time to time.

It is the responsible of the tenderer to get the prepare verification certificate from the competent
authority for electrical works before the final bill.

Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or
any part thereof that may be in his opinion be necessary and for that purpose or if for any, other
reason it shall, in his opinion be desirable, he shall have power to order the Contractor to do so
and the Contractor shall do any or aliot followings:.

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any such work.

c) Change the levels, lines, position and dimensions of any part of the works, and
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d)

e)

Execute additional works of any kind necessary for the completion of the work. No such
variation shall in any way ratidate or invalidate the céntracl. but the value of all such
variations shall be taken into account and shall be added to or deducted from
the contract sum accordingly, but no such variation shall be made by the contractor
without prior written instruction from the Engineer-in-charge.
The Schedule of quantities/rates shall be deemed to have been prepared and included in
accordance with the method of measurement of work set out and as per the relevant
specifications or in its absence relevant |.S. code of practice Any error in the specification
or in quantity or omission of any itemn from the schedule of quantities/ rates shall not vitiate
the contract, but he adjusted by adding to or deduction from the contract sum provided
that no rectification of errors, if any, shall be allowed in the contract schedule of rates.

4. Valuation of variations

a)

b)

All extra or additional work done or work omitted shall be valued at the rates and price
set out in the prices schedule of quantities, and/or derived there-from, if in arriving at the
contract sum, the Contracior have added to or deducted from the total of the items in the
tender any sum either as a percentage or proportion, then the same percentage of
proportion shall apply to all. items or works in the prices schedule as also for valuation of
variation.

If the contract does not contain any rate or price applicable to the extra or additional work,
or the rate or price in the priced schedule of quantities has become inapplicable in the
opinion of the Engineer-in-charge by virtues of such addition or omission, then suitable
rates or price shall be agreed such rates shall be derived by analysis based on standard
schedule of rates of State P.W.D. / P.H.D or in case such is not available therein, form
any approved schedule with the various elements valued at local market price plus 15
(fifteen) percent towards over-heads.

8. The Offers are also to include

CONTRACTOR

a)

b)

c)

d)

e)

To supply all materials, labour, supervision, services, supports, scaffoldings, approach
road, construction equipments, tools and plants etc., as required for proper execution of
all the items of the work as per drawing and specification.

To provide all incidental items not shown or specified in particular, but reasonable or
necessary for successful completion of the work in accordance with the drawings,
specifications and schedule of quantities.

Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches
and excavations.

Providing shoring and shuttering to avoid sliding of the soils and removal of the same or
completion.

De-watering as required and directed.

Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately
usableand disposal of surface earth and materials from site as directed.

Curing of ail concrete and cement works as per specification and direction,

Centring, shuttering as required for all concrete work.

Bending, binding, tying the grill & placing in pesition, including supply of all materials &
labour etc.

To provide water and power required for construction testing and commissioning,
Testing of materials and works as per specification and direction
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Annexure- |

List of Plants & Equipments to be deployed on contract work

ﬁ:; Type of Equipments No. of machines required Marks
| Concrete Mixture 188 30
2 Concrete Vibrator Plate type 1 No. 10
Concrete Vibrator Needle
3. type’ 1 No. 10
4, Truck/ Tipper Thn 10
i Tractor 1 No 10
6. Water Tanker 1No. 10
7. Water Pump 1 No. W
Centering and Shuttering
8. Plate 1 Set 10
100
CONTRACTOR 22

BLOC EVELOPEENT OFFICER 7




Schedule-A
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/\We* am/are* related / not related(*) to any officer of
Panchayat Samiti Office, Angul of the rank of Assistant Engineer & above and any
officer of the rank of Assistant / Under Secretary and above of the P.R & D.W
Department, Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved
to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security
deposit and I/We* shall be liable to make good the loss or damage resulting from such

cancellation.
I//We also note that, non-submission of this certificate will render my / our tender
liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer
Date:-
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SCHEDULE - B:- DELETED

SCHEDULE -C
CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our
possession in working orders.

@
(i)
(i)
(v)
v)

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

SCHEUDLE - D:- DELETED

SCHEDULE - E
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF

e e e ————————

TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

N s A o A b A

y a) Is the tenderer currently involved Yes /No
in any litigation relating to the works.
b) If yes: give details:
2 a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any coniract work in
India during the last 5 years.
b) If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed, qualification application will
summarily be rejected.
Signature of Tenderer
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SCHEDULE - F
AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true
and correct.
The undersigned also hereby certifies that neither my / our firm / company / individuals

nor any of its constituent

partners have abandoned any road/ bridge/lrrigation /Buildings or other project work in india nor any
contract awarded to us for such works have been rescinded during the last five years prior to the date
of this bid.

The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the Bid.

(Signature of Tenderer)

Title of Officer

Name of Firm

Date

SCHEDULE — G: - DELETED

SCHEDULE — H

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 hj

(Admissible in case of composite bids only)

Sanction of Value of Sub- Sub-contractor (Name & : ;
the works contract Address) Experience in similar work
1 2 3 4

Attach copies of ceitificates on possession of valid license for executing water supply/sanitary
work/building electrification works [Reference Clause 3.2 hj

CONTRACTOR

Signature of the Tenderer.
Date
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SCHEDULE ~1

AMPLE FORMAT
UNDER TAKING

This is to certify that
1.

Note:

To,

Sir,

My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity
that has prepared the design, specifications, and other documents for the Project nor has any person
associated with been proposed as Project Manager for the Contract.

My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to
provide consulting services for the preparation or supervision of this work.

My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative
duties in an Engineering Department of the Government of Orissa or other gazetted officer retired
from Government service during last two years without prior permission of the Government of Orissa
in writing on or before submission of this tender. | am aware that my contract is liable to be cancelled
if either | or any of my employees is found any time to be such a person who had not obtained the
permission of the Government of Orissa as aforesaid.

Signature of the Tenderer.
Date:-
i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same
may be cited in a separate letter.
SCHEDULE - J

RELATIONSHIP DECLARATION

The Tender Inviting Officer,
Subject: ( Name of the Work)
Reference : (Bid reference number)

Pursuant to clause 2.2 of the ITB, it is to inform that | have relative(s) employed as an Officer in the

rank of an Assistant Engineer/Under Secretary under the Department. His (Their) details are as

foliows.

Pursuant to clause 2.3 of the ITB, | am to submit herewith the names of persons who are working

under my firm having near relatives to any gazetted officerin the rank of an Assistant Engineer/Under Secretary

in the

Department.

Slno

Name of the my Presently Details of his relatives working in the
employee and his working at Department
designation in the firm

Relationship
Name:
Designation
Office
Address

Relationship
Name:
Designation
Office
Address

| am also duty bound to inform the relationship of any subsequent employment with any gazette officer

in the rank of an Assistant Engineer/Under Secretary in the Department. | am aware that any

breach of this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.
Datg:-
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TENDER SCHEDULE

Name of the Work: Construction of Multi-purpose community -cum-Cultural Center
Building for the Minority Communities, Angul Municipality

sl As per estimate

§ Item of work. Quantity Unit

No. Rate Amount
1 2 3 4 5 6

Earthwork in excavation in foundation in hard soil
with all leads and lifts including dressing and
levelling the bed and depositing the excavated earth oee | O
1 | atplaces away from work site with all leads and lifts | 7015 | 1 0 276.89 19424.00
including cost of all labour and T&P and dewatering

if required for the work etc. complete and as directed
by the Engineer-in-charge.

Supplying & filling in foundation and plinth with
sand not exceeding 23.0 cm thick in layers including
watering and ramming with the cost conveyance
2 | royalities, taxes of the materials and labour with | 51.89 1122.95 58265.00
T&P required for the work etc. complete
(Measurement will be taken on finished compacted
section) only. As directed by EIC.

Cement concrete of proportion (1:3:6) in foundation
using 4cm.size clean hard black crusher broken
granite stone metal of approved quality and from
approved quarry including hoisting, lowering and
laying concrete in layers not exceeding 15 cm. thick One | One
3 | to the required level ramming watering and curing | 21.88 | | 6503.42 | 142295.00
etc. complete including cost and conveyance of all

materials with all taxes and royalities and all labour
with T&P required for the work etc. complete,
including dewatering if required. As directed by the
EIC.

Fly Ash brick masonry of size (25x12x8)cm having
C.S not less than 75kg/cm2 in cement mortar (1:6) in
foundation and plinth from approved quarry
including splays cutting circular moulding and
sunflar. such type of work w1fh necessary | 4. gy One | One 578956 | 103193.00
projections, chambering and corbelling, watering cum | cum
and curing etc. complete including cost and
conveyance of all materials with all taxes and
royalties and all labour with T&P required for the
work etc. complete. As directed by EIC.

Fly Ash. brick masonry in cement mortar (1:6) using
(25 x 12 x 8) cm size brick after immersing brick for
six hours in water before use in superstructure
having a crushing strength of not less than 75 Kg. per
sq.cm. including splays cutting, circular moulding,
5 | chamfering and corbelling and similar such type of
work with all necessary projections watering and
curing etc. complete including cost and conveyance
of all materials and labour and T&P required for the
work with all taxes and royalities etc. complete in all
floors. As directed by the EIC.

(i) | Ground Floor 2113 | One | Ome | se5056 | 123012.00
cum cum
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(i) | 1t Floor 3035 | Om¢ | Ome | (14833 | 186617.00
cum | cum
One | One
i 25.00
(iii) | 2ND Floor 11.23 g Qe 644110 | 72325
R.C.C. work oF M20 grade with 20mm and down
grade black hard granite (crusher broken) stone
chips including hoisting and laying, having a
minimum compressive strength ( in work test) of
200Kg/cm sqm in 15cm. Cubes at 28 days with 15456
and 516 using 10mm to 20mm. size (20mm. Not to
exceed 25%) hard black crusher broken granite stone
chips of approved quality and from approved
quarry including hoisting lowering, laying and
compacting concrete watering an curing for 4 weeks,
(Including cantering, shuttering) and finishing the
6 | exposed surfaces smooth with cost, conveyance,
royalities and taxes of all materials and labour with
T&P required for the work etc. complete in all
respect but excluding the cost and conveyance M.S.
rods or Tor steel and binding wire of 18 to 20 guage
and labour charges for straightening, cutting
,bending, binding etc. of the M.S. rods or tor steel
land binding wire of 18 to 20 guage and labour
charges for straightening, cutting, bending, binding
etc. of the M.S. rods or tor steel and binding wire and
tying the grills and placing in proper position. As
directed by EIC.
A | In footing & Column base 12.18 Qog Ot 6561.15 79915.00
cum | cum
B | In Plinth Beam 439 | Om¢ | O | 00649 | 30758.00
cum | cum
C | In Column & Beam
(i) | Ground Floor 1195 | Ome | Ore | 1393560 | 166471.00
cum | cum
(ii) | 1st Floor 599 | Ome | Ome | yssimon | 93132.00
cum | cum
(iii) | 2ND Floor 258 | Om€ | Ome | 1746763 | 45066.00
cum cum
D | In Lintal Band
(i) | Ground Fioor 206 | O€ | Ome | ii01052 | 22700.00
cum | cum
(ii) | 1st Floor 176 | O | Om | 1005466 | 21216.00
cum | cum
(iii) | 2nd Floor 060 | Om | Om | 1306523 | 7839.00
cum | cum
E | In Chajja
() | Ground Floor 079 | One | Ome | 73550 | 532100
cum | cum
(i) | 1st Floor 057 | 9| Om | 601388 | 3941.00
cum | cum
F | In Roof Slab
(i) | Ground Floor 1135 | 9P| Ore | 440409 | 129687.00
cum cum
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(i) | 1st Floor 10.75 f’u‘;‘f C?l“; 1254012 | 134861.00
One One
{iii) | 2ND Floor 2:85 e S, 13858.25 | 35279.00
G | In Stair Case:- 210 | 0% | O | 1193366 | 2502000
Straightening bend up or coiled rods cutting,
bending, cranking, hooking, welding or jointing ( if
required) the M.S. rods or tor steel and binding wires
and binding, tying the grills, hoisting, lowering and
placing in proper position as required for R.C.C.
" works including cost, conveyance and taxes of M.S.
Rods or Tor steel and binding wires of 18 to 20 gauge
and labour with all T & P required for the work etc.
complete in all floors ( weight of binding wires will
not be considered for payment and payment will be
made on weight of M.S. rods or Tor steel with piece
as per cordal provision only).As directed by EIC.
(i) | Ground Floor 4482 | Qntl. gn“t‘: 935439 | 419251.00
(&) | 15t Floor 19.07 | Qntl 8::1’ 938318 | 178978.00
(iii) | 2ND Floor 573 | Qntl 8;‘3 941197 | 53890.00
Providing and fixing Kota stone Tiles more than
0.10sqm of premium grade in all floors & treads or
steps and landing on 20mm thick bed of cement
mortar in proportion (1:3) jointed with neat cement One
8 | slurry mixed with pigment to match the shades of | 87.55 | Sq.m el 1232.14 | 107868.00
the tiles including rubbing and polishing with cost, 1
conveyance of all materials, royalty, taxes etc.
complete in all floors and as per the direction of the
Engineer-in-charge.
Providing and fixing Ceramic Tiles more than
0.10sqm of premium grade in all floors & treads or
steps and landing on 25mm thick bed of cement
mortar in proportion (1:1) jointed with neat cement Clig
9 | slurry mixed with pigment to match the shades of | 35.68 | Sq.m 867.39 30951.00
the tiles including rubbing and polishing with cost, s
conveyance of all materials, royalty, taxes etc.
complete in all floors and as per the direction of the
Engineer-in-charge.
12mm. thick cement plaster (1:6) finished smooth to
outside brick walls after racking out the joint
including watering and curing with cost and
10 | conveyance of all materials and labour with T&P
required for the work with all taxes and royalities
etc. complete in all respect in all floors. As directed
by EIC.
(i) | Ground Floor 192.95 | sqmt S‘;’l‘l‘ft 196.88 | 37988.00
(i) | 1st Floor 22290 | sqmt | °™¢ | 20090 | 44781.00
sgmt
(iii) | 2ND Floor 3895 | sqmt | °™ | 20492 | 7981.00
sgmt
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6mm. thick cement plaster (1:4) finished smooth to
inside smooth surface of R.C.C surface including
deep chipping of R.C.C surface including watering
11 | and curing with the cost and conveyance of all | 148.73 | sqmt
materials and labour with T&P required for the work
with all taxes and royalioties etc. complete in all
floors. As directed by EIC.

one

194.11 28871.00
sqmt

16mm. thick cement plaster (1:6) finished smooth to
inside smooth surface of brick walls after racking out
the joints including watering and curing with the
12 | costand conveyance of all materials and labour with
T&P required for the work with all taxes and
royalioties etc. complete in all floors. As directed by
EIC.

one

(i) | Ground Floor 126.10 | sgmt sqmt

282.83 35667.00

one

(i) | 1st Floor 173.46 | sqmt -

288.85 50104.00

one

294.87 12705.00
sgmt

(iii) | 2nd Floor 43.09 | sqmt

20mm. thick greading cement plaster (1:4) finished
smooth to above roof slab including watering and
curing with the cost and conveyance of all materials
and labour with T&P required for the work with all
taxes and royalioties etc. complete in all floors. As
directed by EIC.

one

1 sqmt

127.29 | sqmt 307.64 39160.00

Labour charges for fitting and fixing of departmental
G.I. Gates, G.I windows MS. window grills to
windows and opening and collapsible gate with top
and bottom rails in proper position including
making holes in walls, R.C.C. structure and wood
work etc. and making good the damages to walls or
R.C.C. structure including mending or cutting to One
sizes or grooves in wallsg and fixing with R.C.C. RN X Kg. 12800 AN
(1:2:4) with hard black crusher lbroken/hand broken

granite stone chips of 12mm to 20mm. (20mm not to
exceed 25%) with cost and conveyance of all
materials, Iron works, labour taxes and royalities
with all T&P etc.complete in all floors. As directed
by EIC.

14

2.5¢m thick A.S Flooring with (1:2:4) cement concret
using 12mm.size clean hard black crusher broken
granite stone chipes of approved quality and from
approved quarry including hoisting, lowering and
laying concrete in layers not exceeding 15 cm. thick s
15 | to the required level ramming watering and curing | 73.69 | Sq.m 421.22 31039.00
etc. complete including cost and conveyance of all =
materials with all taxes and royalities and all labour
with T&P required for the work etc. complete,
including dewatering if required. As directed by the
EIC.

Supplying, fitting, fixing up window (sliding type)
made up aluminum Section 151-154,151-155, as
windows frame section No. 151-155, 151-153 and One
16 | 151-167 as shutter framewith 5mm thick black glass | 13.01 | Sq.m 6676.09 86829.00
as panel fittedwith rubber beading including i o
lockingcost of materials all taxes labour, T&P
etc.complete as per direction of Engineer-incharge.
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Providing and fixing ISI marked side laminated
flush door shutter with hard wood frame
comforming to IS 2202 of 34mm thickness with Oke
17 | approved colour paint over a coat of primer etc 11.06 | Sq.m s 10866.41 | 120129.00
including ISI marked necessary hardness including 4
all fittings and Royalty ,Sundrise & T&P. As
directed as EIC.

Supplying fitting and fixing of stainless steel of 304
grade in hand railing of total height 0.90mt using
50mm dia 2mm thick circular pipe with Balustrade
of size 50mm dia and stainless pipe bracing of size i
18 | 25mmx2mmx3 row in staircase balcony,utility and 10.82 | rmt 3150.00 | 34093.00
etc approved design and specification,
burffing,polishing etc with cost. conveyance taxes
of all material,labour T&P ETC etc complete in all
respect as per direction of EIC

Painting two coats with any approved paint over a
coat of primer to new iron work including cost of the

prime and paint including sand papering polishing One

e the surface with all materials and labour with Té&P 4606 | Sgm sqm e B1EH0
required for the work etc.complete in all respects. As
directed by EIC.

Finishing wall surface of walls with Acrylic wall
putty(water based) of approved make and finished e
20 | smooth and even surface to receive painting | 328.97 | Sqm St 279.29 91879.00
including cost of scaffolding staging charges with 4

cost of all material,taxe labour & T&P etc complete.

Wall Painting two coats with plastic emulsion paint
of any shade over a coat of White washing with
approved good shell lime over the interior, outer
surface of the walls and ceilling including all labour | g5 5 | go | On® | gogs | 5378900
charges with cost and conveyance of all materials sqm
royalties taxes and cost of plastic emultion paint ,
indigo, glue with T & P required for the work etc.
complete in all respect.

21

Painting two coats with weather coat of any
approved shade over a coat of primer to new iron
work including cost of the primer and paint One
including sand papering polishing the surface with 26600 | g sqm el Benm
all materials and labour with T&P required for the
work etc.complete in all respects. As directed by EIC.

Total:- 3126281.00

TOTAL TENDER VALUE 3126281.00

(Rupees Thirty One Lakh Twenty Six Thousand Two Hundred Eighty One) only

Special condition. - All materials, labour, machineries, and equipments required to complete the work in ali
respect shall be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect.

My /Our quoted rate is % Excess over

% Less than
Equal to the corresponding estimate rate.

Signature of the Contractor.
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Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the

estimated cost.

Block Development Officer
Angul
Date:-

Official use onl

1. NaB O e WOEKE=. ... o i v B AR v

2. Approximate estimated cost put to tender:-Rs-

3. Value of E.M.D as per tender call notice:-

4, (a) E.M.D deposited by the tenderer in shape of :-
(b) Amount pledged/ un pledged:-

5. GSTIN

7. Stipulated pericd of compietion:-

8. Cost of tender paper:-

9. Date & time of opening of the tender paper:-

10. Tender paper in / sheets

11. No of items tendered:-

12. Total overwriting and correction:-

Sold to -

class contractor

Vide M.R No dated

Block Development Officer
(Office Seal)

CONTRACTOR 32

No. of corrections.............
No. of overwriting.............
No. of interpolations...........

N of OnmTssIon v v basass

Signature of the Tenderer
with date of submission of tender

B‘}_; CK, DEVELOPMENT OFFICER

'UM




