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BID IDENTIFICATION NO: -CHHB- 02/2024-25

GOVERNMENT OF ODISHA
PANCHAYATI RAJ DEPARTMENT

COVER - 1I

DETAILED TENDER CALL NOTICE FOR THE WORK

“Const. of ACR at Kumbharsahi UPS”’

OFFICE OF PANCHAYAT SAMITI, CHHENDIPADA
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GOVERNMENT OF ODISHA
DEPARTMENT OF P.R & D.W
INVITATION FOR BIDS (IFB)

IDENTIFICATION No: - CHHB- 02 / 2024-25

The Block Development Officer

E-mail address: - ori-chendipada@nic.in

» Chhendipada on behalf of the Governor of Orissa invites
for the works as detailed in the table, from the class of eligible contractors as mentioned in Col.4(
and contractors of equivalent grade / Class registered with Central Government/ MES / Railw.
form, for execution of Building. The proof of registration from the appropriate authority shall b
the bidder who has not registered under State Government has to register under the State P
signing the agreement. Bidders may submit bids for any or all the following works.

Approx. Cost of -
SI. Value of Class of Bid documen
No Name of works work. contractor | Security | ts(Non- Period of completion
(Rs. In (Rs.). refundab
lakhs) le)
1 2 3 4 5 6 7
Construction of ACR at Kumbharsahi “C & “D” ]
1 UPS 12.30 12500 6,000.00 Six Calendar months
Construction of ACR at Changudia UPS s o ccrmss Six Calendar months
2 1230 C"&“D 12500 | 6,000.00
Construction of ACR at Chhendipada hS b B e Six Calendar months
3 13.46 C*&“D 13500 6,000.00
Construction of GPLF Office Building at €55 B ccrre Six Calendar months
4 |Basantapur GP 23.14 Br&“C 23500 6,000.00
(Construction of GPLF Office Building at €O B e Six Calendar months
S |Chhendipada GP 23.14 B &“C 23500 6,000.00
tructi f GPLF Office Building at € B e Six Calendar months
6 ?;Z:,;;: ap i 23.14 B”&“C 23500 | 6,000.00
i GPLF Office Building at €T B s Six Calendar months
7 S;’{‘aij;”,,fﬁ‘,?g‘a"ép ' g 23.14 B &“C 23500 | 6,000.00
i PLF Office Building at O B o Six Calendar months
8 Cz:;:lcct?n ore e Teme 23.14 B”&“C 23500 6,000.00
2. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of contract and other

necessary documents can be seen in the office of the Panchayat Samiti, Chhendipada durir!g office h.ours every day except on Sunday &
Public holidays till last date of sale and receipt of tender paper. Interested bidders may obtain furlher. information at the same afidress.
3. Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in '1he t.ab.le at Col.5 above in shape of
N.S.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Schequled Bank (Valid minimum one year fronll the date
of receipt) duly pledged in favour of Block Development Officer, Chhendipada. Bids without E.M.D. or in other shape will not be
considered and liable for rejection.  Bank Draftis o -
- 1.D. i ash / Pay Orders or Bankers Cheques / Bank Draft is not acceptable. . .

4N.’ll‘zt;e saﬁ?t:lt)l;c:ll‘aisgzgecs;gn: shall :tart from dt.24.10.2024 in the office of the Block Dev'elopment Officer, Chhendipada d'unf{lg ofﬁcef
hour. The cost of bid document as mentioned in col. No-6 has. to be paid by each b{dder in shape o.f demand draft d;a(»]von ll;]Mavourd(:
Block Development Officer, Chhendipada from any nationalized bank. Sale of bid document will be closed a:‘ . & . f(;_;.llock.
11.11.2024. Bid document must be received only through Speed Post by dated 11.11_.2024 at 5.00P._M_. 1(;1 t_ e ct)h_lcee:)iOd =
Development Officer, Chhendipada. The bid document may also be downloaded from website www.angul.m::).(;)r(;/ _uru;]g is beank-draﬂ
intending tenderers down loading the tender document has to pay the cost of te_nder paper for each set Rs.10, -in shape o

payable at SBI, Chhendipada in favour of Block Development Officer, Chhendipada

5. Bidders shall submit original affidavit regarding authenticity of their documents and 1 % (One Percent) E.M.D. along with their bids.
Bids shall be accompanied with attested true copy of valid registration certificate, GSTIN and

PAN card, otherwise his/her bids shall be declared as non-responsive and thus liable for rejection. The original certificates of the lowest
i Y i ification.

bidder are to be produced before Block Development Officer, Chhendipada for veri ] _

6. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder for a particular work
will be liable for rejection.

7. Engineering Contractor desirous to avail the facility of exemption of E.ML.D. is required to st{bmit_ affidavit to thc? effect !;hat };e/she has
not yet availed the facility for more than two works during the current financial year, failing which his/her tender will be rejected.

8. The bid will be opened at 11. 00 A.M. on dt.13.11.2024 i
authorized representatives,
as specified, the bid will

n the office of the undersigned, in the presence of the bidders or th.cl'r
who wish to attend. If the office happens to be closed on the last date of sale and receipt / opening of the bids
be sold and received / opened on the next working day at the same time and venue. o5

BLOCRI®E UEIQRMEN GAEHCER
‘Gl Chhendipada ./
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a bidder is less than 15% of tendered amount, then such a bid shall be rejected and the tender shall be finalized basing
on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two numbers will be taken for all practical purposes) less
he tender accepting authority will finalize the tender through a transparent lottery system, where all bidders/ their
ty/ his authorized representative and Accounts Officer of Block will remain present.

10. Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to tender. In
such an event, only the successful bidder who has quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the
exact amount of differential cost i.c estimated cost put to tender minus the quoted amount as Additional Performance Security in shape of
Demand DraftTerm deposit Receipt pledged in favour of Block Development Officer within 7(seven) days otherwise the bid shall be
cancelled and the security deposit be forfeited. Further proceeding for blacklisting shall be initiated against the bidder.

11. The above Approx.value of work is excluding CGST 9% & OGST 9%
12. For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of construction shall be deducted from

bills.
13. Other details can be seen in the bidding documents.
14. The undersigned reserves the right to cancel/reject in pa

9. If the rate quoted by

than the estimated cost, 1
authorized representatives, the tender inviting authori

rily/fully or all tenders without assigning anyreasons thereof.

Block Development Officer
Chhendipada

< F

PSSR
CONTRACT e & G
OR pLOCNODEREVEOPREBNGTORFICER

J Chhendipada :
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CHECKLIST TO BE ENSURED BY THE BIDDER

REFERENCE TO

WHETHER
PARTICULARS REFERENCE TO | _ FURNISHED
c
e Y™ PAGE NO.

Cost of tender paper Rs. g
S .6,000.00 (Xerox co D.T.C.N
financial instrument shajf pe furnished) Py of Clause No.04
EM.D 1% of the Estimated cost C,a?,;’%? 21
Or
E.M.[? 2% of the estimated cost deploying D.T.C.N
machineries outside the State Cgause No.07&
lause No.21
. l Copy of valid Registration Cenlificate DTCN
Clause No.01,05
- | Copy of valid VAT clearance certificate i cl D-T-%Nm l
ause No.
Los Copy of PAN Card [ T ’
ause No.
I 06. | No Relationship Certificate in Schedule — A J B ! ’
a 0.
07. | Information regarding current litigation, debarrin
_ - g/
(A) | expelling of the tender or abandonment of the work D.T.C.N
by the tenderer (Schedule-E) Clause No.49
DB) l Affidavit (Schedule-F) DT.C.N
Clause No.49

Tools & Plants and machineries as per the
requirement in Schedule-C (Minimum 70% marks to
be obtained) and Annexure-I
(Proof of ownership of Tools & Plants and
08 machineries is to be furnished in shape of copy of
(A)' invoices / required sale deed in case of 2
purchase / required lease deed with owner ship D.T.C.N
Clause No.7 and

documents of the leaser duly attested. In case of
centering & shuttering materials certificate of the | Clause No.111

Executive Engineer of Works Department within 90
days of last date of receipt of tender is allowed.

09. | Affidavit of Joint Venture in case of Composite D.T.C.N
Building work. Clause No.8
10. | Undertaking non-association ~with  department Schiedilsic |
Calling tenders.
INTRACTOR BLBGK BB Bty Gide PFFICER
Mc'hhendwaw
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DETAILED TENDER CALL NOTICE

Sealed Percentage rate bids are invited in Single cover syatem from tha Clasa of eligible contractors regiatered with the
State Government and contractors of equivalert Giade / class regatered with Central Gavernment /| MES / Halways having
registration for Civil, Electncal and P H works for exvecution of Civit 7 E1 1 P H works en production of definite proof from the

appropnate authonty in prescnbed firm 10 be eventually drawn i PWD FORM P.t for the wark * Congt. of ACH at

Kumbharsahi UPS, Chhendipada

{a) This tender & of composite work basis and ondy tenderers with sound financial background capabie of investiog
required amount for advance procurement of al materals required for the work reed apply Departrment shall nit
supply any matenal at all for the work

) This detailed Tender Call Notice aiong with the clauses mentiored herein shall form a part of the contraet snd
agreamant

2 The Bid documents are available on official website %0 www angul ricin from 24 102024 1o 11,11 2034 uple
5.00PM. The last date and time of submission of Bid is as per contract data

3. The Technical Bid documents will be opened by the assigned officer in the coffice of the Panchayst Samiti,
Chhendipada, at 11 00 AM on 12112024 in the presence of the bidders or their authorized representatives who
winh to attend.

4 The cost of Bid documents in shape of demand dra® issued fom any nationalized/ scheduled bank may be prepared n
the name of the Block Development Officer, Chhend pada and payable at Chhendipada of Rs 6,000.00 towards cost
of tender paper separately for bid respectively The bid document must be received by dated 11,11,2024 at 500 PM oniy
through Speed Post In the office of Panchayat Gamiti, Chhendipada The bid document can also be downloaded from

website www angul nic.in during this perod The intending tenderers downioading the tender document has 1o pay the

cast of tander paper for each set Rs 10,000 00 in shape of bank draft payable at SB1, Chhendipada in favour of Bioc

Development Officer, Chhendipada The onginal copy of the Demand Draft shall be submitled near the officer inviting the
bed aftor last date and time of submission of bid but before the stpulated date and time of apening of bid
£ The b is 10 be submitted in single covers along with. EMD Cost of tad document, DTCN, Xerox copy of registoatan
camficate valid GSTIN, certificate, undertaking / certificates auly filled. affidavit, and documents required as per the
reievant clauses of this DTCN
£ The intanding bidders are required to produce documents viz onginal Registration, valid GISTIN Cemficats, PAN carg
sher apering of Technical Bid for venfication purpose 0 e lalter stage along wilh the onginal documents relating 1o
pwrershi and tuning of plants and machmenes mentoned at Annexure-l. preferaliy within inree working days fiom he
aste of opeming of the tender Fumishing Xerox copy of such Qocuments aiong with the Bid is mandatory otherwise hay/
her tid shall e Daciared as nON Tesponsive and us halee fr repecton
7. i} The Contractors are regquired to furmush scanned copy of evidence of ownership of principal
machinenieslegquipments as per Annesured
(i} in case the CoNEG! Propases 10 engage Mathinees el @yapiments g8 esiedd R o e tender doument,
pwnedor tued tul deployed outsde the Siate heshe & reured W faneh additional 5% EMD Aang Secunty The entire
pid securty molading e additdna! bl oty whal sad bxteled o cane e Ganbady fads 18 mobDilize the
machineries within 8 penod s 10 be alie 10 eaptuie &0 fem of nork 88 perd Wignal programities which will e part of the
agreement
() The contractor intending 1o hirsisase equipments/maclineries are required o fumish proof of ownership
from the company/persen providing  egquipments/machineiies on  hirellease  along with  contracts!

agreementsiiease deed and duration of such contract The conlragis/agreementsiiease 4 should be an lang
CONTRACTOR BLOCK DEVELORMENT OFFIC ER
“ - o™
Block Development Officer
Bl Chhvendipada

T o 1 o
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mbuhfotnm“ﬂmwwwffm;mar:uamnmwmmm‘hﬂdabdncﬂﬂd
Bid dutuments

The toeparues o Indhiduats Tegisteres with Stste Government and Corracies of equivalent Grade / class registered
wih Lentral Governement | MES / Ralweys having regavstion by Cnd Blectical and PH works having Doth legal
tngeiency and expertise o Dl Putic Heatth and Bleccs Engresing wons need put tenders for this compasde
AR B e GUCURTerdaty BiDenE UnGs! AETIEE AJ I SO of e egal COMpetency a0l gxperine 0 execuie
Lot Dimctal ondd P14 et swavatiy shoud accomgany Tew tender papers f e Cad Contrackr s having
el aien v Dol werks wnidst Tie same fame and Se Te Question Of ot verfise does not anse The tender
paars Bl tesl byratiee of BUPGrzed person of P lerdeel T lelied of SUTONZANN SO SO00MEany lender
papers The ST CELELe SO Gleay Fcale Te Fame of 19GAl PerSon 13 SR and SPleY N 10 dgreerent a0 redenang
apment wid wil te resgorsitie o 2 comranal aplgatons Ty eseauten of wai Br Sl 3me Eedral Reens of wnk 10
o Lrgreer o Crare

§ The contrscton wil be drawm 1 P WD P cortraes form and wil constiuts 1 gart a3 Filions

8 Pat = (A) Fait Chvil fioms off wores

The confrait sial be dramn 4 sgied by Biock Development Officer, Chliendipada on befiaif of T Governgr of
Oianhe
{liy Dedeted
If are irdiuidsl akes T 2ppilcaton Bae dhvidual shiowdid sign abowe his Bl Eype weition marme and Qurtan! adiess

I e appilcation ie made by proprictary S @ shall be sighed by the peogrictar abowe his fulll lype wnitien name and the
fiall miaree of s Rees it s Qurient 2cidiess

IF e application is made by a firm in patnership, # shall be signed by all the partrers of the frm sbove thed tull type
willtiert marties amd curtent adiditess. of altematively by 3 partner holding power of afisrmey for Bhe fim in which Gase @
Gartifled copy of Bhe power of aftormey shall atcompany the applcation A certfed copy of the partherstup deed and
aurrent addiress of ail partnars of the firm shadl also accom@any the appiicalion

It s appilcation s made by 8 limitod compaty of 8 corpocation, B shall be signed by duly auShorsed person
flding power of aticrmey fat signing the application o which case a certfied copy of the power of amormey shull
AcEmrgEany Mo appisaton Sush hmited company of corporation will bé required 1o furmish satafactory evidanze of ity
exlistonicie allong with Yhe tendars

M tendierars will Bie permiltied 10 Furmsh thelr tendef in thelr own mManuscript papers No letter shondd accompany the

fiandier
Thia tendier shioulid bie senctly in scoordance with the provisions as mentioned in the tender sehedule Adty erisnge In the

wOrdings wil mes tie sGtepted
he work is 10 be compieled in all fespects witfun 1 (one) calendar months fom the date of ssue of work Grijet
Tenderer whose fendet 1§ actepied must sutend a programene of work indluding E1 4 PH. work (bom internal 304
external) mmediaiely a5 ssus of watk etder for approval of Enginest-in-Charge
Al tenders received will termain valid for & peticd of 90 days fom the last date presaribied L recait of tenders and
validing of rerciers can 380 be ediended # sgfeed by the lendorers and the Department
The tenders ehall caretly study The lentalve dramings and specfications appicabic o e cortradt 304 af the
Socuments. which wit form a pant of the agreement 1o be enfered in 10, by Mo o0oapted tenderer and deladed
specilications e Ovissa. and ofher televant specifcations and drawings. which are gvailsble. Comgiart 2 3 hture date
st e lerdecees Taves rof seen pllars ard stecfeations cannol be enferiained
rﬁ,¢wuwuam#wmmmmmm¢dmmmmﬂmm“
escution B8 per pohasl hecessity and detal les! conducted But the tendered raties quoted by the tenderer will hold well in
cass of such modication of Grawings Bunng the time of esecution and shall in o way nvalidate the contract and no extra
monetary compensaton wil be entertaned. The work shal however be exscuted as per final approved draweng 10 be
1Sy by the Engineer-in Charge ay ard when requded / {?}J

" o « e Y
CONTRACTOR BLOGE DEYELOEAENS gFICER
wipvie ,
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23.

24.

25.

26.

’ CONTRACTOR Bk weveivpinent Giiicer

7

By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the site
and locality of the work, about the quality and availability of the required quantity of material including the wheat/ rice
referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be adequate to
complete the work according to the specifications attached there to and that he had taken in to account all conditions and
difficulties that may be encountered during its progress and to have quoted rates including labour and materials with
taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the
completion of the work, to the entire satisfaction of the Engineer-in Charge of the work and his authorised subordinates.
After acceptance of the contract rate Government will not pay any extra charges for any reason in case the contractor
claims later on to have misjudged as regard availability of materials, labour and other factors.

The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated cost put to tender along
with tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank
Account / National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the
concerned Block Development Officer and payable at Chhendipada as per the terms and conditions laid down in
OGFR and in no other form. Bidder's desirous to higher machineries or equipments from out side the state or owned but
deployed outside the state are required to furnish édditional one (1) percent EMD / Bid Security. Tenders not
accompanied with E.M.D. as specified above will not be considered .No adjustment of E.M.D. from one work to another
will be entertained.

(N.B.:-Bank Draft/Pay orders or Bankers cheque from any Nationalised banks in favour of concerned Block
Development Officer shall not be considered as E.M.D)

The tender should be accompanied with the Xerox copies of the valid Registration certificate, valid GSTIN and PAN
card which are mandatory and the original certificates are to be produced of opening of the tender before Block
Development Officer, Chhendipada for verification, otherwise his/her bid shall be declared as non-responsive and thus
liable for rejection.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the items mentioned in the Tender Call Notices. Any change in the wording will not

be accepted.
The depariment reserves the right of authority to reject any or all tenders received without assigning any reason

whatsoever.
The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms and condition of

O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application after intimation is sent
to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.

The Engineer-in-charge will nofify the bidder / tenderer whose bid has been accepted of the award prior to expiration of
the validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of
Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the contractor in
consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “Contract Price”).

The Notification of award will constitute the formation of the contract, subject only to the furnishing of a performance
security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings
Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the concerned
Block Development officer, payable at Chhendipada and in no other form, which including the amount already
deposited as bid security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited
towards hiring of equipments / machineries from outside the state if any) and sign the agreement in the P.W.D. form No.
P-1 (Schedule XLV No. 61) for the fulfillment of the contract in the office of the Block Development Officer, Angul or as
directed. . .

The security deposit together with the earnest money and the 3"'1011"1 withheld accoird!nvg to the provision of P-1
agreement shall be retained as security for the due fulfiliment of this contract and ad .%%srfomance security in

BLOEK-DBVELOPMENT OFFICER

-

S Chhendipada .
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accordance with the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid and the successful bidder

within 15 days following the notification of award along with the Letter of Acceptance. The successful bidder will sign the

agreement and deliver it to the Engineer-in Charge. Following documents shall form part of the agreement.

a)

b)

27.

28.

29.

a)

b)

d)

9)

h)

CONTRACTOR

The notice-inviting bid, all the documents including additional conditions, specifications, and drawings, if any,
forming the bid as issued at the time of invitation of bid and acceptance thereof together with any
correspondence leading thereto & required amount of performance security including additional performance
security.

Standard P.W.D. Form P-1 with latest amendments. Failure to enter in to the required agreement and to make
the security deposit as above shall entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall
be finally accepted until the required amount of initial security money is deposited. The security will be refunded
after 12 (Twelve) months of completion of the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848, dtd.21.05.97 J.0.R.No.202
W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer
before acceptance of tender by the competent authority.

The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIIl of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

Tenderers are required to liable by fair wages clause as introduced by Gowt. of Orissa, Works Depariment letter
No.VII (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), dt.27-9-61.

The contractor shall bear cost of various incidentals, sundries, and contingencies necessitated by work in full
within the following or similar category.

Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailing taxs from
time to time. Ferry tolls, conveyance charges and other cost on account of land buildings including temporary
building required by the tenderer for collection of materials, storage, housing of staff or other purpose of the work
are to be borne by the contractor at his own cost. No rent will be payable to Govt. for temporary occupation of

land owned by gowvt. at the site of the work for bonafide use of the land for work and all such construction of
temporary nature by the contractor shall be done after obtaining written permission from the Engineer-in-Charge
of Civil portion of the work and all such construction shall have to be demolished and debris removed and ground
made good and cleared after completion of the work at no extra cost.

Royalty will be recovered from each bill as notified by Govt. from time to time unless K Forms are enclosed.
Refund of royalty at later date after passing of the bills cannot be entertained as the recovery of royalty is being
credited to revenue.

Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local labour laws and health authorities shall have to be provided by the Contractor.
Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well
as for the execution of the work is sole responsibility of the Contractor and no extra cost for carriage of water will
be entertained. €) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne by

the Contractor.
Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to

be supplied by the contractor at his own cost.

Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches

in order in project the public and employees from accident has to be provided by the Contractor at his own cost.

Compensation including cost of any legal suit for injury to persons or property arising out of execution of the work

and also any sum, which may become payable due to operation of the workmen cor‘rqugsation act, shall have to
s

\

be borne by the contractor.

BLOBKDEXEILRRYENT.QFFICER
i Chhendipada _
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31

32.

33.

34.

35.

36.
(@)
b)
c)
(d)

e)

37.
38.

39.

40.

41,

CONTRACTOR BLOCK DEY,

0

ary at his own cost.

9
herever necess 4
nts for the work wi the ground require d,

i) The contractor has to arrange adequate lighting arrangeme ! =
No payment will be made for layout, benchmark, level pillars, profiles and benching and leveling . ’
quoted should be for finished items of work

which has to be carried out by the contractor at his own cost. The rates to be

inclusive of carriage of all materials and all incidental items of work.  such s
; imi uch as vats,
After the work is finished all surplus materials should be removed from the site of work, preliminary work s

mixing platforms, etc. should be dismantled and all materials removed from the site and premises left neat and his should

be inclusive in the rates. No extra payment will be made to the Contractor in this account. .
ems of works quantity of any item

It should be understood clearly that no claim what-so-ever will be entertained to extra it
besides estimate amount unless written order is obtained from the competent authority and rate settled before the extra

items of work or extra quantity of any items of work is taken up.
The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Govt.of India, Ministry of Works

and Housing & Supply in their standing order no.44150, dtd.25-11-57. 38. No part of the contract shall be sublet without
written permission to the concerned Block Development Officer or transfer is made by the power of attorney authorizing
others to receive payment on contractors behalf.

Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the under
signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of tender
papers. Interested bidders may obtain further information at the same address. But it must be clearly understood that
tenders must be received in order and according to instructions in complete shape. Incomplete tender is liable for

rejection.

No Relation certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of

an Assistant Engineer & above in the Block. or Assistant/Under Secretary & above in the P.R & DW Department. If the
fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited & he shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma

for no relationship certificate is contained in a separate sheet vide Schedule-A.

DELETED
DELETED
DELETED
DELETED
DELETED
DELETED

DELETED
If any advance / Secured advance is granted by the Depariment the same will bear interest at the rate of 18% P.A.

All items of work as per schedule of quantities of this tender should confirm to Orissa Detailed Standard Specification.
I.R.C. & 1.5.I. Codes & Bridge code section LI1,lIl,IV&VII & latest design criteria for pre-stressed concrete bridge specially
for Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to be carried out with help of
mechanical vibrators from the range of 1.S.:2505, 1.S.:2006, 1.S.:2514. |.S.:4656.

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made
leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.\V.C. joints sealing tapes &
compounds.

Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the
Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of
centering and shuttering shall be the responsibility of the Contractor regarding compensation of all claims thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer—in-Charge or
his representative shall have the right to test the weight & quality from time to time. Cost of e ement bag@ Rs.3.50/-
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per each should be deducted from the bill.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising shed for store and pay of
security guard etc. will be borne by the Department. The department is not responsible for any theft or loss of materials at
site. It is contractor’s risk. Under any such plea, if the tenderer stops the work he shall have to pay the full penalty as per
clauses of the contract.

Approach road to site of work for transport of materialsl to site of work is sole responsibility of the Contractor. Statutory
traffic restriction in the town area for Transport of construction material to site of work is to be taken in to consideration
before tendering and no consideration for extra time or compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient execution of work and the

rates quoted should be inclusive of transportation, hire and running charges of such plant and cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and takes care of the safety of
workers.

The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed statement

and may be changed from time to time subject to the condition that the contractor will execute in advance an agreement

with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor

under this ground under any circumstances

The tenders should furnish along with their tender a list of works executed during the last three years duly certified by the

concerned Engineer-in-charge indicating the satisfactory completion as per the proforma enclosed in a separate sheet of
schedule-H.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or
who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of tender documents.

An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and

required affidavit in Schedule - F, the bid document will be summarily rejected.

It should be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the contractor in the
presence of responsible officer of the rank not lower than that of an Assistant Engineer or sub-Divisional Officer.
The contractor shall bear the cost so involved in testing. The test specimen in cube should be carried out in the
Departmental Control and Research Laboratory. Test should be carried out in accordance with the stipulation in
Bridges code section-lIl.

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no
plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the result
of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Research Laboratory.
Cost of testing of all specimens and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for

carriage of water whatsoever will be entertained.

DELETED
List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of

schedule-C. _ ]
It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may

i
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render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of the
site and locality of the work about the quality and availability of the required quantity of materials, Medical aid, labour and
Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached thereto and that he had taken in to account all conditions and difficulties that may be encountered
during its progress and to have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading
and unloading freight for materials and all other charges-necessary for the completion of the work to the entire satisfaction
of the Engineer-in-charge of the work and his authorized subordinates. After acceptance of the contract rates Government
will not pay any extra charges for any reason in case the contractor finds later on to have misjudged the conditions as
regards the availability of materials, labour and other factors. The contractor will be responsible for any misuse, loss or
damages due to any reasons whatsoever of any departmental material during the execution of work. In case of loss,
damage or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other
dues.

1.00 % or the prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor’s bill.

18 % GST (9 %OGST + 9 % CGST) will be added with the value of the tender and 2% of the gross amount of the bill will
be deducted from the contractor's bill towards sales GST, where Agreement Value is two lakh fifty Thousand and
above.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if any
payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

(A) Performance Security: Additional performance security shall be obtained from the bidder when the bid
amount is less than the estimated cost put to tender. In such an event, the only the successful bidder who has

quoted less bid price/ rates than the estimated cost put to tender shall have to furnish the exact amount of
differential cost i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security
in shape of Demand Draft/Term deposit Receipt pledged in favour of Block Development Officer within
7(seven) days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding
for blacklisting shall be imitated against the bidder.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concemed Executive Engineer.

DELETED

DELETED |

All reinforced cement work should conform to Orissa Detailed specification and should be of proportion as per Contract
Agreement having desired compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test conducted
in accordance with 1S 456 and IS 516 .

Bailing out of water from the foundation, pipeline trenches S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or sub-soil
water if necessary should be borne by the contractor. No payment will be made for benchmarks. Level pillars, profiles and
benching and leveling the ground wherever required. The rates quoted should be for finished items of works inclusive of
these incidental items of work. It should be understood clearly that no claims whatsoever would be entertained.

All fittings for doors and windows if supplied by the contractor should be best quality and should get approved

by the Engineer-in -Charge before their use on the work.

No part of the contract shall be sublet without written permission of the Officer-in -Charge or transfer is made by power of
Attorney authorizing others to receive payment on the contractor's behalf.
The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of Indi a, Ministry of
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k Development officer, th skilled

work Housing and Supply in their standing order N
The Contractor will have to submit to the concerned Bloc monthly retum of labour £0
and unskilled employed by him on the work.

Al fittings for doors and windows P.H. & Electrical works as supp

conform to relevant 1.S. specification and should be got approved by the Engineer-

lied by the Contractor should be of best quality and

in-charge of the respective wing before

they are used on the work.

1% of the gross amount of the bill will be deducted from the con
Other construction Workers (RE & CS) Act.1996 & Building & Other
After completion of the work the contractor shall arrangé at his own cos
found necessary and bear the entire cost of such test, including the inspec
The Tenderer should furnish along with their tender 1.a list of works, which are at present in the
3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document.

Al reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C.

structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.
fully so that the rate for one item should

tractor's bill towards Cess as per the Building &

Construction Worker Welfare Cess Act.1996.
t all requisite equipments for testing buildings, if

tion of Electrical Inspectorate.
ir hand 2. list of T&P and

The tenderer may at his option quote reasonable rate for each item of work care
not be unworkable low and for others too high.
The contractor has to arrange the samples of materials required for execution to be got tested and approved by the

Department before taking up the work and during course of execution required from time to time. All such samples will be

tested at Departmental Control and Research Laboratory, at the cost of the Contractor with no extra cost to the

Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of
execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within 6
months from the date of final certificate of completion of work the contractor shall make good of all such damages at his

own cost with no extra cost to the Depariment. No claims, whatsoever, in this regard will be entertained.

The Fly Ash bricks should be of good qualities. The bricks should be approved by the Engineer-in-charge before use in

the work and should conform to the minimum strength as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of

work through labour should produce valid license from the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim

whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any

eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that

he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the

current financial year. The name of work for which participated and the authority to which the tender was submitted must
be mentioned in the affidavit, failing which the tender will be rejected.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to

have been entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to

bring a suit in regard to the matter by this contract at any place outside the State of Orissa.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

() All materials before they are being used in the items of works as per this Schedule of quantities and also the
finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the
respective wing at appropriate Laboratories according to the relevant |.S. specifications of the materials and the
said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of the
items of works should be inclusive of cost of such tests.

(I The tests have to be planned & carried out such that the progress of work is not hampered

iy The tests are mandatory as per the prescribed frequencies and I.S. specifications. However, th
g , thes
exhaustive and the Engineer-in-charge has the right to prescribe other required tesjits e are not

y as will be considered
e s
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vant Clauses of the P-1 contract
ed by the clauses of

from time to time.

In case of ambiguity between clauses of thi
form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract fo

s D.T.C.N. and the P-1 contract form, the rele
rm shall be govern

the D.T.C.N.

ibili and
It must be definitely understood that the Government does not accept any responsibility for the correctness
completeness of the trial borings shown in the Cross Section.
Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely understood that the Government does

not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions or alternations set forth in the conditions of the contract and such omissions,
deductions, additions or alternations shall .

no way invalidate the contract and no extra monetary compensation, wi
In case of any complaint by the labour working about the non payment or less payment o
minimum Wages Act, the concerned Block Development officer will have the right to investigate and if the contract
found to be in default, he may recover such amount due from the contractor and pay such amount to the labour directly

under intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
concerned Block Development officer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint, and bitumen etc. of approved quality and
the work with the time schedule. No extension of time will be granted on the

ill be entertained.
f his wages as per latest

oris

specification at his own cost for completion of

application of the contractor due to delay in procurement of materials.
The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of

the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates

or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of the same
dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be liable to pay a penalty
equivalent to five times of the price of the materials according to the stock issue rate or market rate whichever is higher.
The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due
to the contractor or from his security deposit or from the proceeds of sale thereof. '

The selected contractor may take delivery of departmental supply according to his need for the work issued by the Office
in-charge subject to the availability of the materials. The tenderer shall make all arrangement for proper storages of
materials but no cost for raising shed for storage, pay of security guard etc. will be borne by the Department. The
Department is not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such plea if
the tenderer stops the work, he shall have to pay the full penalty as per clause of F2 agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to be used in
the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue
of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Department or current

market rate whichever is higher.

DELETED
Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have

to arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in
the Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment
of reinforcement, the steel including plates etc. shall be measured in length of

different diameter, size and specification as actually used (including hooks and cranks) in the work correcf to an inch or
cm. And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by
the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and
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payment).
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction
Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their
tender is not the lowest) provided they express willingness to execute the work after reduction of rates by negotiation.
The contractor is required to pay royalty to Gowt. as fixed from time of time and produce such documents in support of
their payment to the concerned Block Development Officer with their bills, falling which the amount towards royalties of
different materials as utilised by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.
Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting'the work and get the samples tested at his own cost to ascertain
the S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to
account of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to
be amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing
shall be decided that they ought to be paid for and in case of default Department may recover from the contractor the cost
of making good the works. The contractor is also required to maintain the road/ building for 12 (Twelve) months from the

date of successful completion of the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to
the same by fire or other causes and they hold the Govt. of Orissa harmless for any claims for injuries to person or
structural damage to property happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim shall be entertained for loss due
to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will
have to be made good by the contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant I.S. Code / I.R.C. code / MoRT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially‘numbered. Orders regarding the work whenever necessary
are to be entered in this book by the Officer-in-Charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and noted by the contractor's agent shall be
considered to have been duly given to the contractor for following the instructions of the Department. The order Book shall
be the property of the Block and shall not be removed from the site of work without written permission of the Engineer-In-
Charge and to be submitted to the Engineer-in charge every month.

The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.

In case of any discrepancy in printing or omissions of st.atutory specifications or any other part or portion of the approved
document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean
the execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will

be inclusive of this.
The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
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shall maintain in proper block form with pages serially rlufmbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor
or his duly authorized agents at the end of each month. A certificate should be furnished along with the claim to the effect
that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that
effect should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as
possible regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor
regularly by 10th and 16" days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim book not maintained from the commencement of the work is liable to be summararily
rejected. The claim book is the property of the block. and shall be surrendered by the contractor to the Engineer-in-charge
after completion of the work or before recession of the contract by the Department whichever is earlier for record.

Number of tests as specified in I.R.C. / MoRT&H / 1.S.1 specification required for the construction of roads / bridges /
buildings or any other structural works will be conducted in any Govt. Test House /Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge.Testing charges including expenditure for collection

/ transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in-charge and on both the
accounts the cost shall be borne by the contractor.

Even qualified criteria are met: the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract,

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a

particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless

adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken

apart from dis-incentivising the tenderer.

The following documents which are not submitted with the Bid, will be deemed to be part of the Bid:

Sl. No Particulars

Notice Inviting tender
Instruction to the Bidders
Conditions of Contract.

:Conlract data

Specifications
Drawings

0301410)'\)—;

113. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if

it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department. The
Sanction of the Chief Engineer shall be necessary in each case. The contractor shall arrange his programme of work
according to the availability of the plant & machinery & no claim will be entertained for any delay in supply by the
Department,

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of
the contractor regularly and the final payment for the work including refund of security deposit will not be made until the

total amount due to the Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges

bill. All transit and
incidental charges in connection with the despatch of tools and plants and machineries from workshop shed/ deposit
d rates from and
» even though the
ay take more than 72 hours

due from the contractor at any contract at any time shall be recovered from his next subsequent

return there to, will be borne by the contractor. The hire charge shall be recovered at the préscrjbe
inclusive of the date, the plant and machinery is made over up to and inclusive of the date of its return
same day it may not have been utilized for any reason except for a major break down which m
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for repairs. The contractor shall immediately intimate in writin
harges are for cl

g to the Engineer4n-charge whe
goes out of order requiring major repairs. The hire ¢ lock hours. In case of tar '
any other machinery requiring similar preparation the working hour will include the time required to make L!p th? boiler
temperature and bring plant to the operating conditions before the actual start of work. The machine will work .ln shifts of 8
hours each. Extra charges towards overtime wages of any of the operating and maintenance staff will be leviable. These
charges will be fixed by the Engineer-in-charge from time of time. In no case.
beyond 8 hours in any shift without prior written permission of the Engineer-in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and
shall also provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and
similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc. washed at the

not be returned by him on account of

close of work each day. The plant and machinery once issued to a contractor shall
lack of arrangement of labour and material etc. on his part. The same will be returned only when they do not require or
f work for which issued is completed. The tools and plants

damages and / or loss except

boilers, hot mix plant and

the tools and plants shall be operated

maintenance. He

when in the option of Engineer-in-charge the work or a portion ©
shall while in transit and in the custody of contractor be at his sole risk and responsibility for
fair wear and tear. The damage or loss as assessed by, Engineer-in-charge shall be made good by the contractor. In the
event of a disagreement as to the extent of damage or the value of article lost, the decision of Collector,Angul shall be
final. The contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt.
against loss or damage to the machine. The Contractor shall also be responsible for any claim for compensation for loss

of life, injury or damages to property efc. arising from any cause what-so-ever. The contractor shall provide full time

choukidar for guarding the plant and machinery at site.
If the articles are not returned within the date originally specified or extended by the Engineer in ch
normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is not

returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value of the

arge, in addition to the

articles at the current market price will be recovered from the contractor's outstanding bills or any bills that may become
due in respect of his other work under the state public works Department. The decision of the Chief Engineer shall be final

in case of dispute.
FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an agreement

with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of daily works for
each of the plant and machinery supplied to the contractor will be maintained by the Department will be attested by the
contractor or his authorized agent daily. In case of contractor contests the correctness of the entries and / or fails to sign
the logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated
according to the entries in the logbook and will be binding on the contractor.

ELIGIBILITY CRITERIA FOR QUALIFICATION:

Applicants shall furnish the followings.
Required E.M.D as per the Clause No. 7 and Clause No.21.

Demand draft towards cost of tender paper as per Clause No.4.
Xerox copy of valid Registration Certificate, Valid GSTIN, PAN card along with the tender documents and furnish the

Original Registration certificate, and Pan card, for verification of opening of Cover-l of the tender before Block

Development Officer, Chhendipada as per Clause No.22.
Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the applicant in

schedule “E” and affidavit to that effect including authentication of tender documents and Bank guarantee in
schedule “F” as per Clause No.49.
License criteria as per Clause No.8.for composite tender.

DELETED
Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing th
: em on

hire/lease/buying as defined therein. (As per Annexure-I) "
DELETED ' ¥

CONTRACTOR BLOCﬁﬁﬁWﬁ%@gCER

" & Chhendipada
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i. Proposal for subcontracting the components of the works for construction/up-gradation, aggregating to not more than
20 percent of the contract price, if desired.

j Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last date and

time of submission of bid before the stipulated date & time for opening of the bid.
k. The intending tenderer (s) should have the total financial turn over of an amount not less than the amount put to

tender(Annexure Column-7) during any 3(three) financial years taken together of the last proceeding five financial years.
115, ADDENDUM TO THE CONDITION OF P-1 CONTRACT

Clause-2(a) of P-1 Contract:-TIME CONTROL { Vide Works Department Office Memorandum No.24716
dtd.24.12.2005 and No.8310 dtd.17.05.2006)

2.9, Progress of work and Re-scheduling programme.

211, The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter of
acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2.  Within 15 days of issue of the [etter of acceptance, the contractor shall submit to the Concerned Block Development for
approval a Programme showing the general methods, arrangements, and timing for all the activities in the Works along
with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has elapsed, ¥

of the whole of the work before ¥4 of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work
before 3/4th of the whole time allowed under the contract has elapsed.

214, If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a
revised programme showing the modifications to such programme necessary to ensure completion of the works within the
time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge
may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue Programme has been submitted.

2.1.5.  An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

21.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the
effect of Variations and Compensation Events.

2.2, Extension of the Completion Date.

2.2.1.  The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract, The
execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of the
site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money
& performance guarantee / Security deposit absolutely.

222. As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for each
milestone and get it approved by the Depariment. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract documents, and further to
ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for any

work, exceeds one month (save for special jobs for which a separate programme has been_ -agreed upon) complete the

-

work as per milestone given in contract data.

CONTRACTOR

Chhendlpada
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223 In case of delay occurred due (o any of the reasons mentioned below, the Contractor shall immediately give notice thereof
In writing to the Engmeer»m-Charge but shall nevertheless use constantly his best endeavours to prevent or make good
the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with
the works
1) Force majored, or
ii) Abnormally bad weather, or
i) Serious loss or damage by fire, or
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming part
of the Contract.

vi) In case a Varation is issued which  makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would cause
the Contractor to incur additional coslt, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the

Contractors control,

224, Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in writing
within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in such
a request the period for which extension is desired.

2.2.5.  In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable
extension by the Engineer-in-Charge and this shall be binding on the contractor.

2.3. Compensation for Delay.

2.3.1.  If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work and
clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Chief Engineer (whose decision in writing shall be final and binding) may
decide on the amount of tendered value of the work for every completed day / month (as applicable) that the progress
remains below that specified in Clause-2 of P-1 Contract or that the work remains incomplete, This will also apply to items
or group of items for which a separate period of completion has been specified. Compensation @ 1.5% per month of for
delay of work, delay to be completed on per Day basis. Provided always that the total amount of compensation for delay
to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item
or group of items of work for which a separate period of completion is originally given. The amount of compensation may
be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the Government. In
case, the contractor does not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s)
in terms of Clause-2.5, the amount shown against that milestone shall be withheld, to be adjusted against the
compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone
shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on
the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay
in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld.
However no interest whatsoever shall be payable on such withheld amount.

24, The rate quoted by the bidder less than 15% of tendered amount, then such a bid shall be rejected and the tender shall
be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal  up to two numbers will
be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalize the tender
through a transparent lottery system, where all bidders/ their authorized representatives, the;__tender inviting authority/ his

authorized representative and Financial Advisor, of DRDA will remain present. y‘ . *\'
BLOGlegs S
CONTRACTOR ; WWICER
Chhendipada
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2.5, Management Meetings

2.5.1.  Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be to review the plans for remaining work and to deal with matters raised in accordance with
the early warning procedure.

2.5.2.  The Engineer shall record the business of management meetings and is to provide copies of his record to those attending
the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the Engineer
either at the management meeting or after the management meeting and stated in writing to all who attended the meeting.
Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt.
27.05.2005 of Works Department, Orissa):- To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work will .
be realized from the contractor as penalty. !

|

116. The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses mentioned
here in before tendering. |
117. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules for black l y

listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/lhreatening of Departmental & supervisory officers during execution of work/tendering process.
b) Involvement in any sort of tender fixing. |
¢)  Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract.
e) Security consideration of the State i.e. any action that jeopardizes the security of the State.
f)  Submission of false/ fabricated / forged documents for consideration of a tender.

118. The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the
electrical inspector / equally competent authority responsible for the work prior to Energisation of the building.

119, Percentage rate contract (vide Works Department letter no.8310 dt.1 7.05.2006) In case of percentage rate tender:-

The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the

prescribed format appended to the tender document.
Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in

separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works shall
submit separate tender for each. Each tender shall have the Bid Identification No., Name & SI. No. of the work (as per

IFB) to which they refer, written on the envelope.

. Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures
and words, so that there is no discrepancy. ‘
If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the Contractor

in words shall be taken as correct

b. If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by

the Contractor, then percentage will be taken as correct.
The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding amount

C.
will be treated as excess.

d. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not tally
with either to percentage excess or less then it will be treated as percentage excess.

e. The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied with
the percentage then it will be treated as to which side the amount tallies.

f, ntractor will write percentage excess/ less u_nto one decimal poiqt only. I( he writes the percentage excess / less
ISE) th:/)o or more decimal points, the first decimal point shall only be cop_SIdered without rounding off.

g The tender shall be written legibly and free from erasures, over writings or corrections of igar S, Corrections, over

CONTRACTOR BLOCKQ_}:L\(E TRNT OFFICER
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Annexure-|

List of Plants & Equipments to be deployed on contract work

Sl
No Type of Equipments No. of machines Marks
required
1. Concrete Mixture i 30
Concrete Vibrator Plate
2. type 1 No. 10
Concrete Vibrator Needle
3. type’ 1 No. 10
4. Truckl/ Tipper LhL 10
5. Tractor 1 No 10
6. Water Tanker iNG: 10
- T 10
1- Water Pump 1 No.
Centering and Shuttering
8. Plate 1 Set 10
100
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Schedule-A
CERTIFICATE OF NO RELATIONSHIP

I'We hereby certify that I/We* am/are* related / not related(*) to any officer of
Panchayat Samiti Office, Chhendipada of the rank of Assistant Engineer & above and any
officer of the rank of Assistant / Under Secretary and above of the P.R & D.W Department,
Gouvt. of Orissa I/We* am/are* aware that, if the facts subsequently proved to be false, my/our*
contract will be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable
to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render my / our tender liable

for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

Date:-

SCHEDULE - B: - DELETED

SCHEDULE -C
CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our
Possession in working orders.

@i

(ii)
(iii)
(iv)

v . ; oo
i I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

SCHEUDLE - D: - DELETED
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SCHEDULE -E
NF T DING CURREN TIGATION, DEBARRING EXPELLING OF
BAND (@) BY TENDERE
1. a) Is the tenderer currently involved Yes /No
in any litigation relating to the works.
| b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its ' Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:
" If any information in this schedule is found to be incorrect or concealed, qualification application will summarily
5] be rejected.
Signature of Tenderer
SCHEDULE -F
| AEFIDAVIT
1. The undersigned do hereby cerify that all the statements made in the required attachments are true and
correct.
2. The undersigned also hereby certifies that neither my / our firm / company / individuals
nor any of its constituent partners
have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded
to us for such works have been rescinded during the last five years prior to the date of this bid.
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my
(our) competency and general reputation.
4. The undersigned understands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Department.
5. The undersigned undertake that in case of any information furnished by me found to be incorrect, the
Government has right to reject the Bid.
(Signature of Tenderer)
Title of Officer
Name of Firm
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Date:-
SCHEDULE — G: - DELETED
Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2h]
(Admissible in case of composite bids only)
Sanction of Value of Sub- Sub-contractor (Name & = . i similar work
the works contract Address) Experience In Sim|
1 2 3 4
Attach copies of certificates on possession of valid license for executing water supply/sanitary work/building
electrification works [Reference Clause 3.2 h]
Signature of the Tenderer.
Date
ED -
SAMPLE FORMATS
UNDER TAKING

This is to certify that

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has
prepared the design, specifications, and other documents for the Project nor has any person associated with
been proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide
consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engineer of gazette rank employed in Engineering or Administrative duties in an
Engineering Department of the Government of Orissa or other gazette officer retired from Government service
during last two years without prior permission of the Government of Orissa in writing on or before submission of
this tender. | am aware that my contract is liable to be cancelled if either | or any of my employees is found any
time to be such a person who had not obtained the permission of the Government of Orissa as aforesaid.

Signature of the Tenderer.
, . Date:-
Note: i. Strike out whichever is not applicable

ii. In case any person is under his employment with due permission from Government, the s '
in a separate letter. . - ame may be cited

S P T P o WP ENE Y.
o TN = :
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SCHEDULE —J
. RELATIONSHIP DECLARATION
o,
The Tender Inviting Officer,
Subject: ( Name of the Work)
Reference : (Bid reference number)
Sir,

Pursuant to clause 2.2 of the ITB, it is to inform that | have relative(s) employed as an Officer in the rank of an
Assistant Engineer/Under Secretary under the Department. His (Their) details are as follows.

Pursuant to clause 2.3 of the ITB, | am to submit herewith the names of persons who are working under my
firm having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the

Department.

SIno | Name of the my Presently Details of his relatives working in the
employee and his working at Department
designation in the firm

Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

nd to inform the relationship of any subsequent employment with any ga:zette officer in the

| am also duty bou
Department. | am aware that any breach of this

rank of an Assistant Engineer/Under Secretary in the

condition would render my firm liable for penal action for su_ppression of facts.

Yours Sincerely

Signature of the Tenderer.
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Tender Schedule

1e of Work: Const of ACR at Kumbharsahi UPS

>m No

Item Description

init

Qty

Rate

Amount

m No. 1

Earth work excavation in foundation trench in all kinds of soil including
dressing, levelling the bed with initoial lead of 50m and 1.5m initial lift
incliding all cost of labour & material required for the work etc...
complete as per the direction of the Engineer-in-charge

48.92

269.70

13194.00

Filling foundation and plinth with sand well watered and rammed
including cost,conveyance, royalty, taxes of all materials, labour & T&P

required for the work etc... complete as per the direction of the
Engineer-in-charge

Cum

46.48

1159.30

53884.00

Cement concrete 1:3:6 with 4cm size crusher broken HG metal
including laying in layers not exceeding 300mm in depth, ramming,
compacting to proper thickness watering, curing for seven days with
cost,conveyance, royalty, taxes of all materials, labour & T&P required

for the work etc... complete as per the direction of the Engineer-in-
charge

Cum

14.54

7057.50

102605.00

m No. 4

Brick work with Fly Ash brick 23cmx11cmx8cm size in C.M. (1:6) having
crushing strength not less than 75 Kg/Cm2 etc. complete in Foundation
& Plinth including cost,conveyance, royalty, taxes of all materials & all

labour charges T & P etc. complete as per direction of Engineer-in-
charge.

Cum

24.79

5772.83

143094.00

m No. 5

RCC work of M20 garde with 20mm and down grade black hard crusher
broken granite chips inclding hoisting and laying in position compacting
to specified design section and curing for proper period including cost,
conveyance, royalty, taxes of all materials & all labour charges T & P etc.
complete as per direction of Engineer-in-charge.(Colomn base)

(a) Column Base
(b)Plinth band

Cum

9.91

7255.69

71900.00

4.26

7561.50

Olintel

1.86

32215.00

11631.30

(d)Chhaja & Slab

9.89

12472.00

21620.00

(e)Column & Beam

8.46

123288.00

14768.50

124943.00

\__I\

Labour charges for cutting, bending, binding and tying the grills and
placing in position including cost of binding wire 18 to 20 gauge with
cost of TATA TIASCON/ SAIL Steel Rod and as per drawing design and
including cost, conveyance, taxes of all materials & all labour charges T
&P etc. complete as per direction of Engineer-in-charge.

Qtl

27.50

7800.00

214493.00

Labour charges for cutting, bending, binding and tying the grills and
placing in position including cost of binding wire 18 to 20 gauge with
cost of TATA TIASCON/ SAIL Steel Rod and as per drawing design and

including cost, conveyance, taxes of all materials

& all labour charges T
& P etc,

complete as per direction of Engineer-in-charge.

Qtl

27.50

1634.30

44942.00
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Brick work with Fly Ash brick 23cmx11emx8cm size in C.M. (1:6) having
crushing strength not less than 75 Kg/Cm2 etc. complete in super
structure including cost,conveyance, royalty, taxes of all materials & all
labour charges T & P etc. complete as per direction of Engineer-in-
charge.

Cum

17.92

5806.20

104065.00

Supplying, fitting & fixing of M5 door, windows frame and shutter in
position including cost, conveyance, taxes of all materials & all labour
charges T & P etc. complete as per direction of Engineer-in-charge.

Ke

464.68

95.00

44145.00

"No. 10 |Fixing of ceramic tiles in floors, treads of steps and landing on 25mm

thick bed of cement mortar 1:1 joint with neat cement slury mixed with
pigment to match the shade of tiles including polishing complete
including cost & conveyance of tiles.

Sagm

79.18

407.10

32235.00

"No. 11 |Fixing ceramic tiles in dados skirting steps 12mm thick cut plain 1:3 joint

with neat cement slury made with pigment to match the shade
including polishing complete including cost & conveyance of tiles.

Sgm

8.06

407.10

3279.00

} No. 12 [ 16mm thick cement plaster in C.M (1:6) over brickwork including raking

out joints finishing smooth including cost, conveyance, royalty, taxes of
all materials & all labour charges T & P etc. complete as per direction of
Engineer-in-charge.

Sgm

78.01

283.00

22078.00

1 No. 13|12mm thick cement plaster in C.M (1:6) over brickwork including raking

out joints finishing smooth including cost, conveyance, royalty, taxes of
all materials & all labour charges T & P etc. complete as per direction of
Engineer-in-charge.

Sqgm

12491

198.30

24769.00

1 No. 14 |emm thick cement grading plaster in C.M (1:4) over RCC roof including

cost, conveyance, royalty, taxes of all materials & all labour charges T &
P etc. complete as per direction of Engineer-in-charge.

Sgm

72.79

217.30

15818.00

.,
=
n

5 |Finishing wall surface with Acrylic wall Putty etc

Sgm

12491

89.60

11192.00

—
=
—_

_16|Finishing walls with waterproffing weather coat two coats of approved

shade on new work including cost of all materilas & labour etc.
complete and as per the direction of the Engineer-in-Charge.

Sgm

78.01

88.60

6912.00

e

I~

Finishing walls with waterproffing Plastic emulsion paint of approved
quality over a coat of primer of approved quality after preparing the
surface by sand paper including cost of all materilas & labour etc.
complete and as per the direction of the Engineer-in-Charge.

Sgm

12491

107.20

13390.00

n No. 18 |Painting two coat with approved paint over a coat of primer with any

approved primer .

Sgm

30.11

209.20

6299.00

Total =

Rs. 12,30,360.00

Chhendipada Block
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29

Special condition: - All materials, labour, machineries, and equipments required to complete the work in all respect shall
be arranged by the tenderer at his own cost. The employer will bear no responsibility in this aspect.

My / Our quoted rate is % Excess over

% Less than
Equal to the corresponding estimate rate.

Signature of the Contractor.

Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the estimated cost.

No. of corrections.............

No. of overwriting.............
No. of interpolations...........
No. of omission................
Block Developnjent Officer Signature of the Tenderer
Chhendipada with date of submission of tender
Date:-

Official use only

1. Nameof the work:-................iiiiiiiiee e
2. Approximate estimated cost put to tender:-Rs-
3. Value of E.M.D as per tender call notice:-
4. (a) E.M.D deposited by the tenderer in shape of :-
(b) Amount pledged/ un pledged:-
5. GSTIN
7. Stipulated period of completion:-
8. Cost of tender paper:-

9. Date & time of opening of the tender paper:-

10. Tender paper in / sheets
11. No of items tendered:-

Total overwriting and correction:-

Sold to -

class contractor

Vide M.R No dated

Blo8idtknd bwbogmt M Dt cer

“m....n.
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