GOVERNMENT OF ODISHA

PANCHYATIRAJ & DRINKING WATER DEPARTMENT

INVITITATION FOR BIDS

FORTHE WORK
“Construction of Boundary Wall for Protection of govt. land, Kumanda G.P. of
Banarpal Block”

OFFICE OF PANCHAYAT SAMITI, BANARPAL

Bid Identification No-01/ BDOBNRPL/ANGUL/2025-26
TENDER CALL NOTICE NO- 01/2025-26

Cost put to tender: Rs 58,54,595.00

(Rupees Fifty Eight Lakh Fifty Four Thousand Five Hundred Ninety Five) only.

Block Development\Offieer, Banarpal

Signature of Tenderer



COVER-I

TECHNICAL BID DOCUMENTS

Signature of Tenderer



CHECK LIST
(To be filled by the Tenderer)

1. Name of the Tenderer ]
2, Class of Contractor e
3. Permanent address i- Ati-
PO:-
P.S.:-
Dist.-
4, Corresponding address :- At:-
PO:-
P.S.:-
Dist.:-
Phone no. / Mobile no.
5. Registration No. with issuing
Authority -
6. Registration valid up to -
T Panno. -
8. GST Registration No.
(With issuing .
Authority)
9. E.M.D. (Amount/In shapeof) -
10. Income TaxClearance/
Return Certificate of preceding
Assessment Year :-
11, Cost of tender paper :-

(Amount with M.R. No.&
date with issuing office)

12. Annexure — | - Furnished / Not furnished
13. Annexure —II - Furnished / Not furnished
14. Annexure - I11 - Furnished / Not furnished
15. Annexure — [V - Furnished / Not furnished
16. Annexure -V - Furnished / Not furnished

Signature of the Bidder / Tenderer

Signature of Tenderer
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CONTRACT DATA

A. GENERAL INFORMATIONS

Sl Particulars Details

1 Bid Identification No. 01/ BDOBNRPL/ANGUL/2025-26
“Construction of Boundary wall for

2 Name of the Work protection of govt. land at Kumanda

GP.’

3 Tender Inviting Authority Block Development Officer, Banarpal

4 Accepting Authority Block Development Officer, Banarpal

5 |Estimated Cost (amount put to tender) Rs. 58,54,585/- (Approx)

B. BIDINFORMATION

Intended completion period/Time period
6 06 (Six) calendar Months

assigned for Completion

Last Date & time of submission of Technical Bid  [Time:05.00PM

7 and Financial Bid
Date:28/07/2025

(Clause No. 4 of DTCN.)
Cost of Bid Document

e [10000.00
Bid Security
: 58550/-(Rupees Fifty Eight Thousand Five
oLt hundred Fifty) only
9 i |Pledged in favour of I Block Development Officer, Banarpal

Drawn in favour of Block Development

i D D
W pemand DiEf Officer Banarpal, payable at Banarpal

iv. [Type of instrument As specified in the Bid document
10 [Bid validity period 180 days
11 (Currency of Contract Indian Rupees
12 [Language of Contract English

Signature of Tenderer
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e PANCHAYAT SAMITI OFFICE: Banarpal
INVITATIONS FOR BIDS (IFB)
Bid Identification No-01/ BDOBNRPL/ANGUL/2025-26
TENDER CALL NOTICE NO- (01) of 2025-26

1. The Block Development Officer, Banarpal on behalf of the Governor of Odisha invites Percentage rate composite

bid in sealed double cover system, One sealed Cover containing technical bid & other sealed cover containing financial
bid for the works as detailed in the table, from the class of eligible contractors as mentioned in Col4(four) , registered
with the State Government and contractors of equivalent grade / Class registered with Central Government/ MES /
Railway, to be eventually drawn up in PWD P-I form, for execution of Building(Composite work i.e Civil Work, P.H
Work and E.I Works).The proof of registration from the appropriate authority shall be enclosed along with the bid. If

successful, the bidder who has not registered under State Government has to register under the State PWD in appropriate

class of eligibility before signing the agreement. Bidders may submit bids for any or all the following works.

Approx. ) Cost of Period of Name of
SL. s Value of | Tendered lans:ok Bid Security document| Completion Bidder
No ame of works work. Amount bidder (Rs) s (Non-

(Rs.In | (Excl. GST) 14 refundabl

lakhs) e)

! 2 3 3 4 5 6 7 8
Construction Of Adll. Class Panchayat
Room Of Kumanda Jarasingha S 06 Months Samiti

1| Nodal High school, ol ISRl e el 15200007 |/ 600000 Office
GP Banarpal
Construction Of AdIl. Class .

2 | Room Of Alekhapatana PUP 18.33 1521240 ‘C &'B 15200.00 6000.00 06 Months -do-
School, Kumanda GP
Construction Of AdIL Class

3 | Room Of Amantpur UP School, 18.33 1521204 'C'&'B 15200.00 6000.00 06 Months -do-
Santarapur-A GP
Construction Of Adll. Class

4 | Room Of Jamunda UP School, 18.33 1521240 ‘C &'B 15200.00 6000.00 06 Months -do-
Badakerjang GP
Construction Of AdIl. Class
Room Of Santarapur Nuasahi 18.33 e 06 Months “Te

B |{ o rojesttD Schoo], Santaraph 1521240 C'&'B 15200.00 6000.00
KHA GP
Construction of Boundary wall

. for Protection of Govt. Land at 70.00 il B 5855000 10000.00 06 Months -do-
Kumanda G.P.

2. Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions of
contract and other necessary documents can be seen in the office of the Panchayat Samit, Banarpal during office hours
every day except on Sunday & Public holidays till last date of sale and receipt of tender paper. Interested bidders may
obtain further information at the same address.

3.  Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at Col.5
above in shape of N.S.C./K.V.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled Bank
(Valid minimum one year from the date of receipt) duly pledged in favour of Block Development Officer, Banarpal.
Bids without EM.D. or in other shape will not be considered and liable for rejection.

N.B:- EM.D. in shape of Cash/Pay Orders or Bankers Cheques / Bank Draft is not acceptable.

. The sale of the bid document shall start from dt.16.07.2025 in the office of the Block Development Officer, Banarpal during

Signature of Tenderer
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office hour. The cost of bid document as mentioned in col. No-6 has to be paid by each bidder in shape of demand

draft drawn in favour of Block Development Officer, Banarpal from any nationalized bank. Sale of bid document

will be closed at 5.00 P.M on dt. 28.07.2025. Last date of receipt of the Bid document is on dated 29.07.2025 up to

5.00 p.m. by speed Post/Registered post only.The bid document may also be downloaded from website

www.angulnic.in during this period. The intending tenderers down loading the tender document has to pay the

cost of tender paper as mentioned in col. No-6 in shape of demand draft payable at SBI, Banarpal in favour of Block
Development Officer, Banarpal.

5. Bidders shall submit original affidavit regarding authenticity of their documents and 1 %( One Percent) EM.D. along
with their bids. Bids shall be accompanied with attested true copy of valid registration certificate, GSTIN and PAN
card, otherwise his/her bids shall be declared as non-responsive and thus liable for rejection. The original certificates
of the lowest bidder are to be produced before Block Development Officer, Banarpal for verification.

6. Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a bidder

for a particular work will be liable for rejection.

7. Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to submit affidavit to the

effect that he/she has not yet availed the facility for more than two works during the current financial year, failing

which his/ her tender will be rejected.

8. The bid will be opened at 11. 00 A.M. on dt. 31.07.2025 in the office of the undersigned, in the presence of the
bidders or their authorized representatives, who wish to attend. If the office happens to be closed on the last date of
sale and receipt / opening of the bids as specified, the bid will be sold and received / opened on the next working day
at the same time and venue.

9, If the rate quoted by a bidder is less than 15% of tendered amount, then such a bid shall be rejected and the tender

shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimal up to two
numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will
finalize the tender through a transparent lottery system, where all bidders/ their authorized representatives, the tender
inviting authority/ his authorized representative and Accounts Officer of Block will remain present.

10.Additional performance security shall be obtained from the bidder when the bid amount is less than the estimated
cost put to tender. In such an event, only the successful bidder who has quoted less bid price/ rates than the estimated
cost put to tender shall have to furnish as Additional Performance Security as per Govt. of Odisha,Works Department
Office Memorandum No-4559 dt 05.04.2021 in shape of Demand Draft/Term deposit Receipt pledged in favour of
Block Development Officer within 7(seven) days otherwise the bid shall be cancelled and the security deposit be
forfeited. Further proceeding for blacklisting shall be initiated against the bidder.

11. For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of construction shall

be deducted from bills.

12. Other details can be seen in the bidding documents.

13.The undersigned reserves the right to cancel/reject in partly/fully or all tenders without assigning any reasons thereof.

BLOCK DEVELOPMENT OFFICER
BANARPAL

Signature of Tenderer
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' OFFICE OF THE PANCHAYAT SAMITI, BANARPAL.

DETAILED TENDER CALL NOTICE (DTCN)

1. Sealed percentage rate bids are invited in two cover system from 'C' & “B" class contractors registered with the State
Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways for
execution of civil works on production of definite proof from the appropriate authority. But successful bidder other than
State/ MES/ Railways/ CPWD in equivalent rank has to register under the State PWD before signing the agreement in
prescribed from to be eventually drawn in P.W.D. FORM F2 (now name as P1) for “Construction of Boundary wall for
protection of govt. land at Kumanda G.P of Banarpal Block”.

Bids must be delivered by registered post/speed post only.
The sale of the Bid document shall start from dt.16.07.2025 and close on dt. 28.07.2025 up to 5.00P.M.

4, The tender will be opened by the B.D.O, Banarpal in the office of the Panchayat Samiti, Banarpal on dated 31.07.2025 at
11.00 A.M. in the presence of the bidders or their authorized representatives who wish to attend.
5. The tender should be accompanied with the attested true copies of the valid Registration certificate, GST Registration No.

and PAN card, and the original certificates are to be produced within 2 (two) days of opening of bid documents of the
tender before B.D.O, Banarpal for verification & the Engineer contractor must be produced for entering the exemption of
E.M.D. during opening of the tender before B.D.O, Banarpal otherwise hisfher bid shall be declared as non-responsive
and thus liable for rejection. Tenderer represented through Power of Attorney holder should ensure that the Power of
Attorney is duly registered containing the photographs of both the license holder and the person to whom the Power of
Attorney is given otherwise the tender will be rejected.

If an individual makes the application, the individual should sign above his/she full type written name and current address.
If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and the
full name of his/she firm with its current address.

8. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

9. if the application is made by a limited company or a corporation, it shall be signed by duly authorized persen helding
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany the
application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along
with the tenders.

10. The bid must be accompanied by E.M.D. of 1% of amount put to tender, rounded to nearest hundred rupees along with
tender in the form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings Bank Account /
National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the B.D.O, Banarpal and
payable at Bar;arpaf as per the terms and conditions laid down in OGFR and in no other form. Tenders not accompanied
with EMD as specified above shall be liable for rejection,

N.B.: - Bank draft/ Pay orders or Banker's cheque from any schedule bank in favour of B.D.OQ, Banarpal shall not be
considered as E.M.D.

11. The earnest money will be retained in the case of successful tenderer and will be dealt with as per the terms and
conditions of the O. P. W. D. Code and will not carry any interest. The earnest money will be refunded to the unsuccessful
tenderers on application.

12. The prescribed form along with other Bid documents can be obtained from the office of the Block Development Officer,
Banarpal on payment of requisite cost as stipulated in the IFB (above) in shape of Demand draft drawn on any
Nationalized Bank in favour of the B.D.Q, Banarpal payable at Banarpal. The amount is not refundable. Tender must be
submitted in sealed covers without writing their name on the outer cover containing the Bid documents. The envelope
containing the bid document should be super-scribed with the "Name of work “only.

13. Bidding documents requested by mail will be dispatched by registered / speed post on payment of an extra amount of
Rs.500.00 (Rupees five hundred) only over the cost of the document. The BDO, Banarpal will not be held responsible for
the postal delay if any, in the delivery of the documents or non-receipt of the same.

Signature of Tenderer
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14, The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

15, No tender document will be sold fo the intending tenderers after the scheduled date and time fixed for the purpose,

16. No tenderer will be permitted to furnish their tender in their own manuscript papers, All information should be submitted in

English. The applicant's name should appear on each page of the tender documents along with his signature or the
signature of his authorized representative at the bottom of each page.
17. The works are to be completed in all respects within given 08(Six) calendar months including rainy season from the date

of issue of work order. Tenderers whose tender is accepted must submit a work program at the time of execution of

Agreement.
18. Submission of more than one fender by a bidder for a particular tender will liable for rejection of all such tender papers.
19. In the case of Percentage Rate Tenders, only Percentage quoted shall be considered. Percentage quoted by the

Contractor shall be accurately filled in figures and words, so that there is no discrepancy.

The percentage quoted in the tender without mentioning excess or less and not supported with the
corresponding amount will be treated as excess. The Contractor will write percentage excess or less up to one
decimal point only. If, he/she writes the percentage excess or less up to two or more decimal point, the first
decimal point shall only be considered without rounding off. Where the Contractor has omitted to quote the rates
either in figures or in words, the Officer opening the tender should record the omission.

That if any discrepancy is found in percentage quoted in words and figures or the total rate quoted by
the Contractor, the following procedure shall be followed:-

(i) If any discrepancy is found in percentage quoted in words and figures, then the percentage quoted by the

Contractor in words shall be taken as correct.

(ii) If any discrepancy is found in the percentage quoted in percentage excess/ less and total rate quoted by the
Contractor, then percentage will be taken as correct.

(i) The percentage quoted in the tender without mentioning excess / less supported with corresponding
amount does not tally with either to percentage excess or less then it will be treated as percentage
excess.

(v) The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should made by making out, initialing,
dating and rewriting.

(v)  The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
authority is mandatory before making any payment.

{(viy The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
due approval of next higher authority.

(vii) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress

specify in the contract.

20, Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

Signature of Tenderer
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21. The tenderers shall carefully study the tentative drawings and specifications applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed
specifications for Orissa and other relevant specifications and drawings & codes which are for sale. Complaint at a

future date that plans and specifications have not been seen by the tenderers cannot be entertained.
22. The drawing furnished with the tender are tentative and subject to revision or modification as tendered during the

execution as per actual necessity and detail test conducted. But the tendered rates noted by the tenderer will hold
well in case of such modification of drawings during the time of execution and shall in no way invalidate the
contract and no extra monetary compensation will be entertained. The work shall however be executed as per
final approved drawing to be issued by the Engineer-in-Charge as and when required.

23. Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He should also
inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability of
materials. In every case the materials must comply with the relevant specifications. Complaints at future date that
the availability of materials at quarries has been misjudged cannot be entertained.

24. The tender at the discretion of the competent authority may not be considered unless accompanied by the
attested true copies of the income tax clearance certificate, Pan card, GST clearance certificate, VAT clearance
certificate/ non-assessment certificate as the case may be and the original certificates are to be produced before

the Block Development Officer, Banarpal at the time of execution of F2 (now name as Pl) agreement for

verification.

2. Additional performance security shall be obtained from the bidder when the bid amount is less than the
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid price/
rates than the estimated cost put to tender shall have to .furm'sh as Additional Performance Security as per
Govt. of Odisha,Works Department Office Memorandum No-4559 dt 05.04.2021 in shape of Demand
Draft/Term deposit Receipt pledged in favour of Block Development Officer within 7(seven) days otherwise
the bid shall be cancelled and the security deposit be forfeited. Further proceeding for blacklisting shall be
initiated against the bidder.

26. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance with the tender call notice. Any change in the wording will not be
accepted.

27. The Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer
submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall
be considered after opening of all packages called in the same Tender Notice. The Contractors who wish to
tender for two or more works shall submit separate tender for each. Each tender shall have the name and number
of the works to which they refer, written on the envelope.

28. Schedule of quantities are accompanied in bills of quantity. It shall be definitely understood that the Government
does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is
liable for alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetary
compensation, will be entertained. The guantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above prior
approval of competent authority is mandatory before making any payment.

29. The P.R Deptt reserves the rights of authority to reject any or all the tenders received without assigning any
reasons what-so-ever.

30. The tenderers whose tender is selected for acceptance of his tender make an initial security deposit in form of
National Savings Certificate / Kissan Vikash Patra / Postal office time deposit / Post office savings Pass Book/

Signature of Tenderer
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Deposit Receipt at any scheduled bank duly pledged in favour of the B.D.O, Banarpal and in no other form which

inciude the amount already deposited as earnest money shall be 2 % of the value of the tendered amount and
sign the agreement in the P. W. D. form No. F-2 (now name as P-1) (Schedule XLV No. 61) for the fulfilment of
the contract in the office of the B.D.O, Banarpal or as directed. The security deposit together with the earnest
money and the amount withheld according to the provision of F-2 agreement shall be retained as security for the
due fulfillment of this contract. Failure to enter in to the required agreement and to make the security deposit as
above shall entail forfeiture of the earnest money .No tender shall be finally accepted until the required amount of
security money is deposited .The written agreement to be entered in between the contractor and the Govt. and
the contract shall be deemed to be incomplete until the agreement has first been signed by the contractor and
then by the proper officer authorized to enter in to the contract on behalf of the Govt. The security deposit will be
refunded after twelve months of completion of the work and payment of the final bill and will not carry any interest
In case of tenderers who have fixed deposit; necessary action will be taken to degrade them if they decline to
sign the agreement within the period as in the above case.

31. As concurred in by Law Department & Finance Department In their U.S.R. No 848
dtd.21.05.97J.0.R.No.202W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers
back out from the offer before acceptance of tender by the competent authority.

32. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been
entered in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring
as uitinregard to the matter by this contract at any place out side the State of Odisha.

33. The contractor should be liable to fully indemnify the department for payment of compensation under workman
Compensation Act. VIll of 1923 on any account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

34. Tenderers are required to abide by the fair wages clause as introduced by Gowvt. of Odisha, Works Department
Letter No.- VIII R 8 / 5225 ,Dtd. —26.02.55 and No. -IIM 56 / 628842 (5) Dtd.-27.09.61 as amended from time to
time.

35. In case of any complaint by the laborers working about the non-payment or less payment of his wages as per
latest minimum Wages Act, the Project Director will have the right to investigate and if the contractor is found to
be in fault, he may recover such amount due from the contractor and pay such amount to the labourer direcily
under intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of
the Project Director is final and binding on thecontractor.

36. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full

within the following or similarcategory.

a) Rent, royalties and other charges of materials, Octopi duty, all other taxes including GST, ferry, tolls
conveyance charge and other cost on account of land and building including temporary building and
temporary electric connection to work site as well as construction of service road and diversion road
and its maintenance till completion of work as required by the tenderer for Collection of materials,
storage, housing of staff or other purpose of the work, No tenderer will however be liable to pay Gowt.
for temporary occupation of land owned by Govt. at the site of thework.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements
therein to the satisfaction of the local health authorities.

c) Suitable water supply including pipe water supply wherever available for the staff and labour as well as
for thework.

d) Fees and duties levied by the municipal/ NAC/ Panchayat/ canal or water supply authorities.

e) Suitable equipments and wearing apparatus for the labour engaged in risky operations.

f) Suitable fencing barriers, signals including paraffin and electric signal where necessary at warks and
approaches in order to protect the public and employees from accidents.
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40.

41.

42.

43.

44,

45,

11
Q) Compensation including the cost of any suit for injury to persons or property due to neglect of any

major precaution also becomes payable due to operation of the workmen compensation act.
h) The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his
own cost.
After the work is finalized, all surplus materials, all rubbish, debris should be removed from the site of work.
Preliminary worksuch as vats, mixing platforms.etc.should be dismantled and all materials removed from the
site and premises left neat and clean, this should be inclusive of the rates.
No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where
required. The rates to be quoted should be for the finished items of work inclusive of carriage of all materials

and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works quantity
of any item besides estimated amount unless written order is obtained from the Engineer-in-charge and rate
settled before the extra items of work or extra quantity of any items of work is taken up.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India,
Ministry of work Housing and Supply in their standing order No-44150dtd.25.11.57.

If any further necessary information is required, B.D.O, Banarpal will furnish such but it must be clearly

understood that the tenders must be received in order and according to theinstructions.

No Relati tificat

The contractor shall furnish the following certificate along with the tender to the effect that he is not
related to any officer in the rank of an Assistant Engineer & above in the state P.R.Deptt. or Assistant
Secretary & above in the said Department. If the fact subsequently proved to be false, the contract is liable to
be rescinded. The earnest money & the total security will be forfeited & he shall be liable to make good to the
loss or damages resulting for such cancellations. The proforma for no relationship certificate is contained in a
separate sheet vide Annexure-ll._

An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. An
affidavit to this effect is to be furnished in Annexure-V. The tenderer is to furnish an affidavit at the time of
submission of tender paper about the authentication of tender documents including Bank guarantee. An
affidavit to this effect is to be furnished in Annexure-I.

(i) The Contractors are required to furnish evidence of ownership/ leased deed of principal machineries/
equipment's in Annexure-lll.

(i) The tenderer should furnish along with their tender a list of works executed during the last five years duly
certified by the concerned Engineer-in-Charge ( not below the rank of Executive Engineer/ equivalent )
indicating the satisfactory completion for works as per the proforma enclosed in a separate sheet of
Annexure-IV.

(i) In case the contractor proposes to engage machineries and equipments as asked for in the tender
document,ownedorhiredbutdeployedoutsidetheState,he/sheisrequiredtofurnishadditional1 % EMD

/Bid Security. The entire bid security including the additional bid security shall stand forfeited in case the
contractor fails to mobilize the machineries within a week time from the date of execution of Agreement.

(iv) The contractor intending to hire/lease equipments/machineries are required to fumnish proof of ownership
from the company/person providing equipments/machineries on hire/lease along with contracts/
agreements/lease deed and duration of such contract. The contracts/agreements/lease deed should cover the
entire period ofwork.

Tenderers are required to go through each clause of P.W.D. Form F-2 (now name as P1) carefully in

Signature of Tenderer



46,

47.

48.

49.

50.

51.

52.

53.

54.

55,

56.

57.

58.

addition to the clause mentioned herein beforetendl;'izng‘

Steel shuttering & centering or seasonal sal wood planks / bullahas shall be used which shall be lined with
suitable sheeting and made leak proof and watertight.

The Department will have the right to inspect the scaffolding, centering and shuttering made for the work and
can reject partly or fully such structures if found defective In theiropinion.

Concreteshouldbemachinemixed unlessotherwiseorderedinwritingbytheExecutiveEngineer,ZP. The
contractorshouldarrangehisownconcretemixer, vibrator,pumpsetc, forthispurposeat hisowncost.

Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg. Cost of empty
cementbag@Rs.2. 38(Rupeestwoandthirty-eightpaisa)onlypereachshouldbedeductedfromthebill.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in
the execution of the work due to reasons what — so-ever and the cost of such materials will be recovered from
the bills at stock issue rates or market rates whichever ishigher.

If the contractor removes Government materials supplied to him from the site of work with a view to dispose of
the same dishonesty, he shall be in addition to any other liability civil or criminal arising out of his contract be
liable to pay a penalty equivalent to five times of the price of the materials according to the stock issue rate or
market rate whichever is higher. The penalty so imposed shall be recovered at any time from any sum that
may then or at any time thereafter become due to the contractor or from his security deposit or from the
proceeds of salethereof.

Theselected contractormaytakedeliveryofdepartmentalsupplyaccordingtohis needforthework issuedby the
Block Development Officer, Pallahara subject to the availability of the materials. The tenderer shall make all
arrangement for proper storages of materials but no cost for raising shed for storage, pay of watchman etc.
will not be borne by the Department. The Department is not responsible for considering the theft of materials
at site. It is the contractor’s risk. Under any such plea if the tenderer stops the work, he shall have to pay the
full penalty as per clause of F-2agreement.

The Department will have the right to supply at any time in the interest of work any departmental materials to
be used in the work and the contractor shall use such materials without any controversy or dispute on that
account. The rate of issue of such materials will be at the stock issue rates inclusive of storage charges or
rates fixed by the Department or current market rate whichever ishigher.
Allthematerialswhicharetobesuppliedfromblockstorewillbeasperavailabilityofstockandthecontractor will have to
bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M. S. Rods or Tor
steel/ M.S Angles, Tees and Joists etc. After the issue from the store the materials may be under the custody
of the contractor and the contractor will be responsible for its safety andstorage.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution
ofworkandtheratesquotedshouldbeinclusiveoftherunningchargesofeachplantandcostofconveyance.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest
quotation or tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974 .The
Orissa Construction Corporation will be allowed a price preference to the extent of up to 3% over the lowest
tender amount (Where their tender is not the lowest) provided they express willingness to execute the work

after reduction of rates bynegotiation.
1.03 % or the prevailing percentage of |.T. Department of the gross amount of the bill towards income tax will

be deducted from the contractor’sbill.
1% of the gross amount of the bill will be deducted from the contractor's bill towards Cess as per the Building

& Other construction Workers (RE & CS) Act,1996 & Building & Other Construction Worker Welfare Cess
Act.1996.
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The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in

support of their payment to the Block Development Officer, Pallahara with their bills, failing which the amount
towards royalties of different materials as utilized by them in the work will be recovered from their bills and
deposited in the revenue of concerneddepartment.

No part of the contract shall be sublet without written permission of the Block Development Officer,Banarpal
ortransferbemadebypowerofAttorneyauthorizingotherstoreceivepaymentonthecontractor's behalf,

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department
will not be any way responsible for the same and will not pay any cost towards the repair done by the
contractor.

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and
Royalties. Arrangement of borrow areas; land, approach road to the work site etc. are the responsibility of the
contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering
shall mean the execution or operation of the items due to standing water as well as due to percolation of
water. The quoted rates will be inclusive ofthis.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No
future complaint on this account shall be entertained.

The contractor shall not interfere with the execution of water supply or Electric fitting arrangements and any
otherworkentrustedto anyotheragencybythe departmentatanytime duringthe progressofthework.

The contractor will have to arrange for water supply for all works and make sanitary arrangements at own cost
for his labour campus. Contractor has to arrange adequate lighting arrangements for night work whenever
necessary at his owncost.

Balling out water from the foundation either rain water or sub soil water if necessary should borne by the
contractor. No payment will be made for bench marks, level pillars, profiles and benching and leveling ground
where required. The rates quoted should be the items of work inclusive this incidental items ofwork.

All the quantities mentioned in the schedule are combination for ground floor land multi floors in case multi
storied buildings the rates should be through for the same unless otherwise mentioned in the schedule of
guantities for individualitems.

All fittings for doors and windows if supplied by the contractor should be best quality and should got appreved
by the Executive Engineer before their use on thework.

Payment for variation in price - (Vide Works Department Memorandum No-12073 /W dt. 7.4.1986 and No-
21369 dt.25.09.91)

(i) “Ifduringtheprogressoftheworkthepriceofanymaterialincorporatedinthe  workincreasesordecreases as a
result of increase or decrease in the average wholesale price Index (all commodities), and the contractor
there upon necessarily and properly pays in respect of that materials (incorporated in the work) such
increased or decreased price, then he shall be entitled to reimburse or liable to refund quarterly as the
case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in between
the Average wholesale Price Index (all commodities) which is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened, as per the formula
indicatedbelow:-

Formulatocalculatetheincreaseordecreaseinthepriceofmaterials.
Vm=0.75 x Pm x R x (i -io}
100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in
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the price of thematerials.
R = The value of work done in Rupees during the quarter under consideration,
io = The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened
(as published in R.B.l. bulletin from time to time.)
i=TheAverageWholesalePricelndex(allcommodities)forthequarterunderconsideration, PM=

Percentage of materials component as per sub-clause of thisclause.

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of
increase or decrease in minimum wages for labour prescribed by Government and the contractor
thereupon necessarily and properly pays in respect of labour engaged on execution of the work such
increased or decreased wages then he shall be entitled to reimburse or liable to refund quarterly, as
the case may be such an amount as shall be equivalent to the 75% plus or minus difference in

between the minimum wages for labour which is operating for the quarter under consideration and

that operated for the quarter in which the tender was opened as per the formula indicated below.

Formula to calculate the increase or decrease in the price ofLabour,

VI=0.75xPIxR x (i -io)
100 io
VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in

the minimum wages rate of labour.
R = The value of work done in Rupees during the quarter under consideration.
io =The minimum wages for labour as prevailed during the quarter under consideration in which the
tender was opened.
i= The minimum wages for labour prevailed during the quarter under consideration.

PL= Percentage of labour component (as per sub-clause}).
« Similarly, if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oif being

the representative item for the price adjustment) increases or decreases as a result of the price
fixed thereforbytheGovernmentoﬂndiaandtheContractorthereuponnecessariIyandproperlypays
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Contractors Suppl —I
Category of : S . ’f";"o - Departmental
Works. % SaRour _ R Supply of materials,
Materlals.
Irrigation works B
a) Structural works. 20% 30% 6% 45%
b) Earthwork, Canal work, =4
Embankment work etc,. 20% 60% 5% 15%
(R&B) Works
a) Bridge works 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
¢) Building works 30% 30% 5% 35%

such increased or decreased price towards Petrol, Oil and Lubricants used on execution of the work,
then he shall be entitled to reimburse or liable to refund, quarterly as the case may be, such an
amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L.
which is operating for the quarter under consideration and that operated for the quarter in which the
tender was opened as per the formula indicated below :

0.75xK> R (D2 -Dv)
Kl= X
100 D4
Kl = Increase or decrease in the cost of work during the quarter under consideration due to changes

in the price of P. O.L.

R = the value of work done in Rupees during the quarter under consideration.

D= Average Price per liter of diesel oil which was fixed by the Government of India
during the quarter in which the tender was opened.
D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

Kz= Percentage of P. Q. L. component as per sub-clause.

« Thefollowingshallbethepercentageofmaterials, labourandP.O.L.componentforreimbursement/
refund on variation in price of material, labour and P. O. L. asper

Sub- classes (a), (b) and (c) of this Clause.

(* where brick is supplied by the Department, it should be 20 % instead of 30%)
+ VideWorksDepartmentletterNo-21369dated-22.09.91 thereimbursement/refundonvariationinprice of
materials, labour and P. O. L. as per sub-clauses (a), (b) and (c) of this clause shall be applicable in the
followingmanner.
“intermofaforesaidescalationclause,wheretheperiodforcompletionoftheworkasstipulatedintheagreement
islessthanoneyear,noescalationadmissibleatall incaseofworkwherethestipulatedperiodofcompletionis one year and
more escalation on account of price variations is admissible only for the remaining period after excluding the one
year period thereof, provided that the work has been carried out by the contractor in terms of the relevant
provisions of the agreement. In the situation, where the period of completion initially stipulated in the agreement
was less than one year and subsequently the completion period has been validly extended on the
groundthatthedelayincompletionoftheworkisnotattributabletothecontractorandintheresultthetotalperiod  including
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the extended period stands at one year or more, escalation is admissible only for the remaining period after
excluding the first one year period there from" :
+ The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of account and
other documents as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by a duly authorized representatives of Govt. and further, shall at the request of the
Engiheer—in-Charge furnish, verified in such a manner as the Engineer-in-Charge may require any document kept
and such other information as the Engineer-in-Charge may require . The contractor shall within a reasonable time
of his becoming aware of any alteration in the price of such material, wages of labour and/ or price of P.O.L. give
notice thereof to the Engineer-in-Charge stating that the same is given pursuant to this condition together with an
information relating their to which he may be in a position tosupply.
After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing
building if found necessary and bear the entire cost of suchtest.
Department will not supply any materials what so ever for the work. The tenderers shall be financially solvent
and stable for advance procurement of all materials required for the work vide Govt. of Odisha, Finance
Department Memo No.48443/F Code-46/95dt.11.12.1995.
All reinforcement cement concrete works like lintels, column, beam, chajja, roof slab, grid slab and other such
works should be finished smooth and no extra charges for plastering if required shall be paid by the
department.
No claim for carriage of water what-so-ever will beentertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice at his cost if
the work as shown in the tender exceeds Rs.2,50,000/-. The apprentices will be selected by the Chief
Engineer. The period of employment will commence within one month after the date of work order and would
last till the date, when 90% of the work is completed. The fair wage to be paid to the apprentices should not
be less than the emolument of personnel of equivalent qualification employed under Government. The
number of apprentices to be employed should be fixed by the Chief Engineer in the manner so that the total
expenditure does not exceed one percent of the tendered cost of thework.

Under no circumstancesinterestischargeableforthe duesoradditionalduesifanypayableforthework.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes
executionofworkthroughlabourshouldproducevalidlicensefromlicensingauthoritiesoflabourDepartment.
Sample of all material - The contractor shall supply sample of all materials fully before procurement for the
work for testing and acceptance as may be requiring by the concerned Executive Engineer. Charges for
testing will be borne by thecontractor.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above
possible changes and payments is to be made as per clause |l of the P-1Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as
laid down in Odisha Detailed Standard Specification, Odisha P.W.D. Code, National Building code and
CPWD specifications are also binding on the part of thecontractor.

The machineries, if available, with the department may be supplied on hire as per charges noted in the
enclosed statement subject to the condition that the contractor will execute in advance an agreement with the
Engineer-in-Charge

In the event of any delay in the supply of Department machineries for unavoidable reasons, no extension of

time will be granted to the contractor under anycircumstances.

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the
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contractor only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience
to the Department. The Sanction of the Addl. P.D (Tech) shall be necessary in each case. The contractor
shall arrange his programme of work according to the availability of the plant & machinery & no claim will be
entertained for any delay in supply by the Department. An agreement shall be entered In to by the contractor
to the effect that these hire charges are recoverable from the bills of the contractor regularly and the final
payment for the work including refund of security deposit will not be made until the total amount due to the
Government on account of hire of machinery etc. is recoverable in full. Full amount of hire charges due from
the contractor at any contract at any time shall be recovered from his next subsequent bill .All transit and
incidental charges in connection with the dispatch of tools and plants and machineries from workshop shed/
deposit return there to, will be borne by the contractor .The hire charge shall be recovered at the prescribed
rates from and inclusive of the date, the plant and machinery is made over up to and inclusive of the date of
its return, even though the same day it may not have been utilized for any reason except for a major break
down which may take more than 72 hours for repairs. The contractor shall immediately intimate in writing to
the Engineer —in-charge when any plant or machinery goes out of order requiring major repairs .The hire
charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring similar
preparation the working hour will include the time required to make up the boiler temperature and bring plant
to the operating conditions before the actual start of work .The machine will work in shifts of 8 hours each.
Extra charges towards overtime wages of any of the operating and maintenance staff will be livable. These
charges will be fixed by the Engineer-in-charge from time of time. In no case the tools and plants shall be
operatedbeyond8hoursinanyshiftwithoutpriorwrittenpermission of the Engineer-in-charge. Thecontractor shall
release the plant and machinery as and when required for periodical servicing and maintenance. He shall also
provide for any labour and water source for washing the plants. In the case of Concrete mixtures, pavers and
similar such type of equipments, the contractor shall arrange to get the hopper cleaned and the drums etc.
washed at the close of work each day .The plant and machinery once issued to a contractor shall not be
returned by him on account of lack of arrangement of labour and material etc. on his part. The same will be
returned only when they do not require or when in the option of Engineer-in-charge the work or a portion of
work for which issued is completed .The tools and plants shall while in transit and in the custody of contractor
be at his sole risk and responsibility for damages and / or loss except fair wear and tear. The damage or loss
as assessed by Engineer-in-charge shall be made good by the contractor. In the event of a disagreement as
to the extent of damage or the value of article lost, the decision of superintending Engineer shall be final. The
contractor shall on or before the supply of plant and machinery sign an agreement in indemnifying the Govt.
against loss or damage to the machine. The Contractor shall also be responsible for any claim for

compensation for loss of life, injury or damages to property etc. arising from any cause what-so- ever. The
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contractor shall provide full time choukidar for guarding the plant and machinery at site. If the articles are not

returned within the date originally specified or extended by the Engineer-in-charge, in addition to the normal
hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is
not returned. such period will be treated as working time In the event of the non-return of the machinery, the
full value of the articles at the current market price will be recovered from the contractor's outstanding bills or
any bills that may become due in respect of his other work under the state public works Department. The

decision of the superintending Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached.

Log Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his authorised agent

daily.Incaseofcontractorconteststhecorrectnessoftheentriesand/orfailstosignthelogbook,the

decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be calculated according

to the entries in the logbook and will be binding on the contractor.
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS &PLANTS .

between (here-in-after referred to as “the hirer" which expression shall unless excluded by or repugnant to the context
include his heirs, executors, administrators and assigns) of the one part and the Govt, of Origsa (here in after referred
to as the Governor which expression shall unless excluded by or repugnant to the context include his successors in

office as assigns) of the otherpart.
Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa Govt. and more
particularly specified in the schedule here under between here in after referred to as “the tools and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here

in after mentioned.
Now it is here by and between the parties here to as follows:-

@

(b)
(©)

(d)

(e)

®
(9

In consideration of agreement that hire charges be recovered from their bill for work executed on which this
machinery will be used or any other than standing in the names of contractors in the book of the Department
or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be
computed from the date of delivery of the tools and plant to the hirer at the P.W. Department workshop at
Angul.

The rate of higher charges will be as mentioned in the scheduleattached.

The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of
without the previous written approval of theEngineer-in-charge

On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works
Department.&workshop/storeatAngulinthesamegood conditioninwhichtheywerereceivedbyhim.

In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer
shall without prejudice and any other liability pay to the Government on account equivalent to the rate of hire
specified for the working period and an increase of ten percent.

The tools and plants shall be open for inspection at all times to the officers of theGovernment.
Thehirershallnotoperatethetoolsandplantssohired formorethanoneshift/twoshiftsof8hourseachper day without
the prior sanction of the Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid
limit without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges
as well as over time charges for staff for such excess operation at the rate approved by the Engineer- in-
charge from time totime.

Incaseofbreakdown, repairableatthesitewithinaperiodofthreedayshirechargesasspecifiedinthe  schedule

will be levied except in case of majorrepairs.

Normally the tools and plants will be supplied with operatingstaff.

Thehirershallberesponsiblefor anyclaimsforcompensationfor |ossoflife,injuryordamagetopropertyetc. arising
due to any causes what-so-ever during the period of the machinery is in hischarge.

All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for
the period of hire shall be defrayed by thehirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools
and plants during the period of hire. The cost recoverable from the hirer shall be the full replacement value as
determined by the Engineer-in-charge .In the event of any loss or damage not being made good by the hirer
to the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good himself such loss

or damage and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge such an
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amount as shall be necessary to make good the loss or damage failing which the same will be recovered from
his dues as in case of hirecharges.

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be
entitied to demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours
from the date of receipt of such order in writing .In case of fallure on the part of the hirer to comply with such
order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the
tools and plant are detained provided that the maximum penalty shall not exceed the cost replacement of the

tools and plants .
(n) In case of any disputes between the hirer and the Government the decision of the Superintending Engineer

shall befinal.
(0) This agreement shall be operated by the Engineer-in-charge on behalf of the Government and the term

Engineer-in-charge shall include all officers duly authorised by him to exercise powers on hisbehalf.

SCHEDULE
Serial No. Description No. Amount of Remarks.
and Nameof hire per
Thearticles. hour.

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State
have set their respective hand, the day and the year here in above written.

Signed by:
1. 2,

Signed sealed and delivered in the presence of
1 2.

84, Under Section 12 of the contract labour regulation and abolition Act 1970 the contractor who undertakes
execution of work through labour should be produced valid license from licensing authority of labour

Department.

85. The K.B. brick should be well burnt and good quality. The bricks should be approved by the Engineer-in-
charge before use in the work and should confirm the minimum strength as per National BuildingCode.

86. Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging
to the State of Orissa. Special class contractor shall employ under him one graduate Engineer and two
Diploma Holder belonging to the state of Orissa . Like wise ‘A’ class contractor shall employ under him one
Graduate Engineer or two Diploma Holders belonging to state of Orissa. The contractor shall pay to the
Engineering personnel monthly emoluments, which shall not be less than the emoluments of the personnel of
equivalent qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders if
such help is sought for by the contractor .The names of such Engineering personnel appointed by the
Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Super Class, Special Class or ‘A’ class Contractor shall be
accompanied by an employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as per the bill
has been supervised by him (vide Works Department No. Codes M-22/91-15384 dated 9.7.91).

87. It is the responsibility of the contractor to procure and store explosive required for blasting operation.

Signature of Tenderer



88.

89.

90.

91,

92.

93.

94,

95.

21

Department may render necessary possible help for procuringlicense.

If further necessary information is required the Executive Engineer, (R&B) Division, Angul will furnish such, it
must be clear understood that the tender must be received in order and according to theinstruction.

The contractor should arrange the materials like Steel, Cement etc. of approved quality and specification at
his own cost for completion of the work with the time schedule. No extension of time will be granted on the
application of the contractor due to delay in procurement ofmaterials.

Though Departmental issue of cement and steel has indicated, it may not be taken as hinding. The contractor
must have to arrange by themselves cement, steel bitumen and every sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratory and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained infuture.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock.
For payment of reinforcement, the steel including plates etc. shall be measured in length of different diameter,
size and specification as actually used (including hooks and cranks )in the work correct to an inch or cm. And
their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed
by the Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for
measurement andpayment).

Amendment of existing Clauses :- By admission of a tender for the work , a tenderer will be deemed to
have satisfied himself by actual inspection of the site and locality of the work, about the quality and availability
of the required quantity of material including the wheat/ rice referred to above, medical aid, labour and food
stuff etc., and that rates by him in the tender will be adequate to complete the work according to
thespecificationsattachedtheretoandthathehadtakenintoaccountallconditionsanddifficultiesthatmaybe

encountered during its progress and to have quoted rates and materials with taxes , octroi ,other duties, lead,
lifts, loading and unloading, freight for all materials and all other charges necessary for the completion of the
work, to the entire satisfaction of the Engineer-in —Charge of the work and his authorized subordinates. After
acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

From the commencement of the works to the completion of the same, they are to be under the contractors
charge. Thecontractoristobeheldresponsibletomakegoodallinjuries,damagedandrepairsoccasionedor rendered
necessary to the same by fire or other clauses and they hold the Govt. of Orissa harmless for any claims for
injuries to person or structural damages to properly happening from any neglect, default, want of proper care
or misconduct on the part of the contractor or any one in his employment during the execution of the work.
Also no claim shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other
calamity whether natural or incidental and damages so caused will have to be made good by the contractor at
his own cost.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order
book to the contractor to be kept at the site of the work with pages serially numbered. Orders regarding the
work whenever necessary are to be entered in this book by the DRDA. Officer-in-Charge with their dated
signatures and duly noted by the contractor or his authorized agents with their dated signature. Orders
entered in this book and noted by the contractor's agent shall be considered to have been duly given to the
contractor for following the instructions of the Department. The order Book shall be the property of the DRDA.
and shall not be removed from the site of work without written permission of the Engineer (Addl.PDTech) and
to be submitted to the Engineer-in-charge everymonth.

The contractor shall make requisition of claim book from the date of commencement of the work from the
Department and shall maintain in proper block form with pages serially numbered in order to record items of
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works are not covered by his contract and claimable as extra. Claims shall be entered regufarly in this book
under the dated signature of the contractor or his duly authorised agents at the end of each month. A
certificate should be furnished along with the claim to the effect that he has no other claim beyond this claim
up-to-date. If in any month there are no claims to record, a certificata to that effect should be furnished by the
contractor in the claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly
by 10" and 16" days of each month for orders of the Engineer-in-Charge or competent authority. Claims not
made in this manner or the claim books not maintained from the commencement of the work are liable to be
summarily rejected. The claim book is the property of the block and shall be surrendered by the contractor to
the Engineer-in-charge after completion of the work or before recession of the contract by the Depariment
which ever is earlier forrecord.
Numberoftestsasspecifiedinl.R.C./MORT&H/I.S.Ispecificationrequiredfortheconstructionofroads

/bridges /buildings or any other structural works will be conducted in any Govt. Test House / Departmental
laboratories/reputed material testing laboratory as to be decided by the Engineer-in-charge. Testing charges

including expenditure for collection / transportation of samples /specimens etc. will be borne by the contractor.

The collection of samples and testing are to be conducted for both prior to execution and during execution as
may be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the
contractor.

Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests
as per IRC requirements at his own cost for providing sufficient opportunity for checking from time to time.
Engineering personnel of the executing agency should be present at work site at the time of visit of high level
inspecting officers in the rank of super tending Engineer and above. After completion of the road in all
respects the road furniture should be affixed by the executing agency indicating locations like school, hospital,
No-hornetc.

The tenderer should furnish information regarding current litigation, debarring / expelling of the applicant or
abandonment of work by the applicant in Annexure-V.

The information furnished must be sufficient to show that the applicant is capable in all respects to
successfully complete the envisagedwork.

The contractors / Firms shall be responsible for the defect liability period for three years from the date of
completion of the project.

In case the 1%t lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for black
listing the tenderers shall also be taken apart from disincentivising thetenderer.

Specialconditions.
(a) The tenderers while submitting their documents along with the rates of items of Tender will submit an

affidavit that all the documents and papers submitted by him are genuine and authentic including the
Bank Guarantee submitted byhim.

(b) After completion of the road in all respects road furniture should be affixed by the executing agency
indicating locations like School, Hospital, No-hornetc.

(©) In case the contractor proposed to engage machineries/fequipments as asked for this work own or
hired but deployed outside the state he/she is required to furnish additional 1% E.M.D./Bid security.
The entire Bid security including the additional Bid security shall be stand forfeited in case the
contractor failed to mobilize the machineries with the stipulated time as perthe Bid documents.

(c) The tenderer intending to hire/lease equipments/ machineries are required to furnish proof of ownership
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from the company/person providing equipments/machineries on hire/llease alongwith the

contracts/agreements/lease deed and duration of such contract.

108. ADDENDUM TO THE CONDITION OF PICONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-
21. Progress of work and Re-schedulingprogramme.

2.1.1. The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the successful
contractor. The issue of the letter of acceptance shall be treated as closure of the Bid process and
commencement of thecontract.

2.1.2.  With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge for
approval a Programme commensurate to Clause no. 2.1.3 showing the general methods, arrangements, and
timing for all the activities in the Works along with monthly cash flowforecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which
the time allowed for any work exceeds one month to complete, 1/4%h of the whole time allowed under the
contract has elapsed, ¥ of the whole of the work before % of the whole time allowed under the contract has
elapsed, 3/4Mofthewholeoftheworkbefore3/4Mofthewholetimeallowedunderthecontracthaselapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform
to the programme to which consent has been given the Contractor shall produce, at the request of the
Engineer-in-Charge, arevisedprogrammeshowingthemodificationstosuchprogrammenecessarytoensure
completion of the works within the time for completion. If the contractor does not submit an updated
Programme within this period, the Engineer-in-Charge may withhold the amount of 1% of the contract value
fromthenextpaymentcertificateandcontinuetowithholdthisamountuntilthenextpaymentafterthedateon which the
overdue Programme has beensubmitted.”

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining work including any changes to the
sequence of theactivities.

2.1.6. The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor's obligations. The
Contractor may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised
Programme is to show the effect of Variations and CompensationEvents.

2.2. Extension of the CompletionDate.

2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the essence of the
Contract. The execution of the works shall commence from the 15" day or such time period as mentioned in
letter of Award after the date on which the Engineer-in-Charge issues written orders to commence the work or
from the date of handing over of the site whichever is later. If the Contractor commits default in commencing
the execution of the work as aforesaid, Government shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance guarantee / Security deposit
absolutely.

2.2.2. As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart
foreachmilestoneandgetitapprovedbythe Department.The Chartshallbepreparedindirectrelationtothe time
stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the
dates of commencement and completion of various trades of sections of the work and may be amended as
necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the contract documents, and further to ensure good progress during the execution of the work, the
contractor shall in all cases in which the time allowed for anywork, exceeds one month (save for special jobs
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for which a separate programme has been agreed upon) complete the work as per milestone given in contract

data.
2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to

prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the

Engineer-in-Charge to proceed with theworks.

i) Force major,or

i) Abnormally bad weather,or

iii) Serious loss or damage by fire,or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of the trades
employed on the work,or.

V) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing
work not forming part of theContract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the

Intended Completion Date without the Contractor taking steps to accelerate the remaining work
and which would cause the Contractor to incur additional cost,or
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is

beyond the Contractorscontrol.

2.2.4. Requestforrescheduleandextensionoftime,tobeeligibleforconsideration,shallbemadebytheContractor in writing
within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension isdesired.

2.2.5. Inanysuchcaseafairandreasonableextensionoftimeforcompletionofworkmaybegiven.Suchextension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of
such request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and
reasonable extension by the Engineer-in-Charge and this shall be binding on thecontractor.

2.3. Compensation forDelay.

2.3.1.  If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear
the site on or before the contract or extended date of completion, he shall, without prejudice to any other right
or remedy available under the law to the Government on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Superintending Engineer (whose
decision in writing shall be final and binding) may decide on the amount of tendered value of the work for
everycompletedday/month(asapplicable)thattheprogressremainsbelowthatspecifiedinClause2orthat the work
remainsincomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified. Compensation @ 1.5% per month of for delay of work, delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under this condition shall
not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of items of work
for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor

under this or any other contract with the Government. In case, the contractor does not achieve a particular

milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount
shown against that milestone shall be

Withheld, to be adjusted against the compensation levied at the final grant of extension of time.
Withholding of this amount on failure to achieve a milestone, shall be automatic without any notice to the
contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s),
the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent

milestone(s),amountmentionedagainsteachmilestonemissedsubsequentlyalsoshallbewithheld.However no
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interest whatsoever shall be payable on such withheldamount.

2.4, ManagementMeetings.

2.4.1. EithertheEngineerortheContractermayrequiretheothertoattendamanagementmeeting. Thebusinessof
management meetings shall be to review the plans for remaining work and to deal with matters raised in
accordance with the early warningprocedure.

2.42. The Engineer shall record the business of management meetings and is to provide copies of his record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken tobe
decided by the Engineer either at the management meeting or after the management meeting and stated in
writing to all who attended themeeting.

Clause-2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract (Amendment as per letter
No.10639 dt 27.05.2005 of Works Department, Orissa ):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the Executive
Engineer shall be conclusive evidence), 20% of the value of left over work will be realised from the contractor
as penalty.

2.5 Amendment as per letter No.8310 dt.17.5.2006 of Works department,Orissa
No incentive should be paid for this work,

2.6 Clause-31(a)(ii) of percentage Rate P1 Agreement:-Codal/contractual provisions for payment of
differential cost of Steel, Cement & bitumen. (Amendment as per letter No.5608 dt 3.4.07 of Works
Department,Orissa):-

Where original contract period is one year and above, increase/decrease of cost of Steel, Cement & Bitumen are to be
paidfrecovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
mare than Rs.50, 000/- and with prior approval of the EIC/ Chief Engineer (as the case may be) when the claim is upto
Rs.50, 000/-. Recovery in case of decrease shall be made by concerned Executive Engineer from the contractor
immediately.

The cost shall be determined as follows:-

Steel Rate as fixed by Steel Authority of India Ltd.(SAIL)
Cement...... Average factory price of three manufacturer of cement inside thestate.
Bitumen ... Rate as fixed by Indian Oil Corporation{lOC).

Clause — 31(a)(iii) of P1 Contract:-

Where original period of contract is more than six months & below one year increase/decrease of cost of Steel, Cement &
Bitumen are to be paid/ recovered. Payments in case of increase are to be made with prior approval of Government when
the total claim is more than Rs.50,000/- and with prior approval of the EIC/Chief Engineer (as the case may be) when the
claim is upto Rs.50,000/- subject to the fulfilment of the conditions mentioned below:-

(i) Cost shall be determined asfollows:-

Steel ...... Rate as fixed by Steel Authority of India Ltd.(SAIL)
Cement... ... Averagefactorypriceofthreemanufacturerofcementinsidethestate.
Bitumen...... Rate as fixed by Indian Oil Corporation{lOC).

(i) Cost of the project should be more than Rs.50.00Lakhs. However, the differential cost on such materials

may be paid to the contractors after deducting the hike percentage amount in the tender for those materials
from the calculated amount of differentialcost.

(i) Contractors have to submit the vouchers showing procurement from an authorised dealer for the said work
within 28days before utilisation of Steel, Cement &Bitumen.

@iy Differential cost will be allowed only for the original agreement period; but not for the extended period even
though it might have been validly extended.

(iv) Differential cost will be allowed only after successful completion of the work as per the approved work
programme.

(v) Stipulations contained in existing Clause31(f).

Recovery in case of decrease shall be made by concerned Executive Engineer from the contractor immediately.
Clause-31(e) of P1 Contract:-

Vide Works Department letter No.21369 Dt.25.9.91, the reimbursement/refund on variation in price of materials (except
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steel, cement & bitumen which will be governed as per Clause-31a-ii & a-iii), labour and P.O.L. as per sub clauses (a-i),
(b) and (c) respectively of this Clause-31 shall be applicable in the following manner:

“In terms of the aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year, no escalation is admissible. In case of work where the stipulated period of completion is one year and
more, escalation on account of price variation would be admissible only for the remaining period after excluding the first
one-year period thereof provided the work has been carried out by the contractor in terms of the relevant provision of the
agreement.Inthesituation,wheretheperiodofcompletionisinitiallystipulatedintheagreementislessthanoneyearand
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is
not attributable to the contractor and in the result the total period including the extended period stands at one year or more
escalation is admissible only for the remaining period after excluding the first one year period therefrom.

109. SPECIAL CONDITIONS:-Thecontractors/Firmsshallberesponsibleforthedefectliabilityperiodfor12
months from the date of completion of theproject.
110.  ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish thefollowings.

A) Required E.M.D as per the clause No.13.

B)Copy of valid Registration Certificate, Valid VAT clearance certificate, Valid Service Tax registration
certificate / Service Tax clearance certificate, certificates, PAN card along with the tender documents is
mandatory and furnish the Original Registration certificate, VAT clearance certificate, Valid Service Tax
registration certificate / Service Tax clearance certificate, certificates and Pan card, for verification within 2
(two) days of opening of the tender before B.D.O Banarpal as per ClauseNo.08.

C) Information regarding current litigation, debarring / expelling of the applicant or abandonment of workby
the applicant in Annexure-Vand affidavit to that effect including authentication of tender documents and
Bank guarantee in Annexure-l.

D) Engineer contractor desirous to avail the facility of exemption of EMD is required to submit an affidavit to

the effect that he/she has not yet availed the facility for more than two works during the current financialyear.

The name of work for which and the authority to whom the tender have been submitted, must be mentioned
in the affidavit failing, which the tender will be rejected.

N.B.:-

« Bidder can submit one tender paper for a particular work. Submission of more than one tender paper by a
bidder for a particular tender will be liable for rejection of all such tenderpapers.

e IfthecontractorhasomittedtoquotetheratebothinfiguresandwordstheTenderwillbesummarily rejected.

Total: - 110 (One Hundred ten) clauses only.

ANNEXURE -1
AFFIDAVIT
| Sri aged about yrs.,
Slo , Vill- , PO- ;
Dist- do hereby solemnly affirm & state as follows:
1. The undersigned do hereby certify that all the statements made in the required attachments

are true and correct for the work “
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The undersigned also hereby certifies that neither our firm M/s nor any of its
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project

work in India nor any contract awarded to us for such works have been rescinded during the
last five years prior to the date of thisbid.

The undersigned hereby authorized and request (s) any bank, person, firm or Corporation

to furnish pertinent information as deemed necessary and as requested by the Department
to verify this statement or regarding my (our) competency and generalreputation.

The undersigned understands and agrees that further qualifying information may be

requested and agree to furnish any such information at the request of theDepartment.

Signature of Tenderer
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'.' . =
CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related/not related™ to any officer of P.W.D of the rank

of Assistant Engineer & above and any officer .of the rank of Assistant / Under Secretary and
above of the Works Department, Govt. of Orissa I/We* am/are* aware that, if the facts
subsequently proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D
and security deposit and 1/We* shall be liable to make good the loss or damage resulting from
suchcancellation.

I/We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*} - Strike out which is not applicable

Signature of the Tenderer
Date:-
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LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK

List of plants and equipments Renudrament
Concrete Mixture 1 Nos
Vibrator 2 Nos
Water Tanker 1 No
Generator 1No
Tractor 1nos

Signature of Tenderer

Signature of the Tenderer
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WORKING EXPERIENCE

ANNEXURE-IV

Work performed as prime Contractor (in the same name and style) on construction works of a similar nature and volume over the last five years from
the date of receipt of this bid. Attach certificate from the Engineer-in-Charge not the below rank of Executive Engineer or equivalent.

Year wise value

Date K
of of work doneas | Remarks
i explaining
Project Name of Description Value of Contract issue Stiptiated paLaldate per i
Name Employer of work Contract No of date of of A
completion, completion. Amount | for pelay,
work i A
i Year (Rs. In | ifany
order lakh)
1 2 3 4 5 6 7 8 9 10 1
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ANNEXURE-V

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING
OF TENDERED OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderercurrentlyinvolved Yes
/ No in any litigation relating tothe
works.
b) If yes: give detalils:

2. a) Has the tenderer or anyofits Yes
/ No constituent partners beendebarred/
expelled by any agency in
India during the last 5 years.

3. a) Has the tenderer or anyofits Yes
/ No constituent partners failedto
perform on any contract work
in India during the last 5 years.

b) If yes, give details:
Note:
If any information in this schedule is found to be incorrect or concealed, qualification
application will be summarily be rejected.

Signature of the Tenderer



BILL OF QUANTITIES ( BOQ)

Tender Inviting Authority ;-

Block Development Officer , Banarpal , Dist;- Angul

Name of the work :-

Construction of Boundary Wall for Protection of the Govt. Land
at Kumanda Gramapanchyat of Banarpal Block.

Name of the Contractor :-
Amount Amount in words
I.N¢ Description of work Quantity| Unit Rate Rs)
s.
1 2 3 4 5 6 7
1
Earth work Excavation of foundation in hard soil
pr‘tgr;':ll\.rffl.ly S|0(I;: _wuthln Sgn; Inltllal Ieac; atl)nd ‘L.‘Sm Rupees Ninty Nine
O L s S oY 368.59|Cum. 270.90 99,850.00 | Thousand Eight Hndred
clods to maximum 5cm to 7cm and laying in fifty only )
layers not exceeding 0.3m in depth and as per
the direction of the Engineer-in-charge.
g Filling in foundation and plinth with sand well
rva;e;;ed j:ld racnlmmed m::t!udmgdcct)st, cor}velgl,'ance, Rupees One Lakh Twenty
St L A L R 184.42|Cum. 650.80 | © 1,20,021.00 | Thousand Twenty one
materials, cost of all labour, sundries, T&P only )
required for the work etc. complete in all respect
as per direction by the Engineer in charge.
3
Providing and laying plain cement concrete of
proportion (1:3:6) in foundation and floors using 4
cm. size black hard crusher broken granite stone
metal and screened and washed sharp sand for
mortar of approved quality and from approved Rupees Three Lakhs
quarry including hoisting, lowering, laying Seventy Three Thousand
concrete, ramming, watering and curing etc. ol sblieim. 6.088.90 3,73,466.00 Four Hundred Sixty Six
complete to required levels laid in layers not only )
exceeding 15 cm. thick in each layer including
cost, conveyance, royalties, taxes of all materials
and cost of all labours, T&P etc complete as per
the direction of the Engineer -in —charge
4 | Providing & Laying Reinforced Cement Concrete
work of M-20 grade with 20 mm & down grade
black hard granite(crusher broken ) stone chips
including cost of all Materials ,Labours , T&P 3
,curing etc. complete ( Excluding the Cost of
Reinforcement ) .
Rupees Four Lakhs Ninty
77.03|Cum. 6,452.90 4,97,035.00 | Seven Thousand Thirty
a) [Column Base Five only)
Rupees Five Lakhs forty
30.47|Cum. | 17,953.70 5,47,027.00 | Seven Thousand Twenty
b) |Column & Beam Seven only )
Block De
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Rupees Four Lakhs

65.70/Cum. | 7,316.70 | * 4,80,730.00 | Eighty Thousand Seven
Hundred Thirty only )

Plinth Bend .

Rupees One Lakh Seven

7.92(Cum, |'13,808.70 (" 1,07,791,00 Thousand Seven
Hundred Ninty one only )

Chajja & Roof Slab
Supp]ying fitting & placing .uncoated HY%D bar Rupees Eleven Lakhs
~ reinforcement completein proper position 138.56|Qtl " 8,523.26 | ' 11,80,962.00 | Eighty Thousand Nine
including cost of binding wire 18 to 20 gauge as Hundred Sixty Two only )

per the direction of engineer in charge .

1st class fly Ash Bricks masonary work in

Superstructure throughly soaked in water with Rupees Thirteen Lakhs
cement mortar(1:6) including scaffoldings 242.50{Cum. | 5451.60 | * 13,22,013.00 | Twenty Two Thousand
,racking out joints ,curing ,etc complete as per Thirteen only )

specification /drawing and as per the direction of
the Engineer -in-charge .

16mm. Thick cement plaster in cement mortar (1:6)

finishing smooth to in side smooth surface of Brick Rupees Three Lakhs
wall after racking out the joint including watering & 1314.06/Sqm 273.20 359002.00| Fifty Nine Thousand
curing with cost, conveyance,royalitues and cost of all Two only )

labour charges including necessary scaffoldings etc.

as per the direction of Engg-in-charge ..

12mm. Thick cement plaster in cement mortar (1:6)

finishing smooth to out side smooth surface of Brick Rupees Two Lakhs Forty
wall after racking out the joint including watering & 1314.06|Sgm 189.90 249540.00 Nine Thousand five

curing with cost, conveyance,royalitues and cost of all hundred forty only )

labour charges including necessary scaffoldings etc.
as per the direction of Engg-in-charge ..

6mm thick cement plaster in cement mortar (1:4)
to R.C.C surfaces finished smooth including
closed deep chipping & slurry treatment Rupees forty five
includingcost ,conveyance & royality of materials 214.5015qm 1040 A505-09 Thousand sixty Six only)
etc. complete as per the direction of Engg-in-
charge .

Finishing wall with Weather coat of approved

shade on new work 2 coats to give an even Rupees Two Lakhs fifty
shade including cost of brushes and putty but 2842.63|Sqm 88.70 252141.000 Two Thousand one
including cost of paint as per the direction of hundred forty one only )

Engg-in-charge .

Rupees One Lakhs

Wall Priming one coat of new work with wall
Seventy Six Thousand

water bound primer in Plaster surface of
approved shade as per the direction of Engg-in- 2842621 Sqm , gel 178243.09 Two hundred forty three
charge . only )

Signature of Contractor Block De icer
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/' including cost, conveyance ,taxes and all labour 316.46|Kg 126.00 39558.00

JJproviding & Fixing G.I Grill in window & door
[ 12[charges etc, complete .

Rupees Thirty Nine
Thousand Five hundred
fifty eight only )

y Painting 2 i i 2
& apprgvedcgita\:ivtgh;irr]\?g: zltzaéztrfgl‘z;ago;;rw 18.90|Sqm 219.60 4150.00 ?nuep erﬁjsnzfgg fif-lt‘;ozi?;;]
13 direction of Engg-in-charge .
Total = T e e e
Total Tendered amount excluding GST Total = 58,54,595.00
Total = 13 (Thirteen Item Only)
Quoted rate by the Tenderer
1|( ) Percentage Excess over the Total Estimated Value
2|( ) Percentage Less over the Total Estimated Value
3|( ) Percentage at par with the Total Estimated Value

Quoted amount in FIGQUIES RS ........oooiiiiiiiiii
Quoted amount in words - Rupees
NO. Of COMTECHONS ... vvverreeimrmrre e e e e e

No. of Overwriting ...............................................

Signature of Contractor Block De icer
Ba al Block



