



District Mineral Foundation Trust

Angul, Odisha, PIN – 759122

Tele: 06764 – 230745

E – mail: dmfangul@gmail.com



Notice No. 82


Date 12/01/2026

Corrigendum Notice

Ref.: Eol No. – 1099 /DMFT dated 20.12.2025

Clause No.	Original Terms & Conditions / Requirement	Revised / Changed Requirement / Clarification
G1 / Page - 12	The bidder must be a Central / State Public Sector Undertaking (PSU), Government of India / States Enterprise, registered in India under the Indian Companies Act 1956/ 2013 and must have a minimum 10 (ten) years of experience with a working history in Eastern & South Eastern regions as on Bid Due Date.	<u>No Change.</u>
B.i / Page No - 16	<u>Ernest Money Deposit (EMD):</u> An EMD of Rs.10,00,000/- (Rupees Ten Lakh) only in shape of minimum 03 years Bank Guarantee duly pledged in favour of the "Collector & Chairman - cum – Managing Trustee, DMFT, Angul" must be submitted along with the proposal.	<u>No change.</u> As the Eol is for empanelment of PSU as PMC, the volume of funds to be allocated could not be specified. However, the EMD submitted will be adjusted against PBG required to be deposited subsequently after awarding of work.
G3 / Page - 12	The bidder should have an average annual business turnover of not less than Rs.1,000/- crore (Rupees One Thousand Crore) during the last 03 (three) Financial Year ending March' 2025. Documents duly certify by a Chartered Accountants should be enclosed.	<u>No change</u>
E.1 / Page - 17	<u>Evaluation Criteria</u> -Average annual turnover for last three financial years 2022 – 23, 2023 – 24 & 2024 – 25 <ul style="list-style-type: none">• Rs.1,000.00 Crore to 5,000.00 Crore= 05 Marks• Rs.5,000.00 Crore to 15,000.00 Crore= 10 Marks• Rs.15,000.00 Crore & Above = 15 Marks	<u>No change</u>

E.3.1 / Page No. - 18	<p>Experience of PSU (during last 10 years): Similar successfully completed projects based on values of project (individual project costing Rs.100.00 Crore & above).</p> <ul style="list-style-type: none"> • 01 to 03 nos. of Projects = 05 Marks • 04 to 06 nos. of Projects = 10 Marks • 07 to 10 nos. of Projects = 15 Marks • 11 & above nos. of Projects = 20 Marks 	<u>No change</u>
E.3.2 / Page No. - 18	<p>Experience of PSU (during last 10 years): Similar on - going projects based on values of project (individual project costing Rs.100.00 Crore & above).</p> <ul style="list-style-type: none"> • 01 to 03 nos. of Projects = 05 Marks • 04 to 06 nos. of Projects = 10 Marks • 07 & above nos. of Projects = 20 Marks 	<u>No change</u>
G8 / Page No - 12	<p>The PSU should have in - house professionally (Minimum Graduate Degree) Regular staff as on this EoI / bid publication date in the following categories:</p> <ul style="list-style-type: none"> • Civil Engineers – 100 Nos. • Electrical Engineers – 40 Nos. • Mechanical Engineers – 25 Nos. • Architects – 20 Nos. 	<p>The PSU should have in - house professionally (Minimum Graduate Degree) Pay - Roll staff as on this EoI / bid publication date in the following categories:</p> <ul style="list-style-type: none"> • Civil Engineers – 100 Nos. • Electrical Engineers – 40 Nos. • Mechanical Engineers – 25 Nos. • Architects – 20 Nos.


Collector & Chairperson – cum –
Managing Trustee, DMFT, Angul

Memo No: 83 Date: 12/01/2025

Copy forwarded to the ADM, Angul for information. He is requested to display the Corrigendum Notice on the notice board of the District Office.


Collector & Chairperson – cum –
Managing Trustee, DMFT, Angul

Memo No: 84 Date: 12/01/2026

Copy forwarded to **All Sub – Collectors / All BDOs/ All Tahasildars /All Executive Officers, ULBs of Angul District** for information. They are requested to publish the Corrigendum Notice on the notice board of their respective offices.


Collector & Chairperson – cum –
Managing Trustee, DMFT, Angul

Memo No: 85 Date: 12/01/2026

Copy forwarded to the District e – Governance Manager, Angul for information & necessary action. He is directed to web hoist the **Corrigendum Notice - “Empanelment of Central / State Public Sector Undertakings (PSUs) for carrying out various civil works executed by District Administration, Angul under DMFT Angul”** in <https://angul.odisha.gov.in/> up to 10.02.2026 (05.30 P.M.) along with the original Eol.


Collector & Chairperson – cum –
Managing Trustee, DMFT, Angul