BID IDENTIFICATION NO: -AGLB- 04/2025-26

GOVERNMENT OF ODISHA
PANCHAYATI RAJ DEPARTMENT

COVER - |

DETAILED TENDER CALL NOTICE FOR THE WORK

Construction of AWC at Barasingha-A, GP- Angarabandha

(Civil Tender)

OFFICE OF PANCHAYAT SAMITI, ANGUL

CONTRACTOR BLOCK DEVELOPMENT OFFICER



1. The Block Development Officer,
system for the works as detailed in the table,

GOVERNMENT OF ODISHA

DEPARTMENT OF P.R & D.W

INVITATION FOR BIDS (IFB)

IDENTIFICATION No: - AGLB- 04/ 2025-26
E-mail address: - ori-bangul@nic.in

An

gul on behalf of the Governor of Orissa invites Percentage rate civil bid in single cover
from the class of eligible contractors as mentioned in Col 4 (four) , registered with the State

along with the bid. If successful, the bidder who has not registered under State Government has to register under the State PWD in
appropriate class of eligibility before signing the agreement, Bidders may submit bids for any or all the following works.
[ Approx. Value Bid .
No|  Mmeotwods || hwor T oS T cototdocments | pesoast
(Rs. In Jakhs) i (Rs.). e P
1 2 3 A 5 6 7
Construction of Two nos of Twelve
1 | Additional Class Room at JNV, 4217 ‘B’ 42170.00 Calendar
Champatimunda, GP-Badakera months
Construction of one Guest House Twelve
2 |at ]NV Champatimunda, GP- 30.97 ‘Bor’'C’ | 30970.00 Calendar
Badakera months
gonstruction I\?If Community Twelve
enter near Mahima Matha, o Calend
3 33.62 B’ or’'C’ 33620.00 endar
Angarabandha, ——
GP- Angarabandha
Construction of AWC at Sachina, i e Six Calendar
4 GP-Talagarh 1435 Cor'D’ | 14350.00 Bs
Construction of AWC at . P Six Calendar
5 Nandapur, GP- Nandapur 14.35 Cor’'D 14350.00 sitriths
Construction of AWC at 1435 L b Six Calendar
® | Pateli-B, GP- Kumurisingha Cor'D’ | 14350.00 months
Construction of AWC at 1435 e Six Calendar
J Kulasinga, GP- Saradhapur Cor'D’ | 14350.00 months
Construction of AWC at 1435 Rs.6,000/- Six Calendar
8 ‘Cor'D | 14350.00 (Only be th
P , - months
okatunga-C, GP- Pokatunga e Aomnloadi doss: e o
Construcion of AWC at . 2 s www.angul.odisha. | 51X Calendar
’ Pokatunga-E, GP- Pokatunga Couh Ha0m ov.in months
Construction of AWC at 14.35 L] Six Calendar
- Pokatunga-A, GP- Pokatunga Cor'D’" | 14350.00 months
Construction of AWC at 14.35 e Six Calendar
1 Baluakata-A, GP- Baluakata Cor'D 14350.00 months
Consifrucﬁon of AWC at 14.35 \Wli Six Calisndar
12 | Barasingha-A, Cor'D" | 14350.00 months
GP- Angarabandha
Construction of AWC at 1435 SR Six Calendar
1 Bandanapasi, GP- Baragounia Clor'D’ | 1435000 months
Construction of AWC at 14.35 et Six Calendar
14 Jammda, GP- Gadatarash ¢ or ‘D 1435000 mOﬂthS
Construcion of AWC at 14.35 i Six Calendar
15 | Bedasasan, GP- Bedasasan Clor'D’ | 14350.00 months
Construction of AWC at 14.35 e el Six Calendar
16 Basala-A, e o Basa]a C' or’'D 14350.00 months
Construction of AWC at 14.35 1O o Ty Six Calendar
&, Lokeipasi, GP- Basala C'or'D 14350.00 months
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Construction of AWC at Khinda- 1435 = s Six Calendar
18 & an Khinda Cor'D’ | 14350.00 "
Construction of AWC at Khinda- 1435 it e Six Calendar
¥ 18 cp. Khinda Cor'D’ | 14350.00 v
Construcion of AWC at ; i Rs.6,000/- Six Calendar
% | Chandrabahal-B, GP- Rantgiet Auas Cor'D’ | 14350.00 (Only be months
Construction of Additional Class downloafifc(i)gfolrln et
4 . www.ang 04isna, X endar
21 gc‘;l";‘l, o Kabulipsl Printazy 1505 ‘Cor'D’ | 15053.00 o b il
GP-Kumurisingha
Construction of Additional Class Six Calend
i ix Calendar
2 gc?cf;lfat SRy | | i ‘Cor'D’ | 15053.00 i
GP-Rantalei
2 Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms & conditions

of contract and other necessary documents can be seen in the office of the Panchayat Samiti, Angul during office
hours every day except on Sunday & Public holidays till last date of sale and receipt of tender paper. Interested
bidders may obtain further information at the same address.

3. Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in the table at
Col.5 above in shape of N.S.C, /KV.P./P.O.T.D / Post Office Savings Pass Book / Deposit receipt of any Scheduled
Bank (Valid minimum one year from the date of receipt) duly pledged in favour of Block Development Officer,

Angul. Bids without E.M.D. or in other shape will not be considered and liable for rejection.
N.B:- E.M.D. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not acceptable,

of demand draft only drawn in favour of Block Development Officer, Angul from any scheduled nationalized bank
payable at Angul. Bid document will be received from dated. 17.03.2026 to dated 30.03.2026 during office hour in the
Office of the Block Development Officer, Angul through Registered Post/ Speed Post only. No other mode of
submission is acceptable.

5. Bids must be delivered through Speed Post/ Registered Post having identification No.AGLB- 04/ 2025-26
and identified with the name of work put to tender. The undersigned is not responsible for postal delay if any, in the
delivery of the documents for non- receipt of the same.

6. Bidders shall submit an original affidavit regarding the authenticity of their documents along with 1% (One
Percent) Earnest Money Deposit (E.M.D.) with their bids. The bids must be accompanied by self-attested true copies
of a valid Registration Certificate, GSTIN, and PAN Card, failing which the bid shall be declared non-responsive and
liable for rejection, The original certificates of the lowest bidder shall be produced before the Block Development
Officer, Angul for verification

¥ Bidders can submit one tender paper for a particular work. Submission of more than one tender paper by a
bidder for a particular work will be liable for rejection.

9, The bid will be opened at 11. 00 A.M. on dt. 07.04.2026 in the office of the undersigned, in the presence of the
bidders or their authorized representatives, who wish to attend. If the office happens to be closed on the last date of
sale and receipt / opening of the bids as specified, the bid will be sold and received / opened on the next working
day at the same time and venue,

10. If more than one bidder quotes the same rate (considering decimal up to two places for all practical
purposes), the Tender Accepting Authority shall finalize the tender through a transparent lottery system. The lottery
shall be conducted in the presence of all concerned bidders or their authorized representatives, the Tender Inviting
Authority or his authorized representative, and the Accounts Officer of the Block.

1 Additional Performance Security shall be obtained from the bidder when the bid amount is less than the




favour of Block Development Officer, Angul within 7(seven) days otherwise the bid shall be cancelled and the security
deposit be forfeited. Further proceeding for blacklisting shall be initiated against the bidder.

12, For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost of construction
shall be deducted from bills.

18 Other details can be seen in the bidding documents.

14. The undersigned reserves the right to cancel/reject the tenders in partly or fully without assigning
any reasons thereof,

Sd/- 10.03.2026
Block Development Officer
Angul
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CHECKLIST TO BE ENSURED BY THE BIDDER

tenders.

Whether
Sl ] Reference to furnished Reference to
Particulars
No Clause no. Yoi No Page no.
01 Cost of tender Paper Rs.10, 000.00 (Xerox copy of D.T.C.N
" | financial instrument shall be furnished) Clause No.04
: D.T.C.N
E.M.D 1% of the Estimated cost Clause No.21
02. Or
E.M.p 2°/_n of the estimated cost deploying ci au?é: -SE)NOT&
machineries outside the State Clause No.21
03. | Copy of valid Registration Certificate DLON
y Clause No.01,08
; " D.T.C.N
04. | Copy of valid GSTIN certificate Clause No.06
D.T.C.N
05. | Copy of PAN Card Clause No.06
06. | No Relationship Certificate in Schedule — A B1CHN
; P Clause No.35
07. | Information regarding current litigation, debarring / DT.CN
(A) | expelling of the tender or abandonment of the work Clauéé N 0.49
by the tenderer (Schedule-E) i
B Affidavit (Schedule-F) D.T.C.N
) Clause No.49
Tools & Plants and machineries as per the
requirement in Schedule-C (Minimum 70% marks to
be obtained) and Annexure-|
(Proof of ownership of Tools & Plants and
08, | Machineries is to be furnished in shape of copy of
( Aj invoices / required sale deed in case of 2m purchase
/ required lease deed with owner ship documents of D.T.CN
the leaser duly attested. In case of centering & Ciaﬁsé N 0.7
shuttering materials certificate of the Executive ;
Engineer of Works Department within 90 days of last
date of receipt of tender is allowed.
09. | Affidavit of Joint Venture in case of Civil Building D.T.C.N
work. Clause No.8
uo. Undertaking non-association with department Calling Schedule - |
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DETAILED TENDER CALL NOTICE
==L JENVER CALL NOTICE

Sealed Percentage rate bids are invited in Single cover system from the Class of eligible contractors registered with the
State Government and contractors of equivalent Grade / class registered with Central Government / MES / Railways having
registration for Civil, Electrical and P.H. works for execution of Civil / E.I. / P.H. works on production of definite proof from the
appropriate authority in prescribed firm to be eventually drawn in P.W.D. FORM P-1 for the work “Construction of AWC at
Barasingha-A, GP- Angarabandha”.

(a) Ifthe tender is of composite basis and only tenderers with sound financial background capable of investing required

amount for advance procurement of all materials required for the work need apply. Department shall not supply
any material at all for the work.

(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and
agreement.
2. The Bid documents are available on official website http:l!www.angul.odisha.gov.in from 17.03.2026 to 29.03.2026 upto
S5.30PM. The lfast date and time of submission of Bid is as per contract data.
3 The Bid documents will be opened by the assigned officer in the office of the Panchayat Samit, Angul, at 11.00 AM on

07.04.2026 in the presence of the bidders or their authorized representatives who wish to attend.

4. The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be prepared in
the name of the Black Development Officer, Angul and payable at Angul of Rs.6,000.00 towards cost of tender paper
separately for bid respectively. The bid document must be downloaded from website www.angul.odisha.gov.in during this

5 The bid is to be submitted in single covers along with. EMD, Cost of bid document, DTCN, Xerox copy of registration
certificate, valid GSTIN, certificate, undertaking / certificates duly filled, affidavit, and documents required as per the relevant
clauses of this DTCN.,

.6 The intending bidders are required to produce documents viz original Registration, valid GSTIN Certificate, PAN card after
opening of Technical Bid for verification purpose in the latter stage along with the original documents relating to ownership
and hiring of plants and machineries menticned at Annexure-], preferably within three working days from the date of
opening of the tender. Furnishing Xerox copy of such documents along with the Bid is mandatory otherwise his/ her bid
shall be declared as nen-responsive and thus liable for rejection.

7. () The Contractors are required to furnish scanned copy of evidence of ownership of principal
machineries/equipments as per Annexure-| for which contractor shall have to secure minimum 70% of marks failing which
the tender shall be liable for rejection.

(1) Incase the contractor proposes to engage machineries and equipments as asked for in the tender document, owned
or hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire bid
security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the machineries
within a period as to be able to execute an item of work as per original programme which will be part of the agreement.

()  The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from the
company/person providing equipments/ machineries on hire/lease along with contracts/ agreements/lease deed and

duration of such contract. The contracts/agreements/lease deed should be on long term basis for a minimum period of 42

(Twelve) months as mentioned in contract data from the last date of receipt of Bid documents.
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10
11

12

13

14.

15.

16.

17.

18.

.19,

20.

(i) The contractor will be drawn in P.W.D. P-1 contract form and will constitute 1 parts as follows.

a. Part - (A) : For Civil items of works
b. Part - (B) : Deleted
c. Part-(C) : Deleted

The contract shall be drawn & signed by Block Development Officer, Angul on behalf of the Governor of Odisha.

(ii) The Civil items of works as per Part-l of Schedule of quantities of the Agreement shall be supervised measured ang
check measured by the authorized persons of the respective works.

If an individual makes the application, the individual should sign above his full type written name and current address.

address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorised person
holding power of attorney for signing the application in which case a certified copy of the power of attorney shall
accompany the application. Such limited company or corporation will be required to furnish satisfactory evidence of its
existence along with the tenders.

of tenders can also be extended if agreed by the tenderers and the Department.

The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the documents,
which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed specifications for Orissa,
and other relevant specifications and drawings, which are available. Complaint at a future date that the tenderers have not
seen plans and specifications cannot be entertained.

compensation wili be entertained. The work shall however be executed as per final approved drawing to be issued by the
Engineer—in-Charge as and when required.

other duties, lead, lifts, loading and unloading, freight for all materials and all other charges necessary for the completion of
the work, to the entire satisfaction of the Engineer-in Charge of the work and his authorised subordinates. After acceptance
CONTRACTOR 7 BLOCK DEVELOPMENT OFFICER
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21;

22,

23.

24,
25,

26.

of the contract rate Government will not pay any extra charges for any reason in case the contractor claims later on to have
misjudged as regard availability of materials, labour and other factors.

The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated cost put to tender along
with tender in the form of Deposit receipt of Scheduie Bank / Kissan Vikash Patra / Post Office Savings Bank Account
/ National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of the concerned Block
Development Officer and payable at Angul as per the terms and conditions laid down in OGFR and in no other form.
Bidder's desirous to hire machineries or equipments from outside the state or owned but deployed outside the state are

will not be considered .No adjustment of E.M.D. from one work to another will be entertained.
{N.B.:-Bank Draft/Pay orders or Bankers cheque from any Nationalised banks in favour of concemned Block
Development Officer shall not be considered as E.M.D)

card which are mandatory and the original certificates are to be produced of opening of the tender before Block
Development Oificer, Angul for verification, otherwise his/her bid shall be declared as non-responsive and thus liable for
rejection.

rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.
The Engineerq‘n-charge will notify the bidder / tenderer whose bid has been accepted of the award prior to expiration of the
validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the conditions of
Contract called the “Letter of Acceptance”) will state the sum that the Engineer—in-charge will pay the contractor in
consideration of the execution, completion and maintenance of the Works by the contractor as prescribed by the contract
(Hereinafter and in the contract called the “Contract Price”).
The Notification of award wil constitute the formation of the contract, subject only to the fumishing of a performance security
(Initial Security Deposit) in form of Deposit receipt of Schedule Bank / Kissan Vikash Patra / Post Office Savings
Bank Account/National Savings Certificate / Post Office Time Deposit Account duly pledged in favour of the concerned
Block Development officer, payable at Angul and in no other form, which including the amount already deposited as bid
security (earnest money) shall be 2% of the value of the tendered amount (excluding 1% deposited towards hiring of
equipments / machineries from outside the state if any) and sign the agreement in the P.W.D. form No. P-4 (Schedule XLV
No. 61) for the fulfillment of the contract in the office of the Block Development Officer, Angul or as directed.
The security deposit together with the eamest money and the amount withheld according to the provision of P-1 agreement
shall be retained as security for the due fulfillment of this contract and additional performance security in accordance with

the provisions of the agreement.

The agreement will incorporate all agreements between the officer inviting the bid and the successful bidder within
15 days following the notification of award along with the Letter of Acceptance, The successful bidder will sign the agreement
and deliver it to the Engineer-in Charge. Following documents shall form part of the agreement.
a) The notice-inviting bid,

b) Standard P.W.D. Form P

CONTRACTOR




30.

31.

32.

33.

acceptance of tender by the competent authority,

27. The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIl of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

28. Tenderers are required to liable by fair wages clause as introduced by Govt, of Orissa, Works Department letter
No.VIl (R&B) 5225, dt.26-2-55 and No.ll, M-56/61-28842 (5), dt.27-9-81.

29. The contractor shall bear cost of various incidentals, sundries, and contingencies necessitated by work in full within
the following or similar category.

a) Rent royalties, CESS and other charges of materials, Octroi and all other taxes including prevailing taxs from

good and cleared after completion of the work at no extra cost,

b) Royaity will be Tecovered from each bill as notified by Govt. from time to time unless K Forms are enclosed. Refund
of royalty at later date after Passing of the bills cannot be entertained as the recovery of royalty is being credited
to revenue.

c) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to
the satisfaction of the local labour laws and health authorities shail have to be provided by the Contractor

d) Arrangement of suitable water supply including pipe water supply where available for the staff and labour as well

Contractor,

f) Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky operations are to be
supplied by the contractor at his own cost.

g) Suitable fencing barriers, signals including paraffin and electric signals where necessary at work and approaches
In order in project the public and employees from accident has to be provided by the Contractor at his own cost

h) Compensation including cost of any legal suit for injury to persons or Property arising out of execution of the work

and also any sum, which may become payable due to operation of the workmen compensation act, shall have to
be borne by the contractor.

i) The contractor has to arrange adequate lighting arrangements for the work wherever necessary at his own cost,
No payment will be made for layout, benchmark, leve| pillars, profiles and benching and leveling the ground required, which

of carriage of all materials and all incidental items of work.
After the work is finished all surplus materials should be removed from the site of work, preliminary work such as vats,

items of work or extra quantity of any items of work is taken up.,

The tenderers shall have to abide by the C.P.W.D. safety code rules introduced by the Gowt. of India, Ministry of Works and
Housing & Supply in their standing order n0.44150, dtd.25-11-57. 38. No part of the contract shall be sublet without written
permission to the concerned Block Development Officer or transfer is made by the power of attorney authorizing others to
receive payment on contractors behalf,

CONTRACTOR 9 BLO VELOPMENT OBFICER
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34,

35.

36.

37.
38.

39.

40.

41.

42,

43.

44

45,

486.

47.

(a)
b)
c)
{d)
e)

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the Block. or Assistant/Under Secretary & above in the P.R & DW Department. If the fact
subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited
& he shall be liable of make good to damages the loss or damages resulting for such cancellations. The proforma for no
relationship certificate is contained in a separate sheet vide Schedule-A.

DELETED

DELETED

DELETED

DELETED

DELETED

DELETED

DELETED

Roads & Bridges issued by MoRT&H., Government of India, Compacting shall have to be carried out with help of mechanical
vibrators from the range of 1.8.:2505, 1.8.:2006, 1.5.:2514. 1.S.:46586.

Shuttering & centering shall be with suitable steel shutters in side of which shall be lined with suitable sheeting and made
leak proof and watertight. All joints in formwork shall be properly sealed preferably with P.v/.C. joints sealing tapes &
compounds,

Form work including complete false work shall be designed by the Contractor without any extra cost to employer and the
Department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
of fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of

workers.

The machineries if available, with the department may be supplied on hire as per charges noted in the enclosed statement
and may be changed from time to time subject to the condition that the contractor will execute in advance an agreement
with the Engineer-in-Charge.

under this ground under any circumstances
CONTRACTOR 10 BLOQK DEVELOPMENT OB#{CER




48.

49,

50.

51.

52.
53.

54.

55.

56.

o7.

58.

59.
60.

schedule-H.

An applicant or any of its constituent partners of whose contract for any work has been rescinded or

who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The
tenderer is to furnish an affidavit at the time of submission of tender Paper about the authentication of tender documents.
An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and required
affidavit in Schedule - F, the bid document will be summarily rejected.

It shouid be clearly understood that:

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.
b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced

c) Test specimens shall be formed carefully in accordance with the standard method of taking test specimen and no

of the specimen did not give a correct indication of the actual quality of concrete.
d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Research Laboratory,
Cost of testing of ali specimens and samples will be borne by the Contractor.
The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for
carriage of water whatsoever will be entertained.
DELETED

or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.
1.00 % or the prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted
from the contractor's bill.

CONTRACTOR 11 BLOCK DEVELOPMENT OF ER
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61.

62.

63.

64.
65.

66.

67.

68.

69.

70.

7.

T2

73.

74,

75.

76.

77.

78.

in shape of Demand Draft/Term deposit Receipt pledged in favour of Block Development Officer within 7(seven)
days otherwise the bid shall be cancelled and the security deposit be forfeited. Further proceeding for
blacklisting shall be imitated against the bidder.

Sample of all materiaf - The contractor shall supply sample of all materials fully before procurement for the work for testing
and acceptance as may be requiring by the concerned Executive Engineer.

DELETED

DELETED

All reinforced cement work should conform to Orissa Detailed specification and shouid be of proportion as per Contract
Agreement having desired Compressive strength (in work test) in 15 Cm cubes at 28days, after mixing and test conducted
in accordance with IS 456 and IS 516 .

Engineer-in -Charge before their use on the work.

No part of the contract shall be sublet without written pemission of the Officer-in -Charge or transfer is made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of India, Ministry of work
Housing and Supply in their standing order No-44150 ditd.25.11.57.

The Contractor will have to submit to the concerned Block Development officer, monthly return of labour both skilled and
unskilled employed by him on the work.

to relevant |.S, specification and should be got approved by the Engmeer-in-charge of the respective wing before they are
used on the work.

execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within §
months from the date of final certificate of completion of work the con
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79.

80.

81.

82,

83.

84,

85.

86.

87.

88.

89.

90.

a1.

work  through labour should produce valig license from the licensing authority of labour Depariment,
Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim whatsoever

bring a suit in regard to the matter by this contract at any place outside the State of Orissa.
SPECIAL CONDITIONS (PART OF THE CONTRACT)
0] All materials before they are being used in the items of works as per this Schedule of quantities and also the

(D] The tests have to be planned & carried out such that the progress of work is not hampered

(i) The tests are mandatory as per the prescribed frequencies ang 1.S. specifications. However, these are not
exhaustive and the Engineer—in-charge has the right to prescribe other required test if any as wiil be considered
from time to time,

the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for the correctness angd
completeness of the tria| borings shown in the Cross Section.

Schedule of quantities is accompanied in Cover-Il (Price Bid). it shall be definitely understood that the Government does

no way invalidate the contract and no extra monetary compensation, will be entertained.
In case of any complaint by the labour working about the non-payment or less payment of his wages as per latest minimum
Wages Act, the concerned Block Development officer will have the right to investigate and if the contractor is found to be in

Development officer is final and binding on the contractor,

The contractor should arrange the materials [ike Steel, Cement, paint, and bitumen ete. of approved quality and specification
at his own cost for compietion of the work with the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.
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92,

93.

94.
95.

96.

97.

98.

99.

100.

101.

102.

The penalty so imposed shall be recovered at any time from any sum that may then or at any time thereafter become due
to the contractor or from his security deposit or from the proceeds of sale thereof.
The selected contractor may take delivery of departmental supply according to his need for the work issued by the Office

stops the work, he shall have to pay the full penalty as per clause of F2 agreement.
The Department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of

rate whichever is higher,

DELETED

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in the

account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock, For payment of
reinforcement, the stee| including plates etc. shall be measured in length of

different diameter, size and specification as actually used (including hooks and cranks) in the work correct to an inch or cm.
And their weight calculated as per sectional weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for measurement and payment),

tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction
Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender

arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer—in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall

making good the works. The contractor is also required to maintain the road/ building for 12 (Twelve) months from the date
of successful completion of the work.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant |.S. Code / I.R.C. code / MoRT&H specifications.
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103.

104.

105.

106.

107.

108.

109.

110.

111.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary

Charge and to be submitted to the Engineer-in charge every month,
The contractor should attach the certificate in token of payment deposit with the registration authority as per recent circular
of the Government relating to his registration.

that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that
effect should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as

regularly by 10th and 16t days of each month for orders of the Engineer—in-Charge orcompetent authority. Claims not made

beth prior to execution and during execution as may be directed by the Engineer—in-charge and on both the accounts the
cost shall be borne by the contractor.

Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a faise statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
dis—incentivising the tenderer.

o)
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Sl. No Particulars

Notice Inviting tender

Instruction to the Bidders
Conditions of Contract.

1

2

3

4 Contract data
5

6

Specifications
Drawings

113.Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor only if it

is desirable in the interest of Govt, works and if these can be spared without inconvenience to the Department. The Sanction
of the Chief Engineer shall be necessary in each case. The contractor shall arrange his programme of work according to
the availability of the Plant & machinery & no claim will be entertained for any delay in supply by the Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from the bills of
the contractor regularly and the fina| payment for the work including refund of security deposit will not be made until the total

contractor shall immediately intimate in writing to the Engineer—in-charge when any plant or machinery goes out of order
requiring major repairs. The hire charges are for clock hours. In case of tar boilers, hot mix plant and any other machinery
requiring similar Preparation the working hour will include the time required to make up the boiler temperature and bring
plant to the operating conditions before the actual start of work. The machine will work in shifts of 8 hours each. Extra
charges towards overtime wages of any of the operating and maintenance staff will be leviable. These charges will be fixed
by the Engineer—in-charge from time of time. In no case, the tools and plants shall be operated beyond 8 hours in any shift
without prior written permission of the Engineer—in-charge.

The contractor shall release the plant and machinery as and when required for periodical servicing and maintenance. He

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an agreement
with the Engineer—in-charge or his nominees in the form attached. Log Books for recording the hours of daily works for each
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114.

115.

2.1,
pall ot 8

or his authorized agent daily. In case of contractor contests the correctness of the entries and / or fails to sign the logbook,
the decision of the Engineer—in-charge shall be final and binding on him. Hire charges will be calculated according to the
entries in the logbook and will be binding on the contractor.

ELIGIBILITY CRITERIA F R QUALIFICATION:

Applicants shall furnish the followings.

Required E.M.D as per the Clause No. 7 and Clause No.21,

Demand draft towards cost of tender paper as per Clause No.4,

Xerox copy of valid Registration Certificate, Valig GSTIN, PAN card along with the tender documents ang furnish the Original
Registration certificate, and Pan card, for verification of opening of Cover-l of the tender before Biock Development Officer,
Angul as per Clause No.22,

Information regarding current litigation, debarring / expeliing of the applicant or abandonment of work by the applicant in
schedule “E” and affidavit to that effect including authentication of tender documents and Bank guarantee in
schedule “F” a5 per Clause No.49.

License criteria as per Clause No.8.for composite tender,

DELETED

Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing them on
hirelleaselbuying as defined therein. (As per Annexure-|)

DELETED

tender(Annexure Column-7) during any 3(three) financial years taken together of the |ast proceeding five financial years.
ADDENDUM TO THE CONDITION OF p-1 CONTRACT

Clause-2(a) of P-q Contract:-TIME CONTROL - (Vide Works Department Office Memorandum No.2471¢
dtd.24.12.2005 and No.8310 did.17.05.2006)

Progress of work and Re-scheduling programme.

The Biock Development Officer shall issue the [etter of acceptance to the successful contractor. The issue of the letter of

the whole of the work before % of the whole time allowed under the contract has elapsed, 3/4th of the whole of the work
before 3/4th of the whole time allowed under the contract has elapsed.
If at any time it should appear to the Engineer-in-Charge that the actual Process of the work does not conform to the

revised programme showing the modifications to such programme necessary to ensure completion of the works within the
time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge
may withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount

The Engfneer-in-Charge‘s approval of the Programme shall not alter the Contractor's obligations. The Contractor may revise
the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect of
Variations and Compensation Events.
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2.2
2.24.

222

223,

224,

225

2.3.
2.3.1.

Extension of the Completion Date,

The time allowed for execution of the works as Specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the date
on which the Engineer—in-Charge issues written orders to commence the work or from the date of handing over of the site
whichever is later. if the Contractor commits default in commencing the execution of the work as aforesaid, Government
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money & performance
guarantee / Security deposit absolutely.

work, exceeds one month (save for special jobs for which a Separate programme has been agreed upon) complete the work
as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice thereof
in writing to the Engineer—in~Charge but shall nevertheless use constantly his best endeavours to prevent or make good the

i) Force majored, or

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commation, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or,

v) Delay on the part of other contractors or tradesmen engaged by Engineer—in-Charge in executing work not forming part
of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work and which would Cause the Contractor
to incur additional cost, or

a request the period for which extension is desired.

In any such case a fair and reasenable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engineer—in-Charge in writing, within 3 months of the date of receipt of such request.
Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the
Engineer—in—Charge and this shall be binding on the contractor.

Compensation for Delay.

If the contractor fails to maintain the required progress in terms of clause-2 of P-1 Contract or to complete the work and
clear the site on or before the contract or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law to the Government on account of such breach, Pay as agreed compensation the amount




2.4,

2.5.

2.5.1.

252,

116.

112,

118.

119.

of Works Department, Orissa):- To rescind the contract (of which rescission notice in writing to the contractor under the
hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work will be realized from the
contractor as penalty.

The tenderers are required to go through each clause of P.W.D. Form p-1 carefully in addition to the clauses mentioned
here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-Il on rules for black
listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Orissa.

As per said amendment a Contractor may be blacklisted

a) Mfsbehavior/threatening of Departmental & Supervisory officers during execution of work/tendering process.
b) Involvement in any sort of tender fixing.

¢) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality
Specifications despite being pointed out.

d) Persistent and intentional violation of important conditions of contract,
€) Security consideration of the State i.e. any action that jeopardizes the security of the State.

prescribed format appended to the tender document,
Contractors Participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in
separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after

to which they refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures and
words, so that there is no discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the Contractor in
words shall be taken as correct
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vi,

vii.

If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by

the Contractor, then percentage will be taken as correct.

The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding amount
will be treated as excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not tally
with either to percentage excess or less then it will be treated as percentage excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount if tallied with
the percentage then it will be treated as to which side the amount tallies,

The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess / less upto
two or more decimal points, the first decimal point shall only be considered without rounding off,

The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over writings
& interpolations where unavoidable should be made by making out, initialing, dating and rewriting.
In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the
contract.
The quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a maximum of 5%
overthe estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory before making
any payment.
The period of completion is fixed and can not be altered except in case of exceptional circumstances with due approval of
next higher authority,
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage excess
or less shall be added or subtracted from the gross amount of the bill.

(Total 118 Clauses)
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1. Drawings & Specifications

GENERAL CONDITIONS
S=RnAL LORDITIONS

The Contractor, after the award of the contract and on signing the agreement shall be fumished free of cost
two copies of each of the drawings specifications, descriptive schedules and other details necessary for

complete the work shall also be supplied in duplicate to contractor free of cost.

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor shall

keep one copy of all the drawings specifications, price schedule of items and quantities at work site and the

Engineer-in-charge or his authorised representative shail at ali reasonable times have access to the same.
2. Contractor's Responsibility.

b)

c)

d)

e)

Q).

h)

CONTRACTOR

according to the intend and meaning of the drawings, schedule of items and quantities and
specifications taken together, if the same is not particularly shown or described therein, provided
that the same can reasonably be inferred there from, If the Contractor finds any discrepancy in the
drawings or between the drawing and schedule of quantities and specifications, he shall
JImmediately in writing refer the same to the Engineer-in-charge whose decision shall be final &
binding.

shall be brought to the notice of the Engineer-in-charge immediately for his decision All drawings,
bill of quantities and specifications and copies therefore furished by the department, are their

of manufacture, fabrication, on the site or at such other places. The expenditure incurred for all
such tests shall be borne by the contractor.

All approved samples are to be preserved by the contractor in a regular manner in the site office
for inspection and verification of the Engineer—in-charge or his representative from time to time,

It is the responsible of the tenderer to get the Prepare verification certificate from the competent
authority for electrical works before the final bill.

Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or
any part thereof that may be in his opinion be necessary and for that purpose or if for any, other
reason it shall, in his opinion be desirable, he shall have power to order the Contractor to do so
and the Contractor shall do any or aliot followings:.

a) Increase or decrease the quantity of any work included in the contract.
b) Omit any such work.
c) Change the levels, lines, position and dimensions of any part of the works, and
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d)

€)

Execute additional works of any kind necessary for the completion of the work. No such
variation shall in any way ratidate or invalidate the contract, but the value of all such
variations shall be taken into account and shall be added to or deducted from
the contract sum accordingly, but no such variation shall be made by the contractor
without prior written instruction from the Engineer-in-charge.
The Schedule of quantities/rates shall be deemed to have been prepared and included in
accordance with the method of measurement of work set out and as per the relevant
specifications orin its absence relevant |.S. code of practice Any error in the specification
orin quantity or omission of any item from the schedule of quantities/ rates shall not vitiate
the contract, but he adjusted by adding to or deduction from the contract sum provided
that no rectification of errors, if any, shall be allowed in the contract schedule of rates,

4, Valuation of variations

a)

b)

All extra or additional work done or work omitted shall be valued at the rates and price
set out in the prices schedule of quantities, and/or derived there-from, if in arriving at the
contract sum, the Contractor have added to or deducted from the total of the items in the
tender any sum either as a percentage or proportion, then the same percentage of
proportion shall apply to all. items or works in the prices schedule as also for valuation of
variation.

any approved schedule with the various elements valued at local market price plus 15
(fifteen) percent towards over-heads.

5. The Offers are also to include

CONTRACTOR

a)

b)

c)

d)

€)

road, construction equipments, tools and plants etc., as required for proper execution of
all the items of the work as per drawing and specification,

To provide all incidental items not shown or specified in particular, but reasonable or
necessary for successful completion of the work in accordance with the drawings,
specifications and schedule of quantities.

Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches
and excavations.

Providing shoring and shuttering to avoid sliding of the soils ang removal of the same or
completion,

De-watering as required and directed.

Excavation at alf depths (Unless otherwise mentioned in schedule), stacking separately
usableand disposal of surface earth and materials from site as directed.

Curing of ail concrete and cement works as per specification and direction,

Centring, shuttering as required for all concrete work.

Bending, binding, tying the grill & placing in position, including supply of all materials &
labour etc,

To provide water and power required for construction testing and commissioning,
Testing of materials ang works as per specification and direction
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Annexure- |

S:; Type of Equipments No. of machines required ’ Marks
1. Concrete Mixture + R 30
o | Concrete Vibrator Plate type 1 No. 10
Concrete Vibrator Needle
3. type’ 1 No. 10
4. Truck/ Tipper Hi 10
5. Tractor 1 No 10
6. Water Tanker 1 No. 10
¥ Water Pump 1 No. 12
Centering and Shuttering
8. Plate 1 Set 10
100
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Schedule-A

CERTIFICATE OF NO RELATIONSHIP

I/'We hereby certify that I/We* am/are* related / not related(*) to any officer of
Panchayat Samiti Office, Angul of the rank of Assistant Engineer & above and any
officer of the rank of Assistant / Under Secretary and above of the PR & D.wW
Department, Govt. of Orissa I/We* am/are* aware that, if the facts subsequently proved
to be false, my/our* contract will be rescinded with forfeiture of E.M.D ang security
deposit and 1/\We* shall be liable to make good the loss or damage resulting from such
cancellation.

I//We also note that, non-submission of this certificate will render my / our tender
liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer
Date:-

Z

CONTRACTOR 24 BLOCK PMENT OFFICER



SCHEDULE - B:. DELETED

SCHEDULE -¢

CERTIFICATE OF TOOLS AND PLANTS
e s 1O0LS AND PLANTS

I/'We hereby certify that the following tools and plants, machineries ang vehicles are in my /our
Possession in working orders.

(i)

(if)
(i)
(iv)
v)

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.

SCHEUDLE - D:- DELETED

SCHEDULE - E
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER

1. a) Is the tenderer currently involved Yes / No
in any litigation relating to the works.
b) If yes: give details:
2 a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes / No
constituent partners failed to
perform on any contract work in
India during the last 5 years,
b) If yes, give details:
Note:

summarily be rejected.

Signature of Tenderer
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SCHEDULE - F
AFFIDAVIT

and correct,

2 The undersigned also hereby certifies that neither my / our firm / company / individuals
nor any of its constituent
pariners have abandoned any road/ bridge/Irrigation /Buildings or other project work in india nor any
contract awarded to us for such works have been rescinded during the last five years prior to the date
of this bid.

2 The undersigned hereby authorise(s) and request(s) any bank, person, firm or Corporation to furnish
pertinent information as deemed necessary and as requested by the Department to verify this
statement or regarding my (our) competency and general reputation,

4, The undersigned understands and agrees that further qualifying information may be requested and
agree to furnish any such information at the request of the Department.

5. The undersigned undertake that in case of any infermation furnished by me found to be incorrect, the
Government has right to reject the Bid.

(Signature of Tenderer)

Title of Officer

Name of Firm

Date
SCHEDULE - G: - DELETED
SCHEDULE —~ H

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h}
(Admissible in case of composite bids only)

Sanction of Value of Sub- Sub-contractor (Name &
the works contract Address) Experience in similar work
1 2 3 4

Attach copies of certificates on possession of valid license for executing water supply/sanitary
work/building electrification works [Reference Clause 3.2 hj

Signature of the Tenderer.
Date
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SCHEDULE - |
SAMPLE FORMATS

UNDER TAKING
This is to certify that
1 My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity

that has prepared the design, specifications, and other documents for the Project nor has any person
associated with been proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer—in-Charge to
provide consulting services for the preparation or supervision of this work.
3 My firm has not éngaged any Engineer of gazetted rank employed in Engineering or Administrative

Signature of the Tenderer.
Date:-
Note: i. Strike out whichever is not applicable
ii. In case any person is under his employment with due permission from Government, the same

may be cited in a separate letter.
SCHEDULE - J

RELATIONSHIP DECLARATION
To,

The Tender Inviting Officer,
Subject: ( Name of the Work)
Reference : (Bid reference number)

Sir,
Pursuant to clause 2.2 of the ITB, it is to inform that | have relative(s) employed as an Officer in the
rank of an Assistant Engineer/Under Secretary under the Department. His (Their) details are as

follows.

in the Department.

Slno | Name of the my Presently Details of his relatives working in the
employee and his working at Department
designation in the firm

Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazette officer
in the rank of an Assistant Engineer/Under Secretary in the Department. | am aware that any
breach of this condition would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.
Dat o= o
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Tender Schedule
Name of Work: Construction of AWe at Barasingha-A, GP- Angarabandha

timat
Item of work. Quantity Unit

Amount
2 3 4 5 6

Earthwork in excavation in foundation in hard soil
with all leads and lifts including dressing and
levelling the bed and depositing the excavated One One

earth at places away from work site with a]l leads | 33.82 276.89 9364.00
and lifts including cost of all labour and T&P ang S e

dewatering if required for the work etc, complete
and as directed by the Engi eer-in-charge.

Supplying & filling in foundation and plinth with
sand not exceeding 23.0 cm thick in layers
including watering and ramming with the cost O One

conveyance royalities, taxes of the materials and | 35.85 1122.95 40261.00
labour with Té&p required for the work et cum S
complete (Measurement will be taken on finished
compacted section) only. As directed by EIC.
Cement concrete of Proportion (1:3:6) in
foundation using 4cm.size clean hard black crusher
broken granite stone metal of approved quality
and from approved quarry including hoisting,
lowering and laying concrete in layers not

3 | exceeding 15 cm. thick to the required level | 12,56
ramming watering and curing etc. complete
including cost and conveyance of all materials with
all taxes and royalities and all labour with T&P
required for the work etc. complete, including
dewatering if ' required. As directed by the EIC.,
Fly Ash brick masonry of size (25x12x8)cm having

One | One 6454.05 | 81089.00

in foundation and plinth from approved quarry
including splays cutting circular moulding and
similar such type of work with  necessary One | One
projections, chambering and corbelling, watering e cum cum e e
and curing ete, complete including cost and
conveyance of all materials with a]l taxes and
royalties and all labour with T&P required for the
work etc. complete. As directed by EIC.

Fly Ash. brick masonry in cement mortar (1:6)
using (25 x 12 x 8) em size brick after immersing
brick for six hours in water before use in
Ssuperstructure having a crushing strength of not
less than 75 Kg. per sq.cm. including splays
cutting, circular moulding, chamfering and
corbelling and similar such type of work with all
necessary projections Wwatering and curing etc,
complete including cost and conveyance of all
materials and labour and T&P required for the
work with all taxes and royalities etc. complete in
all floors. As directed by the EIC.

(i) | Ground Floor 2348 | Ore | One 579359 | 136044.00

o

CONTRACTOR 28 BLOCK DE OPM OFELEER



[ RCC. work oF i3 grade with 20mm and down
grade black hard granite (crusher broken) stone
chips including hoisting and laying, having a
minimum compressive strength ( in work test) of
200Kg/cm sqm in 15cm. Cubes at 28 days with IS
456 and 516 using 10mm to 20mm. size (20mm. Not
to exceed 25%) hard black crusher broken granite
stone chips of approved quality and from
approved quarry including hoisting lowering,
laying and compacting concrete watering an
curing for 4 weeks, (Including cantering,

6 | shuttering) and finishing the exposed surfaces
smooth with cost, conveyance, royalities and taxes
of all materials and labour with T&P required for
the work etc. complete in all respect but excluding
the cost and conveyance M.S. rods or Tor steel and
binding wire of 18 to 20 guage and labour charges
for straightening, cutting bending, binding etc. of

20 guage and labour charges for straightening,
cutting, bending, binding etc. of the M.S, rods or
tor steel and binding wire and tying the grills and
placing in proper position. As directed b EIC.

. One One

In footing & Column base 6.11 . 6522.82 39854.00
; One One

B | In Plinth Beam 3.14 hen 6968.16 21880.00

C | In Column & Beam

s One One

(i) | Ground Floor 7.20 o 13892.27 |  100024.00
D | In Lintal Band

() | Ground Floor Loy | O Cwe 17240.00

cum cum

E | In Chajja
. One One
(i) | Ground Floor 0.67 iy Wi 6697.26 4487.00
I T

Ground Floor 8.27 O“e[ Ona 11385.76 | 94183.00

cum cum
Straightening bend up or coiled rods cutting,
bending, cranking, hooking, welding or jointing (
if required) the M.S. rods or tor steel and binding
wires and binding, tying the grills, hoisting,
lowering and placing in pProper position as
required for R.C.C. works including cost,
conveyance and taxes of M.S, Rods or Tor steel and
binding wires of 18 to 20 gauge and labour with all
T & P required for the work etc. complete in all
floors ( weight of binding wires will not be
considered for payment and pPayment will be made
on weight of M.S. rods or Tor steel with piece as

per cordal provision only).As directed by EIC.
(i) | Ground Floor 26.96 | Qntl.

One
Ontl.

9294 .35 250595.00
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Providing and fixing Kota stone Tiles more than
0.10sqm of premium grade in all floors & treads or
steps and landing on 20mm thick bed of cement
mortar in proportion (1:3) jointed with neat cement D
8 | slurry mixed with pigment to match the shades of 58.83 | Sq.m 1233.79 72580.00
the tiles including rubbing and polishing with cost, sqm
conveyance of all materials, royalty, taxes etc,
complete in all floors and as per the direction of the
Engineer-in—charge.
Providing and fixing Kota stone Tiles more than
0.10sqm of premium grade in all floors & treads or
steps and landing on 25mm thick bed of cement
mortar in proportion (1:1) jointed with neat cement Orie
9 | slurry mixed with pigment to match the shades of 38.10 | Sq.m 1372.82 52310.00
the tiles including rubbing and polishing with cost, .
conveyance of all materials, royalty, taxes etc.
complete in all floors and as per the direction of the
Engjgeer—in—charge.
12mm. thick cement plaster (1:6) finished smooth
to outside brick walls after racking out the joint
including watering and curing with cost and
10 | conveyance of all materials and labour with T&Pp
required for the work with all taxes and royalities
etc. complete in all respect in all floors, As directed
by EIC.

) | Ground Floor 157.68 | sqmt

=

one
g 197.10 31079.00

(i

6mm. thick cement Plaster (1:4) finished smooth to

inside smooth surface of R.C.C surface including

deep chipping of R.C.C surface including watering .
11 | and curing with the cost and conveyance of all | 81.43 sqmt 193.18 15731.00
materials and labour with T&Pp required for the gt
work with all taxes and royalioties etc. complete in
all floors. As directed by EIC,
16mm. thick cement plaster (1:6) finished smooth
to inside smooth surface of brick walls after
racking out the joints including watering and
curing with the cost and conveyance of all
materials and labour with T&P required for the
work with all taxes and royalioties etc. complete in
all floors. As directed by EIC.

12

one

(i) sqmt

Ground Floor 103.85 | sqmt

20mm. thick greading cement plaster (1:4) finished

smooth to above roof slab including watering and
13 | curing with the cost and conveyance of all

materials and labour with T&Pp required for the

work with all taxes and royalioties etc. complete in
[ all floors. As directed by EIC.

29373.00

one

66.23 | sqmt sqmt

308.09
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Labour charges for
departmental G.[. Gates, G.I windows M.,
window grills to windows and opening and
collapsible gate with top and bottom rails in proper
position including making holes in walls, R.C.C.
structure and wood work etc. and making good the
damages to walls or R.C.C. structure including
mending or cutting to sizes or grooves in walls and
fixing with R.C.C. (1:2:4) with hard black crusher
Ibroken/hand broken granite stone chips of 12mm
to 20mm. (20mm not to exceed 25%) with cost and
conveyance of all materials, Iron works, labour
taxes and royalities with all T&p etc.complete in all
floors. As directed by EIC.

14

fitting and fixing of

One Kg.

Supplying, fitting, fixing Up window (sliding type)
made up aluminum Section 151-154,151-155, as
windows frame section No. 151-155, 151-153 and
151-187 as shutter framewith 5mm thick black
glass as panel fittedwith rubber beading including
lockingcost of materials all taxes labour, T&P
etc.complete as per direction of Engineer-
incharge.

One
sqm

Providing and fixing ISI marked side laminated
flush door shutter with hard wood frame
comforming to IS 2202 of 34mm thickness with
approved colour paint over a coat of primer etc
including ISI marked necessary hardness
including all fittings and Royalty Sundrise &
T&P. As directed as EIC.

One

Supplying,ﬁtting and fixing of stainless steel of
304 grade in hand railing of total height 0.90m¢t
using 50mm dia 2mm thick circular pipe with
Balustrade of size 50mm dia and stainless pipe
17 | bracing of size 25mmx2mmx3 row in staircase
balcony,utility and etc approved design and
specification, burffing, polishing etc with cost.
conveyance taxes of all material labour T&P ETC
etc complete in all respect as per direction of EIC

One rmt

Painting two coats with any approved paint over a
coat of primer to new iron work including cost of
the prime and paint including sand Ppapering
polishing the surface with all materials and labour
with T&P required for the work etc.complete in all
respects. As directed by EIC.

One
sqm

Finishing wall surface of walls with Acrylic wall
putty(water based) of approved make and finished
smooth and even surface to receive painting
including cost of scaffolding staging charges with
cost of all material taxe labour & T&P efc complete.

One
sqm

Wall Painting two coats with plastic emulsion
paint of any shade over a coat of White washing
with approved good shell lime over the interior,
outer surface of the walls and ceilling including all
labour charges with cost and conveyance of all
materials royalties taxes and cost of plastic
emultion paint , indigo, glue with T & P required
for the work etc. complete in all respect.

One
sqm
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Painting two coats with weather coat of any
approved shade over a coat of primer to new iron
work including cost of the primer and paint o
21 | including sand papering polishing the surface with | 136.62 sq.m r;: 88.24 12055.00
all materials and labour with T&P required for the 54
work etc.complete in all respects. As directed by
| |EC
Total 1435229.00
Limited to 1435000.00
TOTAL TENDER VALUE 1435000.00

My /Our quoted rate is % Excess over
% Less than
Equal to the corresponding estimate rate,

Signature of the Contractor,
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Notes: 1. The Contractor should not write anything except quoting of percentage, excess/ less / equal to the

estimated cost.

Block Development Officer
Angul
Date:-

Official use only

VRS SO s scssismmssisstons

2. Approximate estimated cost put to tender:-Rs-

3. Value of EM.D as per tender call notice:-

4. (a) E.M.D deposited by the tenderer in shape of :-
(b) Amount pledged/ un pledged:-

5. GSTIN

7. Stipulated period of completion:-

8. Cost of tender paper:-

9. Date & time of opening of the tender paper:-

10. Tender paper in / sheets
11. No of items tendered:-

12. Total overwriting and correction:-

Sold to -

class contractor

Vide M.R No dated

Block Development Officer
(Office Seal)
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No. of corrections.........
No. of overwriting.............
No. of interpolations...........

No. of omission...............

Signature of the Tenderer
with date of submission of tender

BL \ PMENTOFFICER



