GOVERNMENT OF ODISHA
P.R. & D.W. DEPARTMENT

PANCHAYAT SAMITI,
BANARPAL, ANGUL

BID DOCUMENT

04/ BDOBNRPL/ANGUL/2025-26

FOR THE WORK

Construction Of Additional Classroom at Amantapur,
Santarapur-A GP

Signature of Tenderer




CHECK LIST TO BE FILLED UP AND SUBMITTED BY THE BIDDER

Name of the work:-
Name of the Contractor: -

House No./ Plot No.: -

AT: -

P.O: -

P.S: -

District: -

State: -

PIN: -

Particulars ' Whether

sl. Sl i | furnished |
o f |

YES | NO
1 Cost of tender paper amounting{’to Rs 6000/- shall be enclosed in original '
in shape of DD drawn in any nationalized bank.

2 | Earnest Money Deposit

3  Contractor's Registration Certificate (License)
4 | Copy of valid GST clearance cerfificate
5 Copy of PAN Card i ]
6 | Certificate of Tools and Plants
7 Complete filled in and duly certified Annexure-A. Annexure-B, Annexure- ' K
C(Optional), Annexure-E |
8  No Relationship Certificate in Annexure-D ; '

9  Adeclaration to the effect that there has been no ;
conviction/imprisonment for an offence Involving moral turpitude.

10  Affidavit regarding authenticity of the credentials
11 Past Performance of the Contractor in the Prescribed Proforma.

12 | Attested Co i%s of Cast Certificate for ST/SC Contractor/ Affidavit

claiming ST/S |
13 Signed Copy of DTCN and Price bid duly filled in & Signed by the bidder f

14 | Bidder Contact Address Filling Mandatory.

Signature of Tenderer



Terms and condition:-
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The Tender Paper can be downloaded from date 25.02.2026tc 11.03.2026 from the websie
www.angul.odisha.gov.in

The sealed Tender Paper will be received on official working days from 10.20 AM to 05.00 PM from date
25,02.2026 to 12.03.2026. The same should be submitted cither through regis'ered/ speed post addressing to
the BDO, Banarpal. The sealed envelope shall be super scribed as "Tender Paper”. (Name of the Project).
The undersigned will not be held responsible for any delay in the postal servicc.

The Tender Paper will be opened at 11.00 AM on date 13.03.2026 in presence of the bidders or their
authorized representatives and Block tender committee. (The Representative must be authorized by the
Bidder)

Earnest Money Deposit must be accompanied with the bid document of works Department Govt. of
Odisha.

The following documents should be furnished along with the tender paper failing which the tender is liable
for rejection.

Self-Attested copy of the contractor valid registration certificate.

Attested copy of PAN CARD/GST clearance Certificate.

Demand Draft (Nonrefundable) amounting to Rs.6000/- drawn in any nationalized Bank in favor of BDO
Banarpal.
Attested copy of caste certificate for SC/ST contractor desirous of availing preference.

Signed copy of DTCN and price bid duly filled in and signed by the tenderer.

An affidavit regarding authenticity of the credentials.

Name of the Project will be mentioned in cover of the Envelope.

Mailing address of registered office/site office of the biddets for future correspondence.
Attested copy of all related documents of Tools/Machineries/Plants should be submitted

Documents should be self-attested.

An affidavit in support of the authority of document including No Relation Certificate and detail work
programme should be attached with the Tender Paper.

The Contractor must have executed similar nature of works and financial turn over in last three years. The
tenderers are required to submit the list of T & P Possessed; list of works executed and successfully
completed the Civil works during last three years. The above information should be certified by the
concerned authority not below the rank of BDO/ Executive Engineer.

If the rate quoted by the Tenderers is found to be same, Tender Committee will decide the Tender as per
OPWD Code Provisions.

Excess bid amount quoted by the bidder, if any, in respect of any work shall not be accepted.

The authority Reserves the rights to reject or cancel any or all the Tender without assigning any reason
thereof.

Only bids quoting rates less than or equal to the scheduled rate will be considered for acceptance.
All tenders quoting rates in excess of the scheduled rate shall be summarnly rejected.

The tender is to be submitted in sealed envelope with all documents described and required as per the
relevant clauses of the DTCN and Special Conditions if any. The envelope to be superscripted as the bid of

Signature of Tenderer
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the work as mentioned in column No.3 of the Tender Call notice.

The Projects must be completed within the scheduled period of time, irrespective of receipt of allotment
under the scheme.

SC/ST Tenders can avail facilities as per Govt. circular.

The bidder shall have to furnish an affidavit along with the bid regarding the authenticity of the bid
document.

As per Amendment to Codal/Contractual provisions of Works Department, Odisha Memorandum No. 173
dated 03.01.2026, the successful bidder quoting rates below the estimated cost shall furnish the stipulated
Additional Performance Security (APS) in the form of Demand Draft/Term Deposit Receipt pledged in
favour of the Block Development Officer, Banarpal within seven days, failing which the bid will be
cancelled, the security deposit forfeited, and blacklisting proceedings initiated.

All bids teceived will remain valid for a period of 90 days from the last date of receipt of bids and the validity
of the bids can also be extended, if agreed to by the bidders with the Department.

If the L-1 bidder does not turn up for agreement after finalization of tender, then she/he shall be debarred
from participation in bidding for three years and action will be taken to blacklist the bidder. In that case -2
bidder if fulfill, other required criteria would be called for drawing agreement for execution of work subject
to the condition, that 1-2 bidder negotiate at per with the rate quoted by the -1 bidder otherwise tender will
be Cancelled.

The rates to be quoted by the contractor shall be excluding GST. The implementation of the GST rules by
the Govt. of Odisha is to be accepted by the bidder at any point of time.

Payment of work bill(S) will be made on receipt of allotment under the Scheme (Project allocation wise).

Signature of Contractor

Signature of Tenderer



GOVERNMENT OF ODISHA
DEPARTMENT OF PANCHYAT RAJ

INVITATION FOR BIDS (IFB) IDENTIFICATION NO
BLOCK DEVELOPMENT OFFICER, BANARPAL
DETAILED TENDER CALL NOTICE

DEIAILED 1 ————

. The Block Development Officer, Banarpal on behalf of Government of Orissa invites

Percentage rate basis bids for execution of Civil works as detailed in the ANNEXURE ‘A’
from the Class of bidders registered with the State Government and bidders of
equivalent Grade/Class registered for execution of Civil works on production of definite
proof from the appropriate authority. The bidders may submit bids for any or all of the

works annexed hereto.

. Bid document consisting of plan, specification, the schedule of quantities and the set of

items and conditions of contract and other necessary documents can be seen in the
office of the undersigned during office hours every day except in Sundays and Public

holidays till the last date of sale and receipt of bid documents.

_ Bids must be accompanied by original money receipt (Non-refundable) of bid document

specified for the work as mentioned in the Col. No.6 of the ANNEXURE ‘A’ failing which
the bid shall be liable for rejection. Bidders desirous to hire machinery or equipment from

outside the State are required to furnish 2% of the amount put to bid as bid security.

_ The bid document can be downloaded from 25.02.2026 to 11.03.2026 and the bid

documents shall be received from 10.30 AM to 05.00 PM Only on working days from
25.02.2026 to 12.01.2026.

. Bid information’s can be obtained from website WWW.anguI.odisha.gov.in ;
. The bid will be opened on 13.03.2025 at 11.00 AM at Conference Hall in the office of

the Block Development Officer, BANARPAL in the presence of the bidders who wish to
attend. If the office happens to be closed on the last date of receipt of the bids as
specified, the bids will be received and opened on the next working day at the same time
and same venue.

. The value of the work put to bid is Rs. As per Col. No.5 of ANNEXURE - ‘A’.

A) The bid document needs to be completed and submitted with copies of all the
documents as required in the Invitation For Bids (IFB). Following is the summary of
the copies of documents required to be submitted along with the completed bid
document.

B) Contractor's Registration Certificate (License)

¢) E.M.D. in the prescribed mode as required under clause mentioned in DTCN.

Signature of Tenderer
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D) GST Registration Certificate of the bidder

along with GST clearance Certificate in

Form 612 as required under clause mentioned in DTCN.
E) Pan Card issued by the Income Tax Authority as mentioned in DTCN.
F) An affidavit regarding authenticity of the credentials as mentioned in DTCN.

G) A declaration to the effect that there has
offence involving moral turpitude.

H) List of T & P/Vehicles/machineries in the
clause mentioned in DTCN.

I) Past performance of the Contractor in the
clause mentioned in DTCN.

been no conviction/imprisonment for an
prescribed proforma as required as per

prescribed proforma as required as per

J) No relationship certificate in the prescribed Proforma as required as per clause

mentioned in DTCN,
K) Compliance to qualifying criteria if any.

L) The mailing address of Registered Office/Site office of the bidder as required under

clause mentioned in DTCN.

M) Signed Copy of DTCN and Price bid duly filled is & Signed by the bidder.

N) Attested Copies of Cast Certificate in case for ST/SC Contractor.

0) Name of the Project & SI. No. will be Superscribed in cover of the envelop.

P) Attested copy of all related documents of Tools/Machineries/Plants should be

submitted.
Q) All Documents should be self-attested.

8. The EMD will be forfeited if the bidder backs out from the offer before acceptance of bid
by the competent authority as concurred in by Law Deptt. & Finance Deptt. In their UOR
No. 848/L dt. 31.05.97 & UOR No. 202/WFD dt. 6.3.98 respectively. (Works Deptt.

Memo No. 9101/dt.30.03.98)

Signature of Contractor

Signature of Tenderer

Block Development Officer,
arpal




A. GENERAL INFORMATIONS

CONTRACT DATA

[ sl Particulars

1 Bid Identification No.

2 Name of the Work

3 | Tender Inviting Authority

Block Development Officer, Banarpal

4 Accepting Authority

Block Development Officer, Banarpal

5 Estimated Cost (amount
put to tender)

Rs. 15,21,240.00/- (Approx)

B. BIDINFORMATION

Intended completion period/Time
period assigned for Completion

he work shall be completed within a period ﬂ
onths from the date of commencement, subject 0
imely release of funds. In case of delay in fund
release, extension of time shall be granted by the
uthority concerned, as per OPWD Code provisions.

Last Date & time of submission of
7 Technical Bid and Financial Bid

(Clause No. 4 of DTCN.)

Time:05.00PM

Date:13/03/2026

Cost of Bid Document

8 7 Tamount 6000.00
Bid Security
. 15212.00/- (Rupees Fifteen thousand two
o i hundred twelve) only
9 | ii PPledged in favour of Block Development Officer, BANARPAL

ii [Demand Draft

Drawn in favor of Block Development Officer
BANARPAL, payable at BANARPAL

iv [Type of instrument

As specified in the Bid document

10 |Bid validity period 180 days
11 | Currency of Contract Indian Rupees
12 |Language of Contract English

Signature of Tenderer

Block deve Wer
BA L



PANCHAYAT SAMITI OFFICE: BANARPAL
INVITATIONS FOR BIDS (IFB)

Bid Identification No-04/ BDOBNRPL/ANGUL/2025-26
TENDER CALL NOTICE NO- (04) of 2025-26

1.  The Block Development Officer, Banarpal on behalf of the Governor of Odisha invites

Percentage rate composite bid in sealed double cover system, One sealed Cover containing technical

bid & other sealed cover containing financial bid for the works as detailed in the table, from the class of
eligible contractors as mentioned in Col.4(four) , registered with the State Government and contractors
of equivalent grade / Class registered with Central Government/ MES / Railway, to be eventually
drawn up in PWD P-I form, for execution of Building(Composite work i.e Civil Work, P.H Work and
E.I Works).The proof of registration from the appropriate authority shall be enclosed along with the
bid. If successful, the bidder who has not registered under State Government has to register under the
State PWD in appropriate class of eligibility before signing the agreement. Bidders may submit bids for

any or all the following works.

Approx. o Costof | Period
sl _ Value of Tendered of Bid_ document of
No Name of works work. Amount (ExclL bidde Security | s (Non- Col:npl

(Rs. In GST) . (Rs.). refundabl | etion

lakhs) €)

i 2 3 3 4 5 6 7
1 | Construction of Bridge/Box Culvert over| 89.00 74,18,432.00 ‘B’ | 74184.00 | 10000.00 | 12

Matelia Nallah to Deula Bandha at Month
Talmulsasan, Block-Banarpal s
2 | Construction Of Kalyan Mandap at| 65.00 54,26,467.00 | ‘B’ | 54264.00 | 10000.00 | 12

Nuahata GP, Block-Banarpal Month
s
65.00 54,26,467.00 ‘B’ | 54264.00 | 10000.00 | 12

3 | Construction Of Kalyan Mandap at Month
Kumanda GP, Block-Banarpal s
30.00 24,98,821.00 ‘B° | 24988.00 | 6000.00 06

4 | Construction Of GPLF Building at Banarpal Month
, Banarpal GP s
18.33 15,21,240.00 | ‘C’ & | 15212,00 | 6000.00 06

5 | Construction Of Additional Classroom at D’ Month
Tantulihata PUPS, Budhapanka GP 5
18.33 15,21,240.00 | 'C’ & | 15212.00 | 6000.00 06

6 | Construction Of Additional Classroom at ‘D’ Month
Amantapur PUPS, s
20.00 14,28,215.00 | ‘C’ & | 14282.00 | 6000.00 06

7 | Construction of New AWC Building at ‘D Month
Kanjara-A 5
20.00 14,28,215.00 | ‘C’ & | 14282.00 | 6000.00 06

8 | Construction of New AWC Building at D Month
Santarapur-B s
20.00 14,28,215.00 | ‘C" & | 14282.00 | 6000.00 06

9 | Construction of New AWC Building at A0y Month
Kandsore-D s
10 | Construction of New AWC Building at 20 142821500 | ‘C’ & | 14282.00 | 6000.00 06

Signature of Tenderer
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Kumanda-C |
{ | =
20.00 142821500 | 'C & | 12000 sami@ &=
Construction of New AWC Building at D ‘
Beherabhuin
20.00 14,28,215.00 | ‘C’ & | 1428200 | 6000.00
Construction of New AWC Building at T
Ranigudajungle-C
20,00 14,28,215.00 | ‘C’ & | 14282.00 | 6000.00
13 | Construction of New AWC Building at "B’
Banarpal-B s
20.00 14,28,215.00 | ‘C’ & | 14282.00 6000.00 06
14 | Construction of New AWC Building at D Month
Brundabanpur s
20.00 14,28,215.00 | ‘C’ & | 14282.00 | 6000.00 06
15 | Construction of New AWC Building at ‘D’ Month
Kankinali ;]
20.00 14,28,215.00 | ‘C’ & | 14282.00 | 6000.00 06
16 | Construction of New AWC Building at ‘D’ Month
Nuahata-D s
20.00 14,28,215.00 | ‘C’ & | 14282.00 | 6000.00 06
17 | Construction of New AWC Building at ‘D Month
Budhapanka-D s
20.00 14,28,215.00 | ‘C’ & | 14282.00 | 6000.00 06
18 | Construction of New AWC Building at D’ Month
Balramprasad-B s
L Bid documents consisting of plans, specification, the schedule of quantities and the set of

terms & conditions of contract and other necessary documents can be seen in the office of the
Panchayat Samit, Banarpal during office hours every day except on Sunday & Public holidays
till last date of sale and receipt of tender paper. Interested bidders may obtain further
information at the same address.

I Bids must be accompanied with E.M.D. (Bid Security) of the amount specified for the work in
the table at Col.5 above in shape of N.S.C./K.V.P. /P.O.T.D / Post Office Savings Pass Book /
Deposit receipt of any Scheduled Bank (Valid minimum one year from the date of receipt)
duly pledged in favor of Block Development Officer, Banarpal. Bids without E.M.D. or in
other shape will not be considered and liable for rejection.

OL N.B:- EM.D. in shape of Cash/Pay Orders or Bankers Cheques / Bank Draft is not
acceptable.

[V. The sale of the bid document shall start from dt.25.02.2026 in the office of the Block
Development Officer, Banarpal during office hour. The cost of bid document as mentioned in
col. No-6 has to be paid by each bidder in shape of demand draft drawn in favor of Block
Development Officer, Banarpal from any nationalized bank. The of bid document will be
closed at 5.00 P.M on dt. 11.03.2026. Last date of receipt of the Bid document is on dated
12.03.2026 up to 5.00 p.m. by speed Post/ Registered post only. The bid document may
also be downloaded from website www.angul.odisha.gov.in during this period. The
intending tenderers down loading the tender document has to pay the cost of tender paper as
mentioned in col. No-6 in shape of demand draft payable at SBI, Banarpal in favour of Block

Signature of Tenderer
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Development Officer, Banarpal.
Bidders shall submit original affidavit regarding authenticity of their documents and 1 %(
Omne Percent) E.M.D. along with their bids. Bids shall be accompanied with attested true copy
of valid registration certificate, GSTIN and PAN card, otherwise his/her bids shall be
declared as non-responsive and thus liable for rejection. The original certificates of the lowest
bidder are to be produced before Block Development Officer, Banarpal for verification.
Bidders can submit one tender paper for a particular work. Submission of more than one
tender paper by a bidder for a particular work will be liable for rejection.

Engineering Contractor desirous to avail the facility of exemption of E.M.D. is required to
submit affidavit to the effect that he/she has not yet availed the facility for more than two
works during the current financial year, failing which his/her tender will be rejected.

The bid will be opened at 11. 00 A.M. on dt. 13.03.2026 in the office/conference hall of the
undersigned, in the presence of the bidders or their authorized representatives, who wish to
attend. If the office happens to be closed on the last date of sale and receipt / opening of the
bids as specified, the bid will be sold and received / opened on the next working day at the
same time and venue.

If the rate quoted by a bidder is in excess of tendered amount, then such a bid shall be
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one
bid is quoted at lowest will be same (Decimal up to two numbers will be taken for all
practical purposes) the tender accepting authority will finalize the tender through a
transparent lottery system, where all bidders/ their authorized representatives, the tender
inviting authority/ his authorized representative and Accounts Officer of Block will remain
present.

Additional performance security shall be obtained from the bidder when the bid amount is
less than the estimated cost put to tender. In such an event, only the successful bidder who
has quoted less bid price/ rates than the estimated cost put to tender shall have to furnish as
Additional Performance Security as per Govt. of Odisha,Works Department Office
Memorandum No-173 dt 03.01.2026 in shape of Demand Draft/Term deposit Receipt pledged
in favour of Block Development Officer within 7(seven) days otherwise the bid shall be
cancelled and the security deposit be forfeited. Further proceeding for blacklisting shall be
initiated against the bidder.

For building and other Construction Workers Welfare Cess @ 1% (One Percentage) of the cost
of construction shall be deducted from bills.

Other details can be seen in the bidding documents.

The undersigned reserves the right to cancel/reject in partly/fully or all tenders
any reasons thereof.

Signature of Tenderer
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OFFICE OF THE PANCHAYAT SAMITI, BANARPAL.
ETAILED T c Ti TC

- 2 Sealed percentage rate bids are invited in two cover system from ‘C’ & “B" class contraciors
registered with the State Government and contractors of equivalent Grade / ciass registered
with Central Government / MES / Railways for execution of civil WOrks on production of definite
proof from the appropriate authority, But successful bidder other than State/ MES/ Raiways/
CPWD in equivalent rank has to register under the State PWD before signing the agreement in
prescribed from to be eventually drawn in PWD. FORM F2 (now name as P1) for

“Construction Of Additional Classroom at Tantulihata PUPS, Budhapanka

GpP~,

2, Bids must be delivered by registered post/speed post only.

& The sale of the Bid document shall start from dt.25.02.2026 and close on dt. 11.03.2026 up to
5.00P.M.

4 The tender will be opened by the B.D.O Banarpal in the office/conference hall of the Panchayat

authorized representatives who wish to attend.

- The tender should be accompanied with the attested true copies of the valid Registration
certificate, GST Registration No. and PAN card, and the original certificates are to be produced
within 2 (two) days of opening of bid documents of the tender before B.D.O, Banarpal for
verification & the Engineer contractor must be produced for entering the exemption of E.M.D.
during opening of the tender before B.D.O, Banarpal otherwise his/her bid shall be declared as
non-responsive and thus liable for rejection. Tenderer represented through Power of Attorney
holder should ensure that the Power of Attorney is duly registered containing the photographs of

tender will be rejected.
6. If an individual makes the application, the individual should sign above his/she full type written name
and current address.

T If the application is made by proprietary firm, it shall be signed by the proprietor above his full
type written name and the full name of his/she firm with its current address,
8. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm

above their full type written names and current address, or alternatively by a partner holding
power of attorney for the firm in which case a certified copy of the power of attorney shall
accompany the application. A certified copy of the partnership deed and current address of al|
partners of the firm shall also accompany the application.

9. If the application is made by a limited company or a corporation, it shall be signed by duly

corporation will be required to furnish satisfactory evidence of its existence along with the
tenders.

10, The bid must be accompanied by EM.D. of 1% of amount put to tender, rounded to nearest
hundred rupees along with tender in the form of Deposit receipt of Schedule Bank / Kissan
Vikash Patra / Post Office Savings Bank Account / National Savings Certificate / Postal Office

Signature of Tenderer



Time Deposit Account duly pledged in favour of the B.D.O, Banarpal andpayable at Banarpal as
per the terms and conditions laid down in OGFR and in no other form. Tenders not
accompanied with EMD as specified above shall be liable for rejection.

N.B.:- Bank draft/ Pay orders or Banker's cheque from any schedule bank in favour of B.D.O,
Banarpal shall not be considered as E.M.D.

11. The earnest money will be retained in the case of successful tenderer and will be dealt with as
per the terms and conditions of the O. P. W. D. Code and will not carry any interest. The
earnest money will be refunded to the unsuccessful tenderers on application.

12, The prescribed form along with other Bid documents can be obtained from the office of the
Block Development Officer, Banarpal on payment of requisite cost as stipulated in the IFB
(above) in shape of Demand draft drawn on any Nationalized Bank in favour of the B.D.O,
Banarpal payable at Banarpal. The amount is not refundable. Tender must be submitted in
sealed covers without writing their name on the outer cover containing the Bid documents.
The envelope containing the bid document should be super-scribed with the "Name of work
“only.

13. Bidding documents requested by mail will be dispatched by registered / speed post on payment
of an extra amount of Rs.600.00 (Rupees five hundred) only over the cost of the document. The
BDO, Banarpal will not be held responsible for the postal delay if any, in the delivery of the
documents or non-receipt of the same.

14, The tender should be strictly in accordance with the provisions as mentioned in the tender
schedule. Any change in the wordings will not be accepted.

15. No tender document will be sold to the intending tenderers after the scheduled date and time fixed for
the purpose

16. No tenderer will be permitted to furnish their tender in their own manuscript papérs, All

information should be submitted in English. The applicant's name should appear on each page
of the tender documents along with his signature or the signature of his authorized
representative at the bottom of each page.

17 The works are to be completed in all respects within given 12 calendar months including

rainy season from the date of issue of work order. Tenderers whose tender is accepted must
submit a work program at the time of execution of Agreement.

18. Submission of more than one tender by a bidder for a particular tender will liable for rejection of all
such tender papers.

19. In the case of Percentage Rate Tenders, only Percentage quoted shall be considered.
Percentage quoted by the Contractor shall be accurately filled in figures and words, so that
there is no discrepancy.

The percentage quoted in the tender without mentioning excess or less and not supported with
the corresponding amount will be treated as excess. The Contracter will write percentage
excess or less up to one decimal point only. If, he/she writes the percentage excess or less up
to two or more decimal point, the first decimal point shall only be considered without rounding
off. Where the Contractor has omitted to quote the rates either in figures or in words, the Officer
opening the tender should record the omission.

Signature of Tenderer
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followed: -
(i) If any discrepancy is found in percentage quoted in words and figures, then the
percentage quoted by the Contractor in words shall be taken as correct

(ii) If any discrepancy is found in the percentage guoted in percentage excess/ less
and total rate quoted by the Contractor, then percentage will be taken as
correct.

(i) The percentage quoted in the tender without mentioning excess / less
supported with corresponding amount does not tally with either to percentage
excess or less then it will be treated as percentage excess.

(iv) The tender shall be written legibly and free from erasures, over writings or
corrections of figures. Corrections, over writings & interpolations where
unavoidable should made by making out, initialing, dating and rewriting.

(v) The quantity mentioned can be increased or reduced to the extent of 10% for
individual items subject to a maximum of 5% over the estimated cost. If it
exceeds the limit stated above prior approval of competent authority is

mandatory before making any payment.

(vi) The period of completion is fixed and cannot be altered except in case of
exceptional circumstances with due approval of next higher authority.

(vi) In the contract P1 time is the essence. The contractor is required to maintain a
certain rate of progress specify in the contract.

20. Bills for percentage rate tenders shall be prepared at the estimated rates for individual
items only and the percentage excess or less shall be added or subtracted from the gross
amount of the bill.

21. The tenderers shall carefully study the tentative drawings and specifications applicable
to the contract and all the documents which will form a part of the agreement to be

entered in to by the accepted tenderer and detailed specifications for Orissa and other
relevant specifications and drawings & codes which are for sale. Complaint at a future
date that plans and specifications have not been seen by the tenderers cannot be
entertained.

22 The drawing furnished with the tender are tentative and subject to revision or
modification as tendered during the execution as per actual necessity and detail test
conducted. But the tendered rates noted by the tenderer will hold well in case of such
modification of drawings during the time of execution and shall in no way invalidate
the contract and no extra monetary compensation will be entertained. The work shall
however be executed as per final approved drawing to be issued by the Engineer-in-
Charge as and when required.

23. Every tenderer is expected before quoting his rates to inspect the site of the proposed

Signature of Tenderer



14

work. He should also inspect the quarries and approach roads to quarries and satisfy
himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability
of materials at quarries has been misjudged cannot be entertained.

24. The tender at the discretion of the competent authority may not be considered unless
accompanied by the attested true copies of the income tax clearance certificate, Pan
card, GST clearance certificate, VAT clearance certificate/ non-assessment certificate
as the case may be and the original certificates are to be produced before the Block
Development Officer, Banarpal at the time of execution of F2 (now name as P1)
agreement for verification.

25, As per Amendment to Codal/Contractual provisions of Works Department, Odisha
Memorandum No. 173 dated 11.03.2026, the successful bidder quoting rates below the
estimated cost shall furnish the stipulated Additional Performance Security (APS) in the
form of Demand Draft/Term Deposit Receipt pledged in favour of the Block Development
Officer, Banarpal within seven days, failing which the bid will be cancelled, the security
deposit forfeited, and blacklisting proceedings initiated.

26. The tender containing extraneous conditions not covered by the tender notice are
liable for rejection and quotations should be strictly in accordance with the tender call
notice. Any change in the wording will not be accepted.

27. The Contractors participated in the tender for more than one work may offer
conditional rebate. Rebate offer submitted in separate sealed envelope shall be
opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish
to tender for two or more works shall submit separate tender for each. Each tender
shall have the name and number of the works to which they refer, written on the
envelope.

28. Schedule of quantities are accompanied in bills of quantity. It shall be definitely
understood that the Government does not accept any responsibility for the
correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions or alternations set forth in the conditions of the
contract and such omissions, deductions, additions or alternations shall no way
invalidate the contract and no extra monetary compensation, will be entertained. The
quantity mentioned can be increased or reduced to the extent of 10% for individual
items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated above prior approval of competent authority is mandatory before making any
payment.

29. The P.R Deptt reserves the rights of authority to reject any or all the tenders received
without assigning any reasons what-so-ever.

30. The tenderers whose tender is selected for acceptance of his tender make an initial
security deposit in form of National Savings Certificate / Kissan Vikash Patra / Postal
office time deposit / Post office savings Pass Book/ Deposit Receipt at any scheduled
bank duly pledged in favour of the B.D.O, Banarpal and in no other form which
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include the amount already deposited as earnest money shall be 2 % of the value of
the tendered amount and sign the agreement in the P. W. D. form No. F-2 (now name
as P-1) (Schedule XLV No. 61) for the fuffillment of the contract in the office of the
B.D.O, Banarpal or as directed. The security deposit together with the eamest money
and the amount withheld according to the provision of F-2 agreement shall be
retained as security for the due fulfilment of this contract. Failure to enter in to the
required agreement and to make the security deposit as above shall entail forfeiture
of the earnest money .No tender shall be finally accepted until the required amount of
security money is deposited .The written agreement to be entered in between the
contractor and the Govt. and the contract shall be deemed to be incomplete until the
agreement has first been signed by the contractor and then by the proper officer
authorized to enter in to the contract on behalf of the Govt. The security deposit will
be refunded after twelve months of completion of the work and payment of the final
bill and will not carry any interest .In case of tenderers who have fixed deposit;
necessary action will be taken to degrade them if they decline to sign the agreement
within the period as in the above case.

As concurred in by Law Department & Finance Department In their U.S.R. No 848
dtd.21.05.97J.0.R.N0.202W.F.D. dtd.06.03.98 respectively the E.M.D. will be
forfeited in case, where tenderers back out from the offer before acceptance of tender
by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would
be deemed to have been entered in to within the State of Orissa and it is agreed that
neither party to the contract will be competent to bring as uitinregard to the matter by
this contract at any place out side the State of Odisha.

The contractor should be liable to fully indemnify the department for payment of
compensation under workman Compensation Act. VIII of 1923 on any account of the
workmen employed by the contractor and full amount of compensation paid will be
recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by Govt. of
Odisha, Works Department Letter No.- VIII R 8 / 5225 ,Dtd. —26.02.55 and No. -IIM 56
/ 628842 (5) Dtd.-27.09.61 as amended from time to time.

In case of any complaint by the laborers working about the non-payment or less
payment of his wages as per latest minimum Wages Act, the Project Director will have
the right to investigate and if the contractor is found to be in fault, he may recover
such amount due from the contractor and pay such amount to the labourer directly
under intimation to the local labour office of the Govt. The contractor shall not employ
child labour. The decision of the Project Director is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies
necessitated by work in full within the following or similar category.

a) Rent, royalties and other charges of materials, Octopi duty, all other taxes
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including GST, ferry, tolls conveyance charge and other cost on account of
land and building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion
road and its maintenance till completion of work as required by the tenderer
for Collection of materials, storage, housing of staff or other purpose of the

work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Gowt. at the site of thework.

b) Labour camps or huts necessary to a suitable scale including conservancy
and sanitary arrangements therein to the satisfaction of the local health
authorities.

c) Suitable water supply including pipe water supply wherever available for the
staff and labour as well as for thework.

d) Fees and duties levied by the municipal/ NAC/ Panchayat/ canal or water supply
authorities.

e) Suitable equipments and wearing apparatus for the labour engaged in
riskyoperations.

f) Suitable fencing barriers, signals including paraffin and electric signal where
necessary at works and approaches in order to protect the public and
employees from accidents.

a) Compensation including the cost of any suit for injury to persons or property
due to neglect of any major precaution also becomes payable due to
operation of the workmen compensationact.

h) The contractor has to arrange adequate lighting arrangement for the work
where ever necessary at his owncost.

37. After the work is finalized, all surplus materials, all rubbish, debris should be
removed from the site of work. Preliminaryworksuchasvats, mixingplatforms.etc.
shouldbedismantledandalimaterialsremovedfromthe site and premises left neat
and clean, this should be inclusive of the rates.

38. No payment will be made for bench marks, level pillars profiles and benching and
leveling the ground where required. The rates to be quoted should be for the
finished items of work inclusive of carriage of all materials and incidental item of

works.

39, It should be understood clearly that no claim what-so-ever will be entertained to
extra items of works quantity of any item besides estimated amount unless written
order is obtained from the Engineer-in-charge and rate settled before the extra
items of work or extra quantity of any items of work is taken up.

40, The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by
the Government of India, Ministry of work Housing and Supply in their standing
order No-44150dtd.25.11.57.
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If any further necessary information is required, B.D.O, Banarpal will furnish such
but it must be clearly understood that the tenders must be received in order and
according to the instructions.

No Relationcertificate,

The contractor shall furnish the following certificate along with the tender to
the effect that he is not related to any officer in the rank of an Assistant Engineer
& above in the state P.R.Deptt. or Assistant Secretary & above in the said
Department. If the fact subsequently proved to be false, the contract is liable to be
rescinded. The earnest money & the total security will be forfeited & he shall be
liable to make good to the loss or damages resulting for such cancellations. The
proforma for no relationship certificate is contained in a separate sheet vide
Annexure-ll.

An applicant or any of its constituent partners of whose contract for any work has
been rescinded or who has abandoned any work in the last five years, prior to the
date of the bid, shall be debarred from qualification. An affidavit to this effect is to
be furnished in Annexure-V. The tenderer is to furnish an affidavit at the time of
submission of tender paper about the authentication of tender documents
including Bank guarantee. An affidavit to this effect is to be furnished in
Annexure-l,

(i) The Contractors are required to furnish evidence of ownership/ leased deed of
principal machineries/ equipment’s in Annexure-lll.

(i) The tenderer should furnish along with their tender a list of works executed
during the last five years duly certified by the concerned Engineer-in-Charge ( not
below the rank of Executive Engineer/ equivalent ) indicating the satisfactory
completion for works as per the proforma enclosed in a separate sheet of
Annexure-|V.

(iii) In case the contractor proposes to engage machineries and equipments as
asked for in the tender
document,ownedorhiredbutdeployedoutsidethe State, he/sheisrequiredtofurnishadd
itional1%EMD

/Bid Security. The entire bid security including the additional bid security shall
stand forfeited in case the contractor fails to mobilize the machineries within a
week time from the date of execution of Agreement.

(iv)The contractor intending to hire/lease equipments/machineries are required to
furnish  proof of ownership from the company/person providing
equipments/machineries on hire/lease along with contracts/ agreements/lease
deed and duration of such contract. The contracts/fagreements/lease deed should
cover the entire period ofwork.
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Tenderers are required to go through each clause of P.W.D. Form F-2 (now
name as P1) carefully in addition to the clause mentioned herein

beforetendering.

Steel shuttering & centering or seasonal sal wood planks / bullahas shall be used
which shall be lined with suitable sheeting and made leak proof and watertight,
The Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly or fully such structures if found
defective in theiropinion.

Concreteshouldbemachinemixed
unlessotherwiseorderedinwritingbytheExecutiveEngineer,ZP.The
contractorshouIdarrangehisownCOncretemixer,vibrator,pumpsetc.forthispurposeat
hisowncost.

Cement shall be used by bags and weight of one bag of cement being taken as
fifty (50) Kg. Cost of empty cementbag@Rs.2.38(Rupeestwoandthirty-
eightpaisa)onlypereachshouldbedeductedfromthebill.

The contractor will be responsible for the loss or damage of any departmental
materials during transit and in the execution of the work due to reasons what — so-
ever and the cost of such materials will be recovered from the bills at stock issue
rates or market rates whichever ishigher.

If the contractor removes Government materials supplied to him from the site of
work with a view to dispose of the same dishonesty, he shall be in addition to any
other liability civil or criminal arising out of his contract be liable to pay a penalty
equivalent to five times of the price of the materials according to the stock issue
rate or market rate whichever is higher. The penalty so imposed shall be
recovered at any time from any sum that may then or at any time thereafter
become due to the contractor or from his security deposit or from the proceeds of
salethereof,

Theselected contractormaytakedeliveryofdepartmentalsupplyaccordingtohis
needforthework issuedby the Block Development Officer, Pallahara subject to the
availability of the materials. The tenderer shall make all arrangement for proper
storages of materials but no cost for raising shed for storage, pay of watchman
etc. will not be borne by the Department. The Department is not responsible for
considering the theft of materials at site. It is the contractor’s risk. Under any such
plea if the tenderer stops the work, he shall have to pay the full penalty as per
clause of F-2agreement,

The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such
materials without any controversy or dispute on that account. The rate of issue of
such materials will be at the stock issue rates inclusive of storage charges or rates
fixed by the Department or current market rate whichever ishigher.
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Alﬂhemtahhhwmmmmmm
ndthecontractor will have to bear the charges of straightening, cutting jointing,
welding etc. to required sizes in case of M. S. Rods or Tor steel/ M. S Angies
Tees and Joists etc. After the issue from the store the materials may be under the
custody of the contractor and the contractor will be responsible for its safety

andstorage.
The contractor should at his own cost arrange necessary tools and plants required
for the efficient execution

ofworkandtheratesquotedshouldbeinclus'rveoftherunningchargesofeachp!antandco
stofconveyance,

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up
to 3% over the lowest quotation or tender as laid down in works and Transport
Department Resolution No-285 date-17.04.1974 .The Orissa Construction
Corporation will be allowed a price preference to the extent of up to 3% over the
lowest tender amount (Where their tender is not the lowest) provided they express
willingness to execute the work after reduction of rates bynegotiation,

1.03 % or the prevailing percentage of I.T. Department of the gross amount of the
bill towards income tax will be deducted from the contractor’sbill,

1% of the gross amount of the bill will be deducted from the contractor's bill
towards Cess as per the Building & Other construction Workers (RE & CS)
Act.1996 & Building & Other Construction Worker Welfare Cess Act.1996.

The contractor is required to pay royalty to Govt. as fixed from time of time and
produce such documents in support of their payment to the Block Development
Officer, Pallahara with their bills, failing which the amount towards royalties of
different materials as utilized by them in the work will be recovered from their bills
and deposited in the revenue of concerned department.

No part of the contract shall be sublet without written permission of the Block
Development Officer, Banarpal ortransferbemade bypowerofAttorneyauthorizing
others to receive payment on the contractor's behalf.

Any damages caused by natural calamities should be done by the contractor at
his own cost. The Department will not be any way responsible for the same and
will not pay any cost towards the repair done by the contractor.

The rates quoted by the contractor shall cover the latest approved rates of
labours, materials, P.O.L. and Royalties. Arrangement of borrow areas; land,
approach road to the work site etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively
necessary the term dewatering shall mean the execution or operation of the items
due to standing water as well as due to percolation of water. The quoted rates will
be inclusive ofthis,

The materials, borrow areas and hutments at site should be arranged by the
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contractor at his own cost, No future complaint on this account shall be
entertained.

The contractor shall not interfere with the execution of water supply or Electric
fitting arrangements and any otherworkentrustedto anyotheragencybythe
departmentatanytime duringthe progressofthework.

The contractor will have to arrange for water supply for all works and make
sanitary arrangements at own cost for his labour campus. Contractor has to
arrange adequate lighting arrangements for night work whenever necessary at his
owncost.

Balling out water from the foundation either rain water or sub soil water if
necessary should borne by the contractor. No payment will be made for bench
marks, level pillars, profiles and benching and leveling ground where required.
The rates quoted should be the items of work inclusive this incidental items
ofwork.

All the quantities mentioned in the schedule are combination for ground floor land
multi floors in case multi storied buildings the rates should be through for the
same unless otherwise mentioned in the schedule of quantities for
individualitems.

All fittings for doors and windows if supplied by the contractor should be best
quality and should got approved by the Executive Engineer before their use on
thework.

Payment for variation in price - (Vide Works Department Memorandum No-
12073 /W dt. 7.4.1986 and No- 21369 dt.25.09.91)

(i) "Ifduringtheprogressoftheworkthepriceofanymaterialincorporatedinthe
workincreasesordecreases as a result of increase or decrease in the average
wholesale price Index (all commodities), and the contractor there upon
necessarily and properly pays in respect of that materials (incorporated in the
work) such increased or decreased price, then he shall be entitled to
reimburse or liable to refund quarterly as the case may be, such an amount,
as shall be equivalent to the plus or minus difference of 75% in between the
Average wholesale Price Index (all commodities) which is operating for the
quarter under consideration and that operated for the quarter in which the
tender was opened, as per the formula indicatedbelow:-
Formulatocalculatetheincreaseordecreaseinth

epriceofmaterials. Vm=0.75 x Pm x R x (i -io)
100 io

Vm = Increase or decrease in the cost of work during the quarter under
consideration due to change in the price of thematerials,
R = The value of work done in Rupees during the quarter under consideration.
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io = The average Wholesale Price Index (all commodities) for the quarter in
which the tender was opened (as published in R.B.I. bulletin from time to
time.)
i=TheAverageWholesafePriceIndex(aIIcommodities)forthequarterun
derconsideration. PM= Percentage of materials component as per
sub-clause of thisclause.

(b) Similarly, if during the progress of work, the wages of labour increase or
decrease as a result of increase or decrease in minimum wages for labour
prescribed by Government and the contractor thereupon necessarily and
properly pays in respect of labour engaged on execution of the work such
increased or decreased wages then he shall be entitied to reimburse or
liable to refund quarterly, as the case may be such an amount as shall
be equivalent to the 75% plus or minus difference in between the minimum
wages for labour which is operating for the quarter under consideration
and that operated for the quarter in which the tender was opened as per

the formula indicated below, Formula to ca lculate the increase or decrease
in the price ofLabour.

VI=0.?5xELxRx£L-_iq1
100 io
VI= Increase or decrease in the cost of work during the quarter under
consideration due to changes in the minimum wages rate of labour.
R = The value of work done in Rupees during the quarter under consideration.

i0 =The minimum wages for labour as prevailed during the quarter under
consideration in which the tender was opened.

i= The minimum wages for labour prevailed during the

Quarter under consideration. PL= Percentage of labour

component (as per sub-clause).

* Similarly, if during the progress of work, the price of Petrol, Oil and
Lubricants (Diesel oil being the representative item for the price
adjustment) increases or decreases as a result of the price fixed
thereforbytheGovemmentoﬂndiaandtheContractonhereuponnecessa
rin’yandproperlypays
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Category of Canifactors SUpply Departmental
% % Labour % of P.O.L. :
Works. Supply of materials.
Materials.
Irrigation works
a) Structural works. 20% 30% 5% 45%
b) Earthwork, Canal work,
Embankment work efc,. 20% 60% 59, 15%
(R&B) Works
&) Bridge worns 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
c) Building works *30% 30% 59 35%

such increased or decreased price towards Petrol, Oil and Lubricants used on
execution of the wark, then he shall be entitled to reimburse or liable to refund,
quarterly as the case may be, such an amount, as shall be equivalent to the 75%
plus or minus difference in between the price of P.O.L. which is operating for the
quarter under consideration and that operated for the quarter in which the tender
was opened as per the formula indicated below :

0.75xKz R (D2 -D+)
Ki= *

100 D+
Kl = Increase or decrease in the cost of work during the quarter under

consideration due to changes in the price of P. O.L.
R = the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the
Government of India during the quarter in which the tender
was opened.
D2= Average Price per liter of diesel oil which is fixed during the quarter
under consideration. K2= Percentage of P. O. L. component as per sub-

clause.

= Thefollowingshallbethepercentageofmaterials,labourandP.O.L.componentfor
reimbursement/ refund on variation in price of material, labour and P. O. L.
asper
Sub- classes (a), (b) and (c) of this Clause.

(* where brick is supplied by the Department, it should be 20 % instead of 30%)
+ VideWorksDepartmentletterNo-21369dated-
22.09.91 thereimbursement/refundonvariationinprice of materials, labour and P. O. L. as per
sub-clauses (a), (b) and (c) of this clause shall be applicable in the followingmanner.
‘intermofaforesaidescalationclause, wheretheperiodforcompletionoftheworkasstipulatedintheagr
eement
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situation, where the period of completion initially stipulated in the agreement was less fian one
year and subsequently the completion period has been validy extended on e
groundthatlhedelayincompleﬁonafthaworkisnotattﬁbutabietotheconmaa“diﬂﬂmuunraua
period including the extended period stands at one year or more, escalation is admissibie ordy
for the remaining period after excluding the first one year period there from*
* The contractor shall for the purpose of sub-clauses (a), (b) & (¢) of this clause keep such
books of account and other documents as are necessary to show that the amount of increase
claimed or reduction available and shall allow inspection of the same by a duly authorized
representatives of Govt. and further, shall at the request of the Engineer—in—Charge furnish,
verified in such a manner as the Engineer-in-Charge may require any document kept and such
other information as the Engineer-in-Charge may require . The contractor shall within a
reasonable time of his becoming aware of any alteration in the price of such material, wages of
labour and/ or price of P.O.L. give notice thereof to the Engineer-in-Charge stating that the
same is given pursuant to this condition together with an information relating their to which he
may be in a position tosupply.

After completion of the work the contractor shall arrange at his own cost all requisite

equipments for testing building if found necessary and bear the entire cost of suchtest.

Department will not Supply any materials what so ever for the work. The tenderers shall be

financially solvent and stable for advance procurement of all materials required for the work

vide Gowt. of Odisha, Finance Department Memo No.48443/F Code-46/95dt.11.12, 1995.

All reinforcement cement concrete works like lintels, column, beam, chaijja, roof slab, grid

slab and other such works should be finished smooth and no extra charges for plastering if

required shall be paid by the department.

No claim for carriage of water what-so-ever will beentertained.

The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000/-. The
apprentices will be selected by the Chief Engineer. The period of employment will
commence within one month after the date of work order and would last till the date, when
90% of the work is completed. The fair wage to be paid to the apprentices should not be
less than the emolument of personnel of equivalent qualification employed under
Government. The number of apprentices to be employed should be fixed by the Chief
Engineer in the manner so that the total expenditure does not exceed one percent of the
tendered cost of thework.

Under no cc'rcumstancesinterestischargeablaforthe duasoradditionafduesifanypayableforthework,
Under section 12 of cantractors labour (Regulation and Abolition) Act. 1970 the contractor
who undertakes
executionohzvorkthroughlabourshouIdproduceva!idlicensefromlicensingauthoritiesoﬂabourD
epartment.

Sample of all material - The contractor shall supply sample of all materials fully before

Signature of Tenderer



79

80.

81.

82

83.

24

procurement for the work for testing and acceptance as may be requiring by the concerned
Executive Engineer. Charges for testing will be borne by thecontractor.

The contractor shall have no claim what so ever for the extra quantity of work to be
executed in view of above possible changes and payments is to be made as per clause ||
of the P-1Contract,

Over and above these conditions, the terms and conditions and rules and regulations and
Specifications as laid down in Odisha Detailed Standard Specification, Odisha P.W.D,
Code, National Building code and CPWD specifications are also binding on the part of
thecontractor.

The machineries, if available, with the department may be supplied on hire as per charges
noted in the enclosed statement subject to the condition that the contractor will execute in
advance an agreement with the Engineer-in-Charge

In the event of any delay in the supply of Department machineries for unavoidable reasons,
no extension of time will be granted to the contractor under anycircumstances.

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be
issued to the contractor only if it is desirable in the interest of Govt. works and if these can
be spared without inconvenience to the Department, The Sanction of the Addl. P.D (Tech)
shall be necessary in each case. The contractor shall arrange his programme of work
according to the availability of the plant & machinery & no claim will be entertained for any
delay in supply by the Department. An agreement shall be entered in to by the contractor to
the effect that these hire charges are recoverable from the bills of the contracter regularly
and the final payment for the work including refund of security deposit will not be made until
the total amount due to the Government on account of hire of machinery etc. is recoverable
in full. Full amount of hire charges due from the contractor at any contract at any time shall
be recovered from his next subsequent bill .All transit and incidental charges in connection
with the dispatch of tools and plants and machineries from workshop shed/ deposit return
there to, will be borne by the contractor The hire charge shall be recovered at the
prescribed rates from and inclusive of the date, the plant and machinery is made over up to
and inclusive of the date of its return, even though the same day it may not have been
utilized for any reason except for a major break down which may take more than 72 hours
for repairs. The contractor shall immediately intimate in writing to the Engineer —in-charge
when any plant or machinery goes out of order requiring major repairs .The hire charges
are for clock hours. In case of tar boilers, hot mix plant and any other machinery requiring
similar preparation the working hour will include the time required to make up the boiler

temperature and bring plant to the operating conditions before the actual start of work .The
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machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any
of the operating and maintenance staff will be livable. These charges will be fixed by the
Engineer-in-charge from time of time. In no case the tools and plants shall be
oparatedbeycndahoursinanyshiftwfthoutpriomﬁttenpermissiun of the Engineer-in-
charge Thecontractor shall release the plant and machinery as and when required for

periodical servicing and maintenance. He shall also provide for any labour and water

source for washing the plants, In the case of Concrete mixtures, pavers and similar such
type of equipments, the contractor shall arrange to get the hopper cleaned and the drums
etc. washed at the close of work each day .The plant and machinery once issued to a
contractor shall not be returned by him on account of lack of arrangement of labour and
material etc. on his part. The same will be returned only when they do not require or when
in the option of Engineer-in-charge the work or a portion of work for which issued is
completed .The tools and plants shall while in transit and in the custody of contractor be at
his sole risk and responsibility for damages and / or loss except fair wear and tear. The
damage or loss as assessed by Engineer-in-charge shall be made good by the contractor,
In the event of a disagreement as to the extent of damage or the value of article lost, the
decision of superintending Engineer shall be final. The contractor shall on or before the
supply of plant and machinery sign an agreement in indemnifying the Govt. against loss or

damage to the machine. The Contractor shall also be responsible for any claim for

compensation for loss of life, injury or damages to property etc. arising from any cause

what-so- ever. The contractor shall provide full time choukidar for guarding the plant and

machinery at site. If the articles are not returned within the date originally specified or

extended by the Engineer-in-charge, in addition to the normal hire charge, a surcharge
equal to 10% of the hire charges will be levied for the period that the machinery is not
returned. such period will be treated as working time In the event of the non-return of the
machinery, the full value of the articles at the current market price will be recovered from
the contractor's outstanding bills or any bills that may become due in respect of his other
work under the state public works Department. The decision of the superintending Engineer

shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the
machinery, enter in to an agreement with the Engineer-in-charge or his nominees in the

form attached,
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of the plant and machinery

Log Books for recording the hours of daily works for each

supplied to the contractor will be maintained by the Department will be attested by the

contractor or his authorised agent daily. Incase o fcontractor contests the correctness of the

entries and/or fails to sign the logbook, the
decision of the Engineer-in-charge shall be final and binding on him. Hire charges will be

calculated according to the entries in the logbook and will be binding on the contractor.
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AGREEMENT FOR LOANS OF GOVERNMENT TOOLS &PLANTS .

This agreementmadethe

between (here-in-after referred to as “the hirer” which expression shall unless excluded by or
repugnant to the context include his heirs, executors, administrators and assigns) of the one part
and the Gowvt. of Orissa (here in after referred to as the Governor which expression shall uniess
excluded by or repugnant to the context include his successors in office as assigns) of the
otherpart.

Where as the hirer desirous of hiring the tools and plants of the P. W. Department of the Orissa
Gowt and more particularly specified in the schedule here under between here in after referred to

as “the tools and plants”.

And where as Government has agreed to let in hire the tools and plants to the hirer on the terms

and conditions here in after mentioned.

Now it is here by and between the parties here to as follows:-

(a) In consideration of agreement that hire charges be recovered from their bill for work
executed on which this machinery will be used or any other than standing in the names of
contractors in the book of the Department or any other Government Department. The Govt.
agrees fo let the hirer tools and plants for the period to be computed from the date of
delivery of the tools and plant to the hirer at the P.W. Department workshop at Angul.

(b) The rate of higher charges will be as mentioned in the schedule attached.

(c) The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or
any part there-of without the previous written approval of the Engineer-in-charge

(d) On the expiry of the period of the hire, the hirer shall return the tools and plants to the
Public Works Department. &workshop/store at Angul in the same good condition in which
they were received by him,

(e) In the event of the tools and plants not being returned on the expiry of the above-mentioned
period, the hirer shall without prejudice and any other liability pay to the Government on
account equivalent to the rate of hire specified for the working period and an increase of ten
percent.

(f) The tools and plants shall be open for inspection at all times to the officers of theGovernment.

(g) Thehirershallnotoperatethetoolsandplantssohired
formorethanoneshift/twoshiftsof8hourseachper day without the prior sanction of the
Engineer-in-charge. If the hirer operates the tools and plants beyond the aforesaid limit
without the prior sanction of the Assistant Engineer, he shall pay to Government additional
hire charges as well as over time charges for staff for such excess operation at the rate

approved by the Engineer- in-charge from time totime.

(h) Incaseoi’oieakdown,repairabieatthesitewi!hinaperiodofthreedayshirechargesasapeciﬁ
edinthe schedule will be levied except in case of majorrepairs.

(i) Normally the tools and plants will be supplied with operatingstaff.

(i) Thehirershallberesponsiblefor anyclaimsforcompensationfor

lossoflife, injuryordamagetopropertyetc. arising due to any causes what-so-ever during the
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period of the machinery is in hischarge.

(k) All municipal or other dues and taxes payable on account of the use or operation of the
tools and plants for the period of hire shall be defrayed by thehirer.

) The hirer shall make good any loss or damages arising out of causes other than fair wear

and tear to the tools and plants during the period of hire. The cost recoverable from the
hirer shall be the full replacement value as determined by the Engineer-in-charge .In the
event of any loss or damage not being made good by the hirer to the satisfaction of the said
Engineer-in-charge the office shall be at liberty to make good himself such loss or damage
and recover the cost thereof from the hirer. The hirer shall pay to the Engineer-in-charge
such an amount as shall be necessary to make good the loss or damage failing which the
same will be recovered from his dues as in case of hirecharges,

(m) On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-
charge shall be entitled to demand the return of tools and plants and the hirer shall return
the tools and plants within 72 hours from the date of receipt of such order in writing .In case
of failure on the part of the hirer to comply with such order he shall be liable to pay such
penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are
detained provided that the maximum penalty shall not exceed the cost replacement of the
tools and plants .

(n) In case of any disputes between the hirer and the Government the decision of the
Superintending Engineer shall befinal.

(o) This agreement shall be operated by the Engineer-in-charge on behalf of the Government
and the term Engineer-in-charge shall include all officers duly authorised by him to
exercise powers on hisbehalf.

SCHEDULE
Serial No. Description No. Amount of Remarks.
and Name of hire per
The articles. hour.

i |

In witness where of the hirer and the Elngfneer-in-Charge has for and on behalf of the
Governor of the State have set their respective hand, the day and the year here in above written.
Signed by:

1. 2

Signed sealed and delivered in the presence of
- 1Y 2,

84, Under Section 12 of the contract labour regulation and abolition Act 1970 the contractor
who undertakes execution of work through labour should be produced valid license from
licensing authority of labour Department.

85. The K.B. brick should be well burnt and good quality. The bricks should be approved by the
Engineer-in- charge before use in the work and should confirm the minimum strength as
per National Building Code.

86. Super class contractor shall employ under himself two Graduate Engineer and two Diploma
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88.

89.

90.

1.

92.

holders belonging to the State of Orissa. Special class contractor shall employ under him
one graduate Engineer and two Diploma Holder belonging to the state of Orissa . Like wise
‘A’ class contractor shall employ under him one Graduate Engineer or two Diploma Holders

belonging to state of Orissa. The contractor shall pay to the Engineering perscnnel monthly
emoluments, which shall not be less than the emoluments of the personnel of equivalent
qualification employed under the State Govt. of Orissa. The Engineer-in Chief (Civil),
Orissa may however assist the contractor with names of such unemployed Graduate
engineers and Diploma Holders if such help is sought for by the contractor .The names of
such Engineering personnel appointed by the Contractors should be intimated to the tender
receiving authority along with the tender as to who would be supervising the work. Each bill
of the Super Class, Special Class or ‘A’ class Contractor shall be accompanied by an
employment Roll of the Engineering personnel together with a Certificate of the Graduate
Engineer or Diploma Holder so employed by the contractor to the effect that the work
executed as per the bill has been supervised by him (vide Works Department No. Codes
M-22/91-15384 dated 9.7.91).

It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

If further necessary information is required the Executive Engineer, (R&B) Division, Angul
will furnish such, it must be clear understood that the tender must be received in order and
according to theinstruction.

The contractor should arrange the materials like Steel, Cement etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No
extension of time will be granted on the application of the contractor due to delay in
procurement ofmaterials.

Though Departmental issue of cement and steel has indicated, it may not be taken as
binding. The contractor must have to arrange by themselves cement, steel bitumen and
every sorts of materials from approved manufacturer, get it tested in the Departmental
Laboratory and approved by the Department before use. No extension of time or escalation
of price on such account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size
available in the stock. For payment of reinforcement, the steel including plates etc. shall be
measured in length of different diameter, size and specification as actually used (including
hooks and cranks )in the work correct to an inch or cm. And their weight calculated as per
sectional weight prescribed by the Indian Standard Specification or as directed by the
Engineer-in-Charge (Wastage of bars and unnecessary lapping will not be considered for

measurement and payment).

~Amendment of existing Clauses :- By admission of a tender for the work , a tenderer will

be deemed to have satisfied himself by actual inspection of the site and locality of the work,
about the quality and availability of the required quantity of material including the wheat/
rice referred to above, medical aid, labour and food stuff etc., and that rates by him in the
tender will be adequate to complete the work according to
thespecificationsattachedtheretoandthathehadtakenintoaccountallconditionsanddifficuitiesth
atmaybe
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encountered during its progress and to have quoted rates and materials with taxes , octroi
,other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in -
Charge of the work and his authorized subordinates. After acceptance of the contract rate
Government will not pay any extra charges for any reason in case the contractor claims

later on to have misjudged as regard availability of materials, labour and other factors.

93. From the commencement of the works to the completion of the same, they are to be under
the contractors
charge.Thecontractoristobeheldresponsibletomakegondallinjuries,damagedandrepairsocca
sionedor rendered necessary to the same by fire or other clauses and they hold the Govt.
of Orissa harmless for any claims for injuries to person or structural damages to properly
happening from any neglect, default, want of proper care or misconduct on the part of the
contractor or any one in his employment during the execution of the work. Also no claim
shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other
calamity whether natural or incidental and damages so caused will have to be made good
by the contractor at his own cost.

94. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book
by the DRDA. Officer-in-Charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated signature. Orders entered in this book
and noted by the contractor's agent shall be considered to have been duly given to the
contractor for following the instructions of the Department. The order Book shall be the
property of the DRDA. and shall not be removed from the site of work without written
permission of the Engineer (Addl.PDTech) and to be submitted to the Engineer-in-charge
every month.

5. The contractor shall make requisition of claim book from the date of commencement of the
work from the Department and shall maintain in proper block form with pages serially
numbered in order to record items of works are not covered by his contract and claimable
as extra. Claims shall be entered regularly in this book under the dated signature of the
contractor or his duly authorised agents at the end of each month. A certificate should be
furnished along with the claim to the effect that he has no other claim beyond this claim up-
to-date. If in any month there are no claims to record, a certificate to that effect should be
furnished by the contractor in the claim book. Each claim must be defined and should be
given as for as possible regarding the quantities as well as the total amount claimed. The
claim book must be submitted by the contractor regularly by 10™ and 16" days of each
month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim books not maintained from the commencement of the work are liable
to be summarily rejected. The claim book is the property of the block and shall be
surrendered by the contractor to the Engineer-in-charge after completion of the work or
before recession of the contract by the Department which ever is earlier forrecord.

96. Numberoftestsasspecifiedinl. R.C./MORT&H/I.S. Ispecificationrequiredfortheconstructionofroads
foridges /buildings or any other structural works will be conducted in any Govt. Test House /

Signature of Tenderer



87.

99,

100.

101.

107,

108.

2.1.

2.1:1,

31

Departmental laboratories/reputed material testing laboratory as to be decided by the
Engineer-in-charge. Testing charges including expenditure for collection / transportation of
samples /specimens etc. will be borne by the contractor.

The collection of samples and testing are to be conducted for both prior to execution and
during execution as may be directed by the Engineer-in-charge and on both the accounts
the cost shall be borne by the contractor.

Besides, the firm / contractor shall install full-fledged field laboratory at work site for
conducting required tests as per IRC requirements at his own cost for providing sufficient
opportunity for checking from time to time. Engineering personnel of the executing agency
should be present at work site at the time of visit of high level inspecting officers in the rank
of super tending Engineer and above. After completion of the road in all respects the road
furniture should be affixed by the executing agency indicating locations like schoal,
hospital, No-hornetc.

The tenderer should furnish information regarding current litigation, debarring / expelling of
the applicant or abandonment of work by the applicant in Annexure-V.

The information furnished must be sufficient to show that the applicant is capable in all
respects to successfully complete the envisagedwork,

The contractors / Firms shall be responsible for the defect liability period for three years
from the date of completion of the project.

In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by
one, thereby facilitating a particular tender for award, then they shall be penalized with
adequate disincentives with forfeiture of EMD unless adequate justification for such back
out is furnished. Appropriate action for black listing the tenderers shall also be taken apart
from disincentivising thetenderer.

Specialconditions.

(a) The tenderers while submitting their documents along with the rates of items of
Tender will submit an affidavit that all the documents and papers submitted by him
are genuine and authentic including the Bank Guarantee submitted byhim.

(b) After completion of the road in all respects road furniture should be affixed by the
executing agency indicating locations like School, Hospital, No-hornetc.

(c) In case the contractor proposed to engage machineries/equipments as asked for
this work own or hired but deployed outside the state he/she is required to furnish
additional 1% E.M.D./Bid security. The entire Bid security including the additional
Bid security shall be stand forfeited in case the contractor failed to mobilize the
machineries with the stipulated time as perthe Bid documents.

(c) The tenderer intending to hire/lease equipments/ machineries are required to furnish
proof of ownership from the company/person providing equipments/machineries on
hire/lease alongwith the contracts/agreements/lease deed and duration of such
contract.

ADDENDUM TO THE CONDITION OF PICONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-
Progress of work and Re-scheduling programme.

The Executive Engineer / Engineer- in- Charge shall issue the letter of acceptance to the
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successful contractor. The issue of the letter of acceptance shall be treated as closure of
the Bid process and commencement of thecontract.

With in 15 days of issue of the letter of acceptance, the contractor shall submit to the
Engineer-in-Charge for approval a Programme commensurate to Clause no. 2.1.3
showing the general methods, arrangements, and timing for all the activities in the Works
along with monthly cash flowforecast.

To ensure good progress during the execution of the work the contractors shall be bound in
all cases in which the time allowed for any work exceeds one month to complete, 1/4" of
the whole time allowed under the contract has elapsed, % of the whole of the work before
Y of the whole time allowed under the contract has
elapsed,3/4"ofthewholeoftheworkbefore3/4Mofthewholetimeallowedunderthecontracthasela
psed.

If at any time it should appear to the Engineer-in-Charge that the actual process of the work
does not conform to the programme to which consent has been given the Contractor shall
produce, at the request of the Engineer-in-
Charge,arevisedprogrammeshowingthemodiﬁcationstosuchprogrammenecessarytoensure
completion of the works within the time for completion. If the contractor does not submit an
updated Programme within this period, the Engineer-in-Charge may withhold the amount of
1% of the contract value
fromthenextpaymentcerﬁﬁcateandccntinuetowithhoidthisamountuntil!henextpaymentaﬂerth
edateon which the overdue Programme has beensubmitted.

An update of the Programme shall be a programme showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining work
including any changes to the sequence of theactivities.

The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-
Charge again at any time. A revised Programme is to show the effect of Variations and
CompensationEvents.

Extension of the CompletionDate.

The time allowed for execution of the works as specified in the Contract data shall be the
essence of the Contract. The execution of the works shall commence from the 15 day or
such time period as mentioned in letter of Award after the date on which the Engineer-in-
Charge issues written orders to commence the work or from the date of handing over of the
site whichever is later. If the Contractor commits default in commencing the execution of
the work as aforesaid, Government shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance guarantee /
Security deposit absolutely.

As soon as possible after the Agreement is executed the Contractor shall submit the Time
& Progress Chart for each milestone and get it approved by the Department The Chart
shall be prepared indirect relation to the time stated in the Contract documents for
completion of items of the works, It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and may be

amended as necessary by agreement between the Engineer-in-Charge and the Contractor
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within the limitations of time imposed in the contract documents, and further to ensure good
progress during the execution of the work, the contractor shall in all cases in which the time
allowed for any work, exceeds one month (save for special jobs

for which a separate programme has been agreed upon) complete the work as per
milestone given in contract data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless
use constantly his best endeavors to prevent or make good the delay and shall do all that
may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with

the works.

i) Force major, or

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike ar lockout affecting any of
the trades employed on the work, or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be

achieved by the Intended Completion Date without the Contractor taking steps
to accelerate the remaining work and which would cause the Contractor to
incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned,
in Contract data is beyond the Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration ,shall be
made by the Contractor in writing within fourteen days of the happening of the event
causing delay. The Contractor may also, if practicable, indicate in such a request the period
for which extension is desired.

2.2.5. Inanysuchcaseafairandreasonableextensionoftimeforcompletionofworkmaybegiven.Suchext
ension shall be communicated to the Contractor by the Engineer-in-Charge in writing,
within 3 months of the date of receipt of such request. Non-application by the contractor for

extension of time shall not be a bar for giving a fair and reasonable extension by the

Engineer-in-Charge and this shall be binding on the contractor.

2.3. Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete
the work and clear the site on or before the contract or extended date of completion, he
shall, without prejudice to any other right or remedy available under the law to the
Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Superintending Engineer (whose decision in
writing shall be final and binding) may decide on the amount of tendered value of the work
for
everycompletedday/month(asapplicable)thattheprogressremainsbelowthatspecifiedinClaus
e2orthat the work remains incomplete.

This will also apply to items or group of items for which a separate period of
completion has been specified Compensation @ 1.5% per month of for delay of work,
delay to be completed on per Day basis.

Provided always that the total amount of compensation for delay to be paid under
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this condition shall not exceed 10% of the Tendered Value of work or to the Tendered
Value of the item or group of items of work for which a separate period of completion is
originally given,

The amount of compensation may be adjusted or set-off against any sum payable
to the Contractor under this or any other contract with the Government. In case, the
contractor does not achieve a particular

milestone mentioned in contract data, or the rescheduled milestone(s) in terms of Clause
2.5, the amount shown against that milestone shall be

Withheld, to be adjusted against the compensation levied at the final grant of
extension of time. Withholding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches up with
the progress of work on the subsequent milestone(s), the withheld amount shall be
released. In case the contractor fails to make up for the delay in subsequent milestone(s),
amount mentioned against each milestone missed subsequently also shall be withheld,
However, no interest whatsoever shall be payable on such withheld amount,

2.4, Management Meetings.

241 EitherthsEngineeror‘theContractormayrequiretheothartoattendamanagementmeeting.Thebu
sinessof management meetings shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure,

242 The Engineer shall record the business of management meetings and is to provide copies
of his record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken tobe decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract
(Amendment as per letter No.10639 dt 27.05.2005 of Works Department, Orissa): -

To rescind the contract (of which rescission notice in writing to the contractor under the
hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over
work will be realised from the contractor as penalty.

2.5 Amendment er letter No.8310 dt.17.5.2006 of Works department, Orissa
No incentive should be paid for this work.

2.6 Clause-31(a)(ii) of percentage Rate P1 Agreement:-Codallcontractual provisions for

payment of differential cost of Steel, Cement & bitumen. (Amendment as per letter
No.5608 dt 3.4.07 of Works Department,Orissa):-

Where original contract period Is one year and above, increase/decrease of cost of Steel, Cement &
Bitumen are to be paid/recovered, Payments in case of increase are to be made with prior approval of
Government when the total claim is more than Rs.50, 000/~ and with prior approval of the EIC/ Chief
Engineer (as the case may be) when the claim is upto Rs.50, 000/-. Recovery in case of decrease
shall be made by concerned Executive Engineer from the contractor immediately,

The cost shall be determined as follows:-

Steel ... Rate as fixed by Steel Authority of India Ltd.(SAIL)
Cement .. Average factory price of three manufacturer of cement inside the state.
Bitumen ... Rate as fixed by Indian OIl Corporation(IOC).

Clause ~ 31(a)(iii) of P1 Contract:-
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Where original period of contract is more than six months & below one year increase/decrease of cost
of Steel, Cement & Bitumen are to be paid/ recovered. Payments in case of increase are to be made
with prior approval of Govemment when the total claim is more than Rs.50,000/- and with prior
approval of the EIC/Chief Engineer (as the case may be) when the claim is upto Rs.50,000/- subject
to the fulfilment of the conditions mentioned below:-

(i) Cost shall be determined as follows:-

Steel ...... Rate as fixed by DRDA/ Steel Authority of India Ltd.(SAIL)
Cement... ... Rate as Fixed by DRDA/ Average factory price of

three manufacturer of cement inside the state. Bitumen...... Rate as

fixed by Indian Oil Corporation (IOC).

0] Cost of the project should be more than Rs 50.00Lakhs. However, the differential cost
on such materials may be paid to the contractors after deducting the hike percentage
amount in the tender for those materials from the calculated amount of differential cost.

(i) Contractors have to submit the vouchers showing procurement from an authorized
dealer for the said work within 28days before utilization of Steel, Cement &Bitumen.

(iii) Differential cost will be allowed only for the original agreement period; but not for the
extended period even though it might have been validly extended.

(iv) Differential cost will be allowed only after successful completion of the work as per the
approved work programme.

(v) Stipulations contained in existing Clause31 (f).

Recovery in case of decrease shall be made by concerned Executive Engineer from the contractor
immediately.

Clause-31(e) of P1 Contract:-

Vide Works Department letter No.21369 Dt.25.9.91, the reimbursement/refund on variation in price of
materials (except steel, cement & bitumen which will be govemed as per Clause-31a-ii & a-ili), labour
and P.O.L. as per sub clauses (a-i),

(b) and (c) respectively of this Clause-31 shall be applicable in the following manner:

“In terms of the aforesaid escalation clause, where the period for completion of the work as stipulated
in the agreement is less than one year, no escalation is admissible. In case of work where the
stipulated period of completion is one year and more, escalation on account of price variation would
be admissible only for the remaining period after excluding the first one-year period thereof provided
the work has been carried out by the contractor in terms of the relevant provision of the
agreement.|nthesitualion.wheretheperiodofcompIetionisinﬂialIystipulatedintheagreementislessthanona
yearand subsequently the completion period has been validly extended on the ground that the delay
in completion of the work is not attributable to the contractor and in the result the total period including
the extended period stands at one year or more escalation is admissible only for the remaining period
after excluding the first one year period therefrom.

109. SPECIALCONDITIONS: -
Thecontractors/Firmsshallberesponsibleforthedefectliabilityperiodfori2 months from
the date of completion of the project.

110. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings.

A) Required E.M.D as per the clause No.13.

B) Copy of valid Registration Certificate, Valid VAT clearance certificate, Valid Service Tax
registration certificate / Service Tax clearance certificate, certificates, PAN card along with
the tender documents is mandatory and furnish the Original Registration certificate, VAT
clearance certificate, Valid Service Tax registration certificate / Service Tax clearance
certificate, certificates and Pan card, for verification within 2 (two) days of opening of the
tender before B.D.O Banarpal as per ClauseNo.08.
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C) Information regarding current litigation, debarring / expelling of the applicant
abandonment of work by

the applicant in Annexure-Vand affidavit to that effect including authentication of tender
documents and Bank guarantee in Annexure-I,

D) Engineer contractor desirous to avail the facility of exemption of EMD is required to
submit an affidavit to the effect that he/she has not yet availed the facility for more than
two works during the current financial year.

The name of work for which and the authority to whom the tender have been submitted,
must be mentioned in the affidavit failing, which the tender will be rejected.
N.B.:-

* Bidder can submit one tender paper for a particular work. Submission of more than one
tender paper by a bidder for a particular tender will be liable for rejection of all such
tender papers.

* If the contractor has omitted to quote the rate both in figures and words the Tender will
be summarily rejected,

Total: - 110 (One Hundred ten) clauses only

Signature of Tenderer
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ANNEXURE — ‘A’

DESCRIPTION OF WORK PUT TO BID Amount in Rupees.

Addl. Class of

Place i bidder
Security | Cost of bid Period of entitled

SL pos— Work |

No. b Value of work. | of sale deposit document | Completion
. & for the
! receipt. bid

1 2 3 £ 5 6 7 8

Signature of Contractor




ANNEXURE - ‘B’

Undertaking to pay minimum wages to the labourers.
(Refer clause 41 read with clause 96 of DTCN.)
| undertake to pay minimum wages per day as admissible to the labourers engaged by me. In case the

Block Development Officer is satisfied that the minimum wages confirming to the Minimum Wages Act have
not been paid, the differential amount, of which the decision of the Block Development Officer shall be final,
conclusive and binding upon me, shall also become deductable from the bili(s) that has / have become due
or may become due to me, for payment to the labourers who were under paid, in such manner as he
B.D.O. may deem proper. The disbursement of minimum wages to the labourers means and includes the
payment in shape of Cash / Food grain or both on proper acknowledgement in the Muster Rolls maintained
by me. | further undertake to be accountable to the Department in accordance with the text of Clause 87 of
DTCN in the event of works taken up under food for Programme work.

Signature of Contractor



ANNEXURE - ‘C’(Optional)

PERFORMANCE RECORD OF CONTRACTOR (Optional)

1. Name of the Contractor:
2. Regsstration No. and Date:
3. Ciass of Contractor :

4. Licencing Authority:

5. Licence valid upto :

8. Details of work executed:

Whether work Amount
Stipulated/ | is progressing Réssons compensation
. SL | Jobs under | Agreement Date of actual date as per for delav if levied for
- No. | execution amount commencement of programme an Y delayed
completion | (Percentage of y completion if
progress) any.
1 2 3 4 5 6 7
Name of the Certifying Officer Signature of the Bidder.

With Official Seal.




ANNEXURE - ‘D’

Certificate of No Relationship as per Clause 52 of DTCN.
I/'we do hereby certify that I/We am / are not related to any officer of Block Office of the rank of Asst.
Engineer and above I/We am/are aware that if facts subsequently proved to be false my/our contract will be

rescinded with forfeiture of EMD & Security Deposit and I/We shall be liable to make good the loss or
damages resulting from such cancellation.

I/ We also note that, non-submission of this certificate may render my/our tender liable for rejection.

Signature of Contractor



ANNEXURE - ‘E’

THE BLOCK DEVELOPMENT OFFICER
Banarpal. Angul
Sub: - List of T & PMachineries/Vehicles.

Sir,

To

As required under Clause No.111 of the Detailed Tender Call Notice, | am to furnish herewith the
Bowe mformation as mentioned below so as assess my capability to execute the work.

List of T & P /Machineries/Vehicles

SI.  Details of T & P/ Machineries Make Year of Number
No. ! Vehicles the bidder owns manufacture (Unit)

1

2

3

4

5

Yours faithfully

Signature of the Bidder




ANNEXURE - ‘F’

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING

EXPELLING OF TENDERER OR ABANDONMENT OF WORK BY THE
TENDERER

1, a)Is the tenderer currently involved Yes/ NO
in any litigation relating to the works.
b) If Yes: give details:
2. a) Has the tenderer or any of its
Constituent partners been debarred/ Yes/No
During the last 5 years.
3.a) Has the tenderer or any of its
Constituent partners failed to
Perform on any contract work in
India during the last 5 years.
b)Ifyes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed,
qualification application will summarily be rejected.

Signature of Tenderer
ANNEXURE - ‘G’
AFFIDAVIT

1. The undersigned do hereby certify that all the statements made in the required
attachments are true and correct.

2. The undersigned also hereby certifies that neither my / our firm/ company/
individuals nor any
of its constituent partners have abandoned any road/bridge/Irrigation/ Buildings or
other project work in India nor any contract awarded to us for such works have
been rescinded during the last five years prior to the date of this bid.

3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or
Corporation to furnish pertinent information as deemed necessary and as requested
by the Department to verify this statement or regarding my (our) competency and
general reputation.

4. The undersigned understands and agrees that further qualifying information may be
requested and agree to furnish any such information at the request of the
Department.

(Signature of Tenderer)
Title of Officer

Name of Firm



BIDDER CONTACT ADDRESS FILLING

MANDATORY

3. e-mail ID.

. Mobile No.

. GSTIN No.

. PAN No.

Signature of the Bidder
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INSTRUCTIONS TO BIDDER

- Only "percentage quoted bid" of the bidder shall be considered.

- Percentage quoted by the bidder shall be accurately filled in words and figure.

- Ifany discrepancy is found between words and figure, rate quoted in words shall be taken
as correct.

If any discrepancy is found in the percentage quoted in "percentage excess or less" and
"Total amount quoted by the bidder" than the percentage shall be taken as accordingly the
bid price shall be corrected which would be binding upon the bidder.

If the bidder quoted the percentage without mentioning excess or less and not supported
with corresponding amount will be treated as excess.

The bidder shall write the percentage in excess or less up to one decimal point only. If the
bidder writes the percentage up to two or more decimal point 1st decimal point shall only be
considered without rounding off.

Where is the bidder omitted to quote the percentage either in words or figure the officer
opening the bid should record the omission and the bid will be rejected.




Quoted Sate by the Tenderer:-

1 { ) Percentage Less over the Total Estimated Value

2 { ) Percentage at Par with the Total Estimated Value

Quoted amount in figures: - Rs......... e T b £ T T . ey, TR S ol s o)
Qucted amotnt in WOrds! v RUPBBE. - s m b e S s U35 5 S o s e 45 B S A S R A e o Sl el
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| Signature of the Bidder



